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Jiwaji University, Gwalior 
 

Tender Form 
  
Name of Work:- Providing & laying of 

Paver works at Various 

places of jiwaji university 
 

Name Of Contractor………………….…… 

 

Address……………………………………… 

 

Contact No……………………………….….. 
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Jiwaji Universty, Gwalior 
 

    No: JU/Egg/2016/170                                                           Date: - 11.01.2016   

 

TENDER NOTICE  

 

 Sealed percentage rate tenders on are invited by jiwaji University, Gwalior 

from the appropriate class of contractor of M.P. P.W.D./C.P.W.D. on the rate of  

M.P. P.W.D. building SOR 01-08-2014 in two envelop system for the following 

works through the registered/speed post only up to 11.02.2016 at 5:00P.M. 

 

S.No. Name of Work 
Estimated 

cost 

Earnest 

money 

Cost of 

tender 

Period of 

completion 

1. 

Providing & 

laying of Paver 

work at Various 

places at jiwaji 

university 

Rs.100/- 

Lakhs 

Rs. 3/- 

Lakhs 
Rs.10,000/- six months 

      

The Detail tender documents & terms and condition of above work can be 

downloaded from University Website :WWW.Jiwaji.edu 

The jiwaji university, reserves the right to reject any or all tenders without 

assigning any reasons there of, University will not responsible any postal delayed. 

 

 

                                                                                                            Registrar 
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thokth fo'ofo|ky;] Xokfy;j 
 

dzekad/ ,Q-ts-;w-/;a=h/2016@170                        fnukad: - 11-01-2016   

 

fufonk vkea=.k lwpuk  

 

    thokth fo”ofo|ky; ¼izfr’kr nj½ ij e-iz- ih-MCY;w-Mh  Hkou fuekZ.k ,l0 vks0 

vkj0 01@08@2014 dh njksa ij nks fyQkQs i)fr }kjk e-iz- ih-MCY;w-Mh@lh-ih-MCY;w-Mh 

esa iathd̀r ;ksX; Bsdsnkjksa ls dsoy LihM iksLV@iathd̀r Mkd ls fuEu dk;Z gsrq lhycan 

fufonk vkeaf=r dh tkrh gSA rks fo’ofo|ky; esa fnukad 11-02-2016 lk;a 05%00 ctsa rd 

izkIr gks tkuh pkfg;sA 

daz 

 

dk;Z dk uke 

 
vuqekfur ykxr vusZLV euh 

Vsa.Mj QkeZ 

dk ewY; 

dk;Z iw.kZ djus 

dh vof/k 

1. 
fo'ofo|ky; ds fofHkUu 

LFkyksa ij isij CykWd dk;Z 
:- 100/- yk[k :-3/- yk[k : 10,000/- 6 ekg 

Vsa.Mj QkeZ ,oa foLr`r “krsZ fo’ofo|ky; csclkbV www.jiwaji.edu ls 

MkmuyksM dh tk ldrh gSA Vsa.Mj Lohd̀r@vLohd̀r djus dk vf/kdkj fo’ofo|ky; ds 

ikl lqjf{kr jgsxkA fo’ofo|ky; fdlh Hkh izdkj dh Mkd fcyEc ds fy;s mRrjnk;h ugha 

gksxkA 

 

 

 

      dqylfpo 
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JIWAJI UNIVERSITY, GWALIOR 

1. Name of Tenderer / suppliers           M/S.………………………………….

                    ...………………………………………. 

2. Name of Work                  Providing & laying  

of Paver work at Various 

places of  jiwaji university 

 
3. Approximate cost    Rs. 100/- Lakhs 

4. Cost of tender form (in form of D.D.)    Rs. 10,000/-  
 (Enclosed with tender form) 
 
5. Earnest money in form of D.D. in favour of               Rs. 3/- Lakhs 
            Registrar, Jiwaji University, Gwalior 
 
6. Time of Completion      six months i/c Rainy season 
 
7. Rate quoted on M.P. PWD     Percentage rate tender 

SOR 01/08/2014 Building work       
    

8. Date of received of Tender by Speed/Registered Post up to 11.02.2016  at 05:00 PM. 
 
9. Detail of site & items can be seen in the office of University Engineer. 
 
10 Royalty shall be deducted from the bills. 
 
11.  No electricity provided by the University.   
 
           
 

                        Registrar 
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fofHkUu LFkyksa ij isij CykWd dk;Z gsrq foLr`r 'krsZ fuEukuqlkj gS %& 

Vs.Mj QkeZ ds lkFk fuEu nLrkost@tkudkjh layXu djuk vko”;d gSA 

1- Vs.Mj QkeZ dh dher :i;s 10]000@& gksxh tks dsoy fMekaM Mªk¶V ds :Ik esss ns; gksxhA fMekaM Mªk¶V 

dqylfpo] thokth fo'ofo|ky;] ds uke ls nsuk gksxkA 
 

2- vusZLV euh :i;s 3@& yk[k dk fMekaM Mªk¶V tks dqylfpo] thokth fo'ofo|ky;] Xokfy;j ds uke ns; 

gksaA Vsa.Mj QkeZ ds lkFk nsuk gksxk A 
 

3- Bsdsnkj dk dsaUnzh; yksd fuekZ.k foHkkx] Hkkjr ljdkj vFkok yksd fuekZ.k foHkkx] e-iz- “kklu esa ;ksX; 

Js.kh iath;u dh izfr A 
 

4- Bsdsnkj dk isu ,oa fVu uacj dh izekf.kr izfr A  
 

5- Bsdsnkj }kjk vHkh rd fd;s x;s dk;ksZ dk vuqHko fuEukuqlkj lkfj.kh esa layXu gksuk pkfg;sA 
 

Agreement 
Number & Year 

Name of 
Work 

Date of work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer’s Name 
and Address 

 

     

 

     

 

     

 

     

 

     

 

     

 

6- Bsdsnkj }kjk fdlh Hkh foHkkx esa v/kwjk dk;Z@fu/kkZfjr xq.koRrk dk iw.kZ ugh fd;k@Cysd fyLV fd;k gks 

fd Hkh tkudkjh layXu izk:Ik ij nsuk vko';d gS A 
 

7- mijksDr ljy dza 1 ls 6 rd dh tkudkjh lhycan fyQkQs esa j[kdj vfuok;Z :i ls izLrqr djuk gksxk] 

fyQkQs ds mij VsDuhdy fcM vafdr gksuk pkfg;sa A 
 

8- Vsa.Mj QkeZ  esa fu/kkZfjr LFkku ij dk;Z dh nj vafdr dj Vsa.Mj QkeZ ij izR;sd i"̀B ij gLrk{kj dj 

Vsa.Mj QkeZ dks ,d i`Fkd fyQkQs esa j[kk tkuk gksxk ftlds mij Li"V :Ik ls izkbt fcM vafdr gksuk 

pkfg;sA VsDuhdy fcM ,oa izkbt fcM ds i`Fkd&2 lhy can fyQkQkas dks ,d i`Fkd fyQkQs esa j[kk tkosxkA 

ftl ij Vsa.Mj izkIr gksus dh fu/kkZfjr fnukad@le;@dk;Z dk uke vafdr djuk vfuok;Z gksxk A 
 

9-  VsaDuhdy fcM ,oa izkbt fcM vyx&2 lhy can fyQkQs esa j[kh tkosxh rFkk nksuks lhycan fyQkQs ,d 

vU; fyQkQs esa j[ks tkosaxsaA mDr crk;s vuqlkj lhycan Vsa.Mj dk fyQkQk LihM iksLV@jftLVMZ iksLV 

ls vfuok;Z :Ik ls fnukad 11-02-2016 dks 5-00 cts rd fo-fo- esa izkIr gksuk vfuok;Z gksxkA vafUre fnukad 

,oa fu/kkZfjr le; ds mijkar izkIr Vsa.Mjksa ij dksbZ fopkj ugh fd;k tk;sxkA VsfDudy fcM ekU; gksus ij 

gh izkbt fcM [kksyh tk;sxh A 
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10- fuEu ijQkesZUl xkjafV;ksa dk Hkqxrku Bsdsnkj dks dk;Z Lohd`r gksus ds mijkar fuEukuqlkj vuqca/k ds le; 

djuk gksxkA 
 

1. 
Amount of performance 
Security 

5% of the Contract Amount for works; inform of DD/FDR 

2. 
Additional performance 
Security 

Equal to an amount arrived at, by multiplying the contract 

amount with difference of percentage between percent 

rates (below/minus) of successful bid and ten percent rates 

(below/minus), considering bid rates less than ten percent 

below PAC, to be unworkable and shall require additional 

performance security (guarantee) inform of DD/FDR 

 

 dk;Z dh xkjaVh rhu o"kZ gSA vr% ijQksjeSaUl xkjaVh ,oa flD;qfjVh fMiksftV dk Hkqxrku xkjaVh vof/k iw.kZ 

gkus ij fd;k tk;sxkA ;fn fdlh Hkh izdkj dh dk;Z esa dksbZ deh ;k VwV&QwV xkjaVh ihfj;M+ esa gksrh gSA 

rks Bsdsnkj dks Lo;a vius [kpsZ ls mDr deh Bhd djuh gksxhA 
 

11- Bsdsnkj dks isoj CykWd fdlh Hkh fMtk;u ,oa dyj ds yxkuk gksaxsA 
 

12- Bsdsnkj dks lkbM+ ij gh dEizs’kj VSfLVax e’khu yxkuh gksxh ftlls isoj CykWd dh VsfLVax ds mijkar 

fu/kkZfjr LVªsUFk gksus ij dh dk;Z djk;k tk;sxkA fu/kkZfjr LVªSUFk u gkus ij Bsdsnkj dks mDr isoj CykWdksa 

dks lkbV ls Lo;a ds O;; ls gVkus gksaxsA 
 

13- fo’ofo|ky; ds ikl fdlh Hkh Vsa.Mj ;k leLr Vsa.Mjksa dks fcuk dkj.k crk;s vLohdkj djus dk vf/kdkj 

lqjf{kr jgsxkA 
 

14- fdlh Hkh ckn&fookn dh fLFkfr esa U;k;ky;hu {ks= Xokfy;j gksxkA 

 

 

 

 

 

dqylfpo 
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thokth fo’ofo|ky;] Xokfy;j 

 

izk:i 

Bsdsnkj }kjk fdlh Hkh foHkkx esa v/kwjk @ fu/kkZfjr xq.koRrk dk dk;Z iw.kZ 

ugh fd;k @ CySd fyLVsM fd;k gks dh tkudkjh izLrqr djsaA 

dza  dk;Z dk uke foHkkx dk 

uke 

dk;Z dh dqy 

ykxr 

fjekdZ@ dkj.k 

 

 

    

 

 

 

 

 

 

 

 

 

 

       

          gLrk{kj 

 

 

eSllZ---------------------------------------------- 

------------------------------------------------------- 
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Jiwaji Uiversity, 
Gwalior 

 

Envelop-I  

(Pre-Qualification Document) 

 
 

Name of Work:- Providing & laying of Paver work at Various  
places of  jiwaji university. 

 
 
Issued To: - (Name of tendered) ------------------------------------------------ 
 
 
-------------------------------------------------------------------------------------------- 
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Jiwaji Uiversity , 
Gwalior 

Envelop-II  
(Prize Bid Document) 

 

Name of Work:-  Providing & laying of Paver work at Various  
places of  jiwaji university. 

 

 
 
Issued To: - (Name of tendered) ------------------------------------------------ 
 
 
-------------------------------------------------------------------------------------------- 
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APPENDIX 2, 10 
 (See Paragraph 2, 079) 

DETAILED NOTICE INVITING TENDERS 
 (In Form A) 

 (For PWD and PHED) 
 
Office of the  Registrar Jiwaji University GWALIOR  
 

1. N.I.T. Form issued to contractor--------------------------------------------------------------------
-------------------------------------------------------------------------------------------------------------- 
 

2. Tender invited On form “A” Percentage rate tender  
 

3. Due date of 11-02-2016 up to 5.00 P.M. By Speed Post/Registered Post. 
 
4. Name of work :     Providing & laying of paver work  

      at various places of jiwaji university 
5. Amount of Estimate             Rs.  100/-Lakhs 
 

      6.         Amount of contract    Rs.  100/-Lakhs 
 

7.       Amount of earnest money   Rs. 3/- Lakhs 
  

8.       Cost of tender     Rs. 10,000/- 
 

9.         Time allowed for completion Six  month including rainy season.  
 
10.      Work to be done on schedule of rates issued by M.P. P.W.D. Bhopal in force from                    

 01-08-2014 for civil work and Electrical work 
       

11       Following materials will be supplied by the Department :- 
1. __________________________________________________________  
 
2. Any Material, Electric & Water will not be provided by the department.  

  
      12.       The following clauses of this N.I.T. are not applicable for this work as cross the clause. 
 
 
 

Date ______________   Signature of officer issuing  
      N.I.T. 
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JIWAJI UNIVERSITY, GWALIOR 
 

(in Form A, B and C) 
                   

DETAILED NOTICE INVITING TENDERS 
  

    Date of issue of N.I.T. FJU /Egg/2015/ 170                       Date:-. 11-01-2016   
    Date of Receipt of Tender   11-02-2016  
    Date of opening of  Tender     
 
1.INTRODUCTION 
 
1.1. Sealed tenders are invited on behalf of the Registrar for the following work in form “A” 

percentage Rate Tender  and will be received at the office of the Registrar / University 
Engineer up to 05:00 P.M. on 08-01-2016 from the appropriate class of  PWD/CPWD 
contractors. 

  

(1)     Name of work :     Providing & laying of Paver work at 

Various places of jiwaji university. 
(2)         Amount of estimate                    Rs.  100/-Lakhs 

 (3) Probable amount of contract     Rs.  100/-Lakhs 

   (4) Amount of earnest money.   Rs.  3/-Lakhs  

(5) Time allowed for completion six Month including rainy season from the date of 
written order to commence the work. 

 
1. 2. The electrical work shall be executed only through the contractors who posses proper 

valid electric license from the Chief Electrical Adviser to the Government. He should 
also attach a copy of the license, and waterproofing work shall be executed through 
the specialized contractor who has registered in appropriate department as 
specialized work of waterproofing treatment.  

 
1. 3.  Not more than one tender shall be submitted by a contractor/by a firm of      

 contractors. 
 
1. 4. Not two or more concerns in which in individual is interested as a proprietor and/or 

partner shall tender for the execution of the same work. If they do so all such tenders 
shall be liable to be rejected.  

 
1. 5.     The Registrar, Jiwaji university Gwalior_ shall be accepting officer hereinafter  referred 

to as such for the purpose of this contract.  
 
1. 6.        Application for issue of tender documents shall be submitted to  Registrar, Jiwaji 

university Gwalior  so as to reach the office not later than               .                                                                          
  

1. 7. Tender documents consisting of plans specifications, schedules, of quantities of the 
various classes of work to be done, the conditions of contract and other necessary 
documents  to gether with addressed envelopes to be used for return of form and 
other documents,  will   be  open for inspection and issued, for sale on payment of 
Rs.10000/- on or before and up to _5.00 P.M . from university website. 

 

1. 8. The copies of other drawings and documents pertaining to the work assigned for the 
purpose of identification by the accepting officer or his accredited representative and 
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samples of materials to be arranged by the contractor will be open for inspection by 
tenderness at the following office during working hours between the dates mentioned 
in clauses – 1.7 above.  

 
2.  RATES: 
 
 

2.1 The schedule of items :- 
 

The schedule of main items of work to be executed is enclosed as Annexure – (F). 
 

2.2 Item Rate tender in form “A” or “C”. 
 

2.2.1. In respect of percentage rate tenders, contractor should quote his separate tender 
percentage rate above or below the following schedules of rates. 

 
(a) Building work – The current schedule of rates issued by the E-in-C M.P. .P.W.D. 

Bhopal in force from 01-08-2014 and its amendments up to date issued up to date of 
N.I.T. 

 
(b) Electric fittings – The current schedule of rates issued by the E-in-C M.P. .P.W.D. 

Bhopal in force from 01-08-2014 and its amendments up to date issued up to    the 
date of issue of N.I.T. 

 
(C)  Water supply and sanitary fittings -  The current schedule for rates issued by E -in-C 

M.P. .P.W.D. Bhopal in force from 01-08-2014 and its amendments up to date issued 
up to the date of issue of N.I.T. 

 
(d) Road works -  The current schedule of rate issued by the Engineer-in-chief M.P.P.W.D. 

Bhopal in force from Ist June 2000 and its amendments issued up to the date of issue 
of  N.I.T. 

 
2.2.2. (For Form “A” only). The percentage of tender above/below or at par with the 

relevant schedule rates inclusive of amendments and correction slips issued up to the 
date of the notice inviting tenders should be expressed on the tender form itself both 
in words and figures in such a way that interpolation is not possible and all over 
writing should be neatly scored out and rewritten and the corrections should be duly 
attested prior to the submission of tender. Tenders not specifying percentage in 
words will summarily be rejected.  

2.2.3. Any amendments to the schedule of rates after the date of issue of this tender notice 
or the date of issue of any amendments to the N.I.T.  specifically notifying the said 
amendment to the current schedule of rates, shall not apply to this tender. 

2.2.4. The percentage tendered by the contractor will apply to those rates which find place 
in the current schedule of rates mentioned in clause 2.2.1. or have been derived from 
the said current schedule of rates and not to other items of work. 

2.2.5. The percentage tendered by the contractor shall not be altered by the contractor 
during the terms of contract. The deduction or addition as the case may be of the 
percentage will be calculated on the amount of the bill for the work done, after 
deducting the cost of materials supplied departmentally at rates specified in the 
agreement.  
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2.3.1 Item Rate Tenders in form – “B”. In respect of item rate tenders, contractor should 
quote his rates for the items mentioned in the schedule of item in Annexure F of this 
N.I.T. Only rates quoted shall be considered. The rates should be expressed in figures 
as well as words and the unit should be as given by the Department. The contractor 
will not have the freedom to change the unit. No percentage above or below the 
schedule be quoted.  

2.3.2 The rates quoted in the tender for the various items of work will not be altered by the 
contractor during the term of contract. 

 
     2.4.      Lead and lift of water – No lead and lift for carting of water will be paid. 
 

2.5     Lead and lift of materials – No lead and lift for carting of materials shall be payable to 
the contractor except in case of such items for which specific lead and lift are provided 
in the current schedule of rate mentioned in clause – 2.2.1. of the N.I.T. or in the 
schedule of items in respect of item rate tenders. 

 
2.6 Non-schedule items of works – During the execution of the work there is likelihood of 

such items of  work, which do not find place in the current schedule of rates, referred 
to above in respect of percentage rate contracts or such items which are given in the 
schedule of items in respect of item rate contracts, for which contractor has not 
quoted his rates. Contractor will have to carry out these items of work. 

 
Rates of such items of work which do not find place in the current schedule of rates 
referred to above, in respect of percentage rate contracts or such items in respect of 
item rate contracts shall be decided by the University Engineer and the decision of the 
Register shall be binding on the contractor. The quantum of such work will not exceed 
10% of amount of contract unless accepted by the department and the contractor.  

 
3. SUBMISSION OF TENDER:  
 

3.1 Earnest money -No tender will be received without a deposit of earnest money of        
Rs. 3/- Lakhs which will be returned to the unsuccessful tenderness on the rejection 
of their tenders or earlier as may be decided by the competent authority and no 
production of a certificate of ___________ that all tender documents have been 
returned, and will be retained from the successful tenders as part of the security 
deposit.  

 
3.2 Form of Earnest Money. 

 
3.2.1 Where the amount of Earnest money is more than Rs.500/- the same shall be 

accepted only in the shape of Bank drafts of any schedule Bank in favour of Registrar, 
Jiwaji University, Gwalior. 

 
3.2.2 the intending tenderer from other states may remit E.M. in the from of the Bank draft 

of any schedule bank to the Registrar Jiwaji University Gwalior. 
 

3.3 Earnest Money is separate covers. The Earnest Money in one of the prescribed forms 
should be produced/sent separately and not kept in the covers containing the tender 
and if the earnest money is not found in accordance with the prescribed mode in the 
tender will be returned unopened to the tenderer.  
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3.4 Adjustment of Earnest Money – Earnest money, which has been deposited for a 

particular work, will not, ordinarily, be adjusted towards the earnest money for 
another work, but if the tender of contractor for a work in the same division has been 
rejected and the earnest money has not been refunded to him due to any reason, it 
may be so adjusted by the University Engineer.  

 
3.5 Security Deposit – (a) The Security Deposit shall be recovered from Running bills,  

@ 5.00_____ per cent as per clause –I of the agreement read with para 3.5 of the 
N.I.T.  

 
(b) The amount of the E.M. shall not be adjusted when value of work done reaches the 

limit of t he amount of Contract of exceeds the Probable amount of  the contract. 
 

3.6 Implication of submission of Tender – Tenderers are advised to visit site sufficiently in 
advance of the date fixed for submission of the tender. A tenderer shall be deemed to 
have full knowledge of the relevant documents, samples, site, etc whether he inspects 
them or not.    

3.7 The submission of a tender by a contractor implies that he has read the notice, 
conditions of tender and all other contract documents and made himself aware of the 
standard and procedure, in this respect, laid down in the National Building Code of 
India 1970/Indian Standards the scope and specification of the work to be done and 
the conditions and rates at which stores tools and plant etc. will be issued to him by 
the university has seen the quarries with their approaches, site of work etc, and 
satisfied himself regarding the suitability and availability of the materials at the 
quarries. The responsibility of opening new quarries and construction and 
maintenance of approaches there to shall lie wholly with the contractor / Tenderes.  

 
3.8 Income Tax Clearance Certificate – A tenderer purchasing tender documents for works 

exceeding Rs. 200 lacks shall submit either an Income Tax Clearance Certificate in the 
form printed as Annexured or a certificate from the Income Tax authority that the 
assessment is under consideration. No tender documents can be issued/sold to him 
unless such certificate is submitted.   

 
3.9 List of work in progress -  Tenders must be accompanied by a list of Contract already 

held by the tenderer at the time of submitting the tender,  in  the Department and 
elsewhere showing therein- 

 
a. the amount of each contract. 
b. Balance of work remaining to be done, and . 
c. The amount of solvency certificate produced by him at the time of enrolment in 

the concerning department 
d. detail of work where he with draw his offer or did not. 

 
3.10 Relationship -  The contractor shall not be permitted to tender for works in the 

university (responsible for award and Execution of contract ) in which his near relative 
is posted in university. He shall intimate the names of his near relative working in 
university. He shall also intimate the name of persons who are working with him in 
any capacity or subsequently employed by him and who are near relatives to any 
gazette officer in the university. Any breach of this condition by the contractor would 
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render himself liable to be removed from the approved list of contractors of the 
P.W.D. 

 
Note –  By the term near relative is meant wife, husband, parents and son, grand son, 

brothers, sisters, brother-in-laws, father-in-law and mother-in-law.  
 

3.11 The tender for the works shall witnessed by a contractor. Failure to observe this 
condition shall tender the tender of the contractor liable to rejection.  

 
4. OPENING AND ACCEPTENCE OF TENDER : 

 
4.1 Place and Time of opening -  The tender shall be opened at time and place stated in 

para 1. by the U.E. in the presence of the tenderer or their duly authorized agent who 
may choose to attend. The U. Engineer under unavoidable circumstance, may deput 
another officer in his absence to receive and open tenders on his behalf.  

 
4.2 Powers of University Engineer -  The U. Engineer does not bind himself to accept or 

recommend for the acceptance to the Registrar or other higher authority, the lowest 
or any tender or to give any reasons for his decision.  

 
4.3 Conditional Tender  -  Conditional tender are liable to be rejected.  
 
4.4 Canvassing – Canvassing for support in any form for the acceptance of any tender is 

strictly prohibited. Any tenderer doing so will tender himself liable to penalize which 
may include removal of his name from the register of approved contractors or penal 
action under section –8 of the M.P. Vinirdishtta Bhrasta Acharan Nivaran Vidheyak 
1982. 
Execute the agreement, as well as where this contractors were rescinded in format in 
the duly certified by the concerned department  

 
4.5 Unsealed Tender - The tenders shall be rejected, if not properly sealed.  
 
4.6 Authority of University Engineer – The authority competent to accept a tender  

reserve the right of accepting the tender for the whole work or for a distinct part of it, 
or distributing the work between one or more tenderers.  

 
4.7 Validity of offer – Tender shall remain open upto four months from the date of receipt 

of tender and in the event of the tenderer withdrawing the offer before the aforesaid 
date, for any reason whatsoever, earnest money deposited with the tender shall be 
forfeited by the U.E. 

 
5. SPECIFICATIONS : 

 
5.1 Brief Specification – A brief note on construction and specifications of the work is 

enclosed in Annexure – E. 
5.2 Material of Construction – The materials of construction to be used in the work shall 

be governed by the provision of part-V of the National Building code of India, 1970 
and the relevant Indian Standard specification with amendments and revisions issued 
up to the date of tender notice.  
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5.3 Workmanship-The work shall be carried out according to the specification referred to 
herein after and according to sound engineering practice. The decision of the U. 
Engineer, in respect of workmanship will be final.  

5.4 Specification for Building Works – (Including water supply and sanitary fittings.) 
 

5.4.1. The Contractor shall execute the work in conformity with the standards and 
procedure laid down in the Morth National Building Code of India, 1970, and               
C.P.W.D. specification for works  in force, or special specification whenever enclosed 
separately, and in accordance with the approved drawing.  

 
5.4.2. Concrete – All concrete shall be mixed in hopper concrete mixers with            

mearushing Boxes and compacted by mechanical Vibrators, Slump test shall be carried 
out during concreting and sample test cubes prepared and tested in due course the 
testing will be carried out by t he Department.    

 
The results of the tests shall conform with the required standard and if the Engineer-
in-Charge considers that a structural test in necessary the same shall be carried out as 
instructed by the Engineer-in Charge at the contractor’s expense and should the result 
of this be unsatisfactory the contactors, will be bound to take down and reconstruct 
the particular portion of work which has given unsatisfactory test results.  

 
5.4.3 Bricks – The contractor should use the bricks manufactured on the metric measures as 

far as possible. In case of non availability of metric size bricks in particular time area 
the British size bricks shall be allowed by but mode of measurements and payment 
shall be made considering motive size bricks and extra brickwork shall be at the cost 
of contractor.   

 
5.4.4 All timber used in the wood for all new works must be properly seasoned. In case of 

important building mechanical seasoning should be done in good seasoning plant.  
 

In case the contractor does not procure good seasoned wood, he may be asked to get 
it seasoned in plant at his own expense but no certificate is required where an  
additional rate is paid.  

 
5.4.5 Maintenance of Roofs – Subject to the provision in the agreements, it will be the 

responsibility of the contractor to see that the building does not leak, during the 
period of the fittest rainy season in respect of  tile and sheet roofing and two 
consecutive rainy seasons in respect of lime concrete and cement concrete terrace 
roof, after its completion and he will make good and replace all the defective work on 
this account.  

 
       5.5     Specification of Electrical Works. 

 
5.5.1. The work will be carried out as per the approved drawing and as directed by the U.E. 

  
The word will be governed by “General Specification” for the Electrical Works in 
Governments buildings in Madhya Pradesh in force from 1972. and CPWD department 
specification. 
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5.5.2. All samples of electrical accessories should be got approved from the Engineer-in-
charge. Contractor will have to arrange and afford all facilities for their inspection and 
rectify the defects pointed out by them. A list of accessories is enclosed as Annexure – 
E. 

 
5.5.3. The period of testing and refund of deposit will be 3 year after completion of work. 

 
5.5.4. In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light fixtures will 

be made by the University as mentioned in the C.S.R. As such lab our rates only as per 
C.S.R. will be paid for fitting such items in position as per C.S.R.  

 
5.5.5. the contractor should submit wiring diagram on tracing cloth showing the point 

position of switch, length of point, position of D.B. and main switch circuit No. in 
which points fall at the time of final bill. Otherwise deduction of ½ percent (halt 
percent ) will be made from the bill.  

 
5.6 Specification of works. 

 
   (Excluding bridges and culverts ) 

 
The road work and collection of materials for road works shall be carried out 
according to C.P.W. P.W.D. specifications, as adopted for the work or specification 
enforce, or special specifications wherever enclosed separately, or the relevant 
specification published by the Indian Road Congress.  

 
5.7 Contradictions or amendments – In the event of contradictions between the 

stipulations of t he current schedule or rates (vide part of this N.I.T.) and aforesaid 
specification vide para – 5.1 to 5.7 above the stipulations of the current schedule of 
rates shall gain precedence. In the event of contradictions, if any between different 
specifications and or codes of practice, referred to above, the decision of the U.E. shall 
be final subject to appeal in case of dispute before Registrar of University within one 
month of U.E.’S decision.  

 
6. SUPPLY OF MATERIALS : 
 

6.1 Material supplied by the Department – The following materials will be supplied by the 
department.  

 
Name of materials               Rate  Place of delivery  

 
(1) Cement ______________            Per bag.__________________  
 Rs.____________(Including  
 cost of containers). 

 (2) ____________________________   __________________  
 
 (3) ____________________________  
 

6.1.1 The Contractor shall be liable to return unused cement bags after due allowance of 
limit of variation prescribed in the C.S.R. to the stores of the University failing which 
cost of unused cement bags shall be recovered from contractor at double the 
agreement rates/issue rate which ever is more.  
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6.2 Return to Empty Cement Bags – It shall be compulsory on the apart of the contractor 
to preserve and return empty cement bags in sound conditions to the extent of at 
least 75 percent of the bags issued to him, to the 
_______________________________ engineer in charge of work at the place of issue 
for which no transportation will be payable. The rebate for such bags will be as per 
rates fixed by D.G.S.&D. from time to time. In case the empty bags are not required by 
the University the contractor will have to sell these to the authorized collecting agents 
at the price fixed by the D.G.S. &D. from time to time and produce receipts in support.  

 

6.3 Penalty for Non-Return of Bags- For each bag not so returned to the extent of issues, 
in sound condition a rate of Rs.__________________________ per bag will be 
charged. The decision of the Engineer-in-charge whether or not a bag is in sound 
conditions shall be final. 

 

6.4 In case of the departmental supply of Iron/Steel to the contractor the lab our rate will 
be paid for cutting, banding and placing with binding wire as provided in C.S.R. (with 
due allowance for the percentage above or below C.S.R. tendered and accepted).  

 
6.5 Delay in Supply – If the materials are not supplied in time, the contractor will not be 

allowed any claim for any loss, which may be caused to him, but only extension of 
time will be given at the discretion of the University Engineer and Registrar if applied 
for by the contractor before the expiry of the contract.  

 
7. MISCELLANEOUS CONDITIONS :   
 

7.1 Subletting – The contractor shall not, without the prior approval of the competent 
authority in writing, sublet or assign to any other party or parties, the whole or any 
protion of the work under the contract. Where such approval is granted, the 
contractor shall not be relieved of any obligation or duty or responsibility which he 
undertakes under the contract. 

 
Taxes – All dues regarding taxes, including the sales tax, other duties etc. levied on the 
contractor’s work by Government and local bodies or private individual is will be 
payable by the contractor. The University Engineer will grant a certificate for the 
quantities actually used on the work but will not entertain any claim on this account. 
But University deducted the royalty of material as per M.P.P.W.D. rules.    

 
7.2 Minerals extracted for works carried out on behalf  of the Government of India from 

the quarries in possession of  and controlled by the State Government is subject to 
payment of Royalty by the contractor to whom it shall not be refundable. The 
University Engineer shall not also issue nay certificate in respect of such materials 
extracted for Government of India work (Applicable to Government of India works 
only). 

 
7.3 Rules of Lab our Camps – The contractor will be bound to follow the Madhya Pradesh 

Model rule relating to lay-out, water supply and sanitation on lab our camps (vide 
Annexure –A) and the provisions of the National Building Code of India, in regard to 
constructions and safety. 

 
7.4 Fair Wages – The contractor shall pay not less than fair wages to labourers engaged by 

him on the works (rules enclosed vide annexure-B). 
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7.5 Work in the Vicinity- The University Engineer reserves the right to take up 

departmental work or to a work award  on contract in the vicinity without prejudice to 
the terms of contract.  

 
7.6 Best quality of construction materials – Material’s of the best quality will be used as 

approved by the University Engineer: 
 

7.7 Removal of undesired person- The contractor shall on receipt of the requisition from 
the University Engineer at once remove any person employed by him on the work 
who, if in the opinion of the University Engineer is unsuitable or undesirable 

 
7.8 Amount due from Contractor – Any amount due to University from the contractor on 

any account concerning work may be recovered from him as arrear of land revenue.  
 

7.9 Tools and Plants – The contractor shall arrange at his own cost tools and plant 
required for the proper execution of the work. No extra cost will be paid for such T&P 
however. 

 
7.10 Right to increase or decrease work – The competent reserves the right to increase or 

work.  
 
The competent authority reserves the right to increase or decrease any item of t he 
work during the currency of the contract and the contractor will be bound to comply 
with the order of the competent authority without any claim for compensation.  
 

7.11 Time Schedule –  The work shall be done by the contractor according to the time 
schedule fixed by the competent authority. Contractor shall furnish the programme of 
construction for execution of work within the stipulated time schedule together with 
methodology of construction of each type of work and obtain approvel of engineer 
incharge prior  to the execution / commitment of work.  

 
7.12 Time of contract – Time allowed for carrying out the work as entered in the N.I.T. shall 

be strictly observed by the contractor and shall be reckoned from the date of work 
order to commence the work. 

 
7.13 Payment by Cheques – The payment will be made by cheques on the Scheduled Bank 

(Central Bank of India) only. No Bank commission charges on realizing such payments 
will be done by the University. 

 
7.14 Transport of Materials – The contractor shall made his own arrangement for 

transport of all materials. The University is not bound to arrange for priority in getting 
wagon or any other materials though all possible assistance by way of 
recommendation will be given if it is found necessary in the operation by the Engineer 
in charge. If it proves to be in effective, the contractor shall have no claim for any 
compensation on that account.  
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8. SPECIAL CONDITIONS : 
 

To be inserted in the N.I.T. of a particular work if found necessary in the interest of the 
work. 

 
8.1 Agreement :- 
 
8.1.1 Execution of agreement :- The tenderer whose tender has been accepted here in after 

referred to as the contractor, shall produce an appropriate solvency certificate is so 
required by the U.Engineer and will execute the agreement in the prescribed form 
within a fortnight of the date of communication of the acceptance of his tender by 
competent authority. Failure to be so will result in the earnest money being forfeited 
to University and tender being cancelled.  

 
8.1.2. (a) The contractor shall employ the following Technical Staff during the Execution 

of work :- 
 

(i) One Graduate Engineer when the work to be executed is more than Rs.5 Lakhs. 
 
(ii) One diploma Holder, Sub-Engineer when the cost of work to be executed is from Rs.2 

lakhs or more but not more than Rs. 5 lakhs. 
 

(b) The Technical Staff should be available at site whenever required by the 
Engineer-in charge to take instructions.  

 
(c) In case the contractor fails to employ the technical staff as aforesaid, the U.E. 

shall have the right to take suitable remedial measures.  
 

(d) The contractor should give the names and other detail of the Graduate 
Engineer/Diploma Holder, Sub-Engineer whom he intends to employ or who is 
under employment on the work at the time he commences the work. 

 
(e) The contractor should give a certificate to the effect that the 

Engineer/Diploma holder, Sub-Engineer is exclusively in his employment.  
 

Provided that :- 
 

(i) An Engineer or Sub Engineer may look after more than one work in the same 
locality but the total value of such work under him should not exceed Rs. 25 
lakhs in the case of in Engineer and Rs. 5 lakhs in the cash of a Sub-Engineer. 

 
(ii) It is not necessary for the contractor’s partners in case of firm/company who 

is himself an Engineer, Sub-Engineer to employ another Engineer, Sub-
Engineer for the Supervision of work. 

 
(iii) The Retired Assistant Engineer who is holding a Diploma may be treated at par 

with a Graduate Engineer are for the operation of the above clause.  
 

In case the contractor fails to employ the Technical staff as aforesaid he shall be liable 
to pay the University sum of Rs.10,000 for each month of defaults in the case of graduate and        
Rs. 5000/- for each month of default in the case of Diploma Holder Sub-Engineer.   
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8.2 Conditions Applicable for Contract – All the conditions of the tender notice will be 

binding on the contractors in addition to the conditions of the contract in the 
prescribed form:- 

 
Following documents annexed with this N.I.T. shall form a part of the contract.  

Annexure – “A” Model Rules relating to lab our, water supply etc.  

Annexure – “B” Contractor’s lab our regulations. 

Annexure – “C” Sources of materials (not applicable for building work).  

Annexure – “D” Form of Income Tax Clearance Certificate. (applicable to works   costing more                        

than Rs. 2.00 lakhs ) 

 Annexure – “E” Brief specifications. 

 Annexure – “F” Schedule of items. 

 Annexure – “G” Form of Bank Guarantee, 
 

8.3 Test of Material and Methodolog 
 
 

ANNEXURE “A” 
 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND 
SANITATION IN LABOUR CAMPS 

  
Note – These model rules are intended primarily for lab our camps which are not of a 
permanent nature. They lay down the minimum desirable standard which should be adhered 
to. Standard in permanent or semi permanent lab our camps should not obviously be lower 
than those for temporary camps.  

 
1. Location- the camp should be located in elevated and well drawing ground in the locality. 
 
2. Lab our huts to be constructed for one family of 5 person each. The lay out to be shown in the 

prescribed sketch. 
 
3. Hutting-The huts to be built of local materials . Each hut should provided at least 20 sq. 

meters of living space.  
 
4. Sanitary facilities – Latrines and urinals shall be provided at least 15 meters away from 

nearest quarters separately for man and woman and specially to market on the following 
scale. 

 
5. Latrine – Pit provided at the rate of 10 users or two families per seat, urinals as required as 

the privy can also be used for this purpose.  
 
6. Drinking water – Adequate arrangements shall be made for the supply of drinking water. If 

practicable filtered and chlorinated supplies be arranged,  when supplies is from intermittent 
sources overhead storage tank shall be provided with a capacity of five litres a person per day. 
Where the supply  is to be made from a well it shall confirm to the sanitary standard laid down 
in the report of the Rural Sanitation committee. The well should be at leat 30 metres away 
from any latrine or other source of pollution. If possible hand pump should be installed for 
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drawing the water from well. The well should be effectively disinfected once every month and 
the quality of the water should be got tested at the Public Health Institution between each 
work of disinfecting.  

 
7. Bathing and washing – Separate bathing and washing place shall be provided for men and 

women for every 25 persons in the camp. There shall be one gap and space of 2 sq. metres for 
washing and bathing. Proper drainage for the waste water should be provided. 

   
8. Waste disposal – Dustbin shall be provided at suitable places in camp and the residents shall 

be directed to throw all rubbish into those dustbins. The Dustbins shall be provided with 
cover. The contents shall be removed every day and disposed off  trenching.  

 
9. Medical facilities – (A) Every camp where 1,000 or more persons reside shall be provided with 

whole time doctor and dispensary. If there are women in the camp a whole time nurse shall 
be employed.  

 
(B) Every camp where less than 1,0000 but more than 250 person reside shall be provided with 

dispensary and a part time nurse/midwife.  
 
(C) If there are less than 250 persons in any camp a first aid kit shall be maintained in charge of 

the worker, if any, free of cost.  
 

All the medical facilities mentioned above shall be for all residents in the camp including a 
dependent of the worker, if any, free of cost.  

 
Sanitary Staff – For each lab our camp there should be qualified sanitary inspector and 
sweepers should be provided in the following scales:- 

 
(1) For camps with strength over 200 but not exceeding 500 persons one sweeper for   every 75 

persons above the first 200 for which 3 sweepers shall be provided.  
 
(2) For camps with a strength over 500 persons one sweeper for every 100 person above first 500 

for which 6 sweepers should be provided. 
 
(3) All payment as per rule to pay EPF & ESI of labour shall be paid by contractor.   
 
 

ANNEXURE “B” 
 

CONTACTOR’S LABOUR REGULATIONS 
 
The contractor shall pay not less than fair wage to labourers engaged by him in the work. 
 
Explanation – (a) “Fair wages” means wages whether for time or piece work as notified on the 
date of inviting tenders and where such sages have not been so notified the wages prescribed by the 
S.E.P.W. department for the circle in which the work is done.  
 
(b) The contractor shall not withstanding the provisions of any contract to the contrary, cause to 
be paid a fair wage to laborers indirectly engaged on the worked including in lab our engaged by his 
subcontractors in connection with the said work as if laborers had been immediately employed by 
him. 
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© In respect of all lab our directly or indirectly employed on the  works or the performance of his 
contract, the contractor shall comply with or cause to be complied with the Lab our Act in force.  
 
(d) The University Engineer shall have the right to deduct from the money due to the contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfillment of he conditions of the contract for the benefit of the workers, 
non payment of wages or of deductions made from his or their wages which are not justified by their 
terms of the contract or non-observance of regulations.  
 
(e) The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.  
 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  
 
(g) The contractor shall obtain a valid license under the contract (Regulation and Abolition) Act, in 
force and rules made there under by the competent authority from time to time before 
commencement of work, and continue to have a valied license until the completion of the work. 
  
 Any failure to fulfill this requirement shall attract the penal provisions of this contract arising 
out of the resulted non-execution of the work assigned to the contractor.  

 
ANNEXURE “C” 

 
STATEMENT SHOWING THE LEAD OF MATERIALS 

S.NO.  DESCRIPTION LEAD  
 
1. _________________________________________  
2. _________________________________________  
3. _________________________________________ 
4. _________________________________________ 
5. ___________________________________________ 
 
Note – This statement is only for guidance of the contractor. The tenderer should satisfy himself 
regarding the availability of the required quality and quantity of materials.  
 

ANNEXURE “D” 
 

FORM OF CERTIFICATE IN INCOME TAX TO BE SUBMITTED BY CONTRACTOR 
 

TEDNERING FOR WORKS CONSTING Rs. 2.00 LAKHS OR MORE 

 
 

(i) Name and style (of the company, firm H.U.F. or individual) in which the applicant assessed 
to income tax and address for purpose of assessment.  

 
(ii) The Income Tax Circle/Ward/ District in which the applicant is assessed of income-tax.  
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(iii) Following particulars concerning the last income tax assessment made:- 
 
(a)              Reference No. or (G.I.R.NO.) of the assessment. 
 
(b)  Assessment year and accounting year. 
 
©  Amount of total income assessed. 
 
(d) Amount of tax assessed I.T., S.T.,E.P.T., B.P.T. 

 
(e)  Amount of tax paid I.T., S.T., E.P.T., B.P.T. 
 
(f)  Balance being tax not yet paid and reasons for such arrears . 
 
(g) Whether any attachment or certificate proceedings pending in respect of the arrears. 
 
(h) Whether the company of firm of H.U.F. on which the assessment was made has been 

or is being liquidated, would up, dissolved, partitioned or being declared insolvent, as 
the case may be.  

  
        (i) the position about later assessments namely, whether returns submitted under 

section 22 (1) or (2) of the income tax act and whether tax paid under  section 18-A of 
the act and the amount of tax so paid or in arrears.  

 
(Iv) In case there has been no income tax assessment at all in the past whether returns 

submitted under section 21 (1) or (2) and 18-A (3) and if so the amount of income tax 
returned or tax paid and the income tax circle/ward/District concerned.  

 
(v) The name and address of branch (es) verified the particulars set out above and found 

correct subject to the following remarks.  
 
       Dated________________              Signature of I.T.O. 
               Circle/Ward/District 

ANNEXURE “E” 
 
         Specification for the work of construction of  Work  

University Engineer  
 

ANNEXURE “F” 

SCHEDULE OF ITEMS TO BE EXECUTED 
 
_____________________________________________________________________  
     S.NO.     Particulars of items    Unit 
_____________________________________________________________________  
 

ENCLOSED 

 
 

University Engineer  
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ANNEXURE “G” 

 
GUARANTEE BOND 

 
(To be used by approved scheduled banks ) 

 
1. In consideration of the Jiwaji University Gwalior (hereinfter called the University) having 
agreed to exempt______________ (hereinafter called the said contractors) from the demand under 
the terms and conditions of an agreement dated ________________ made between 
___________________________ and __________________for____________________herein after 
called the said Agreement ) of earnest money deposit for the due fulfillment by the said contractor(s) 
of the terms and conditions contained in the said agreement on production of a Bank Guarantee for 
Rs.________________________ (Rs.___________________________________ Only). We 
___________________________________ Bank Limited (hereinfafter referred to as “The Bank”) do 
hereby undertake to pay to University an amount not exceeding Rs.________________________ 
against any loss or damage caused to or suffered or would be caused to or suffered by the University 
by the reason of any breach by the said contractor(s) of any terms or condition contained in the said 
agreement.  
 
2. We________________________________________ Bank Limited, do hereby undertake to 
pay the amount due and payable under this guarantee without any demur merely on a demand from 
the University stating that the amount calimed  is due by way of loss or damage caused to or suffered 
by the University by reason of any breach by said Contractor (s) of any of the terms or conditions 
contained in the said agreement or by reason of the contractor(s) failure to perform the said 
agreement. Any such demand made on the Bank shall be conclusive as regard the amount due and 
payable by the Bank under this guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding Rs._________________________________________________ 
. 
 
 

 ANNEXURE “H” 

Special Condition 
 
1. The Tenderer of/supplier should have a place of business in the state of M.P. from where the 

goods would be supplied to various destinations in the state and also should hold a 
registration Certificate under the M.P. Vanijayack Kar Adhiniyam. 

2. The Tenderer/supplier shall also submit the Clearance Certificate as provided under section 36 
of the MP Vanijayak Kar Adhiniyam. 

3. Work Programme and Methodology of Construction - Contractor shall furnish his programme 
of construction for execution of the work within due stipulated time schedule together with 
methodology of construction of each type of work and obtain approval of the Engineer - in - 
Charge prior to execution/commencement of work 

4. Revised programme of work in case of sleep page - In case of slee page from the approved 
work at any stage, the contractor shall furnish revised programme to make up the sleep page 
within the stipulated time schedule and obtain approval of Engineer-in-charge to the revised 
programme. 

Test of Material and Methodology 
 

1. The materials of the construction shall be got tested by the contractor as per specified test 
relevant ISI Codes under mandatory tests (as per list enclosed Annexure-JA) and frequency of 
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testing. The frequency of the test shall be governed as specified therein. These tests shall have 
to be invariable carried out by contractor at his cost in under guidance of Engineer-in-charge. 

2. The machinery normally required for different types of work is specified in Annexure-JB. Use 
of specified machinery and plant shall be compulsory for the work. The machinery in good 
working condition shall have to be possessed or arranged by the contractor. No Extra payment 
shall be admissible therein is payable for use of machinery. 

3. Steel centering and shuttering materials for buildings work shall have to be used on the work. 
The quality of centering and shuttering shall be approved by the Engineer - in Charge. The 
contractor shall have the ensure arrangement of minimum number of says required for 
staging and shuttering as required for works and as directed by Engineer - in - charge. 

4. Watering and Curing 
 Pumps in good working condition with leads for curing purposes of the work shall to be as per 

directions of the Engineer-in-charge of work to ensure continuous curing required for the 
works. 
(i) Rates include the element of testing of samples of various materials brought by the 

contractor for use on the work as per list of Mandatory Test attached herewith. 
Frequency of such tests to be carried out shall not be less than the prescribed 
frequency. Contractor shall also have a establish a field laboratory at site to be 
approved by the Engineer-in-Charge. The list of the Equipments and for field-testing 
laboratory is attached in Annexure - JC and JD respectively. The tests shall have to be 
conducted by the contractor's material under the supervision of Engineer-in-charge or 
his authorized representative. A record of such tests shall be submitted to Divisional 
Office along with running account bills. The original register shall also be submitted 
along with the final bill. Failure to conduct any of the test of not upto the prescribed 
frequencies would invite following Consequences. 

 The Engineer-in-charge may reject work, but in his opinion the work can be accepted 
despite the aforesaid shortcomings, then he may do so subject to a recovery of Rs. 
250/- for each default and simultaneously inform the Registrar, Jiwaji University. 
However, it would be optional for the contractor to se up his own laboratory if the 
amount of contract (inclusive of tender premium) does not exceed Rs. 5.00 Lakhs. 

(ii) As regards steel reinforcement: 
 (a) Mild steel and medium tensile steel bars shall conform to IS"433 (Part-I) 
 (b) Hot rolled deformed bars hall conform to IS:1139 
 (c) Cold Twisted bars shall conform to IS:1786 
 (d) Hard drawn steel wire fabric shall conform to IS:1566, and  
 (e) Rolled steel made from structural steel shall conform to IS:226 
All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil mud or 
other coatings which may destroy or reduce bond. 
 
Only such steel as is obtained from main producers of steel e.g. SAIL, IISCO, TISCO or such 
steel rolling mills as are having license from the BIS to manufacture steel for reinforcement 
shall be allowed to be used in the work. 
s 

The contractor shall have to produce Test Certificate in the proforma prescribed/approved by 
BIS from the manufacturer for every batch of steel brought to site of work by the contractor, 
the Engineer-in-Charge shall arrange to get samples tested for nominal mass, tensile strength, 
bend test and rebound test from any laboratory of his choice at the cost of contractor. The 
selection of test specimens and frequency shall be as per relevant IS: Specification of steel to 
be used. 
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(iii) Only ISI marked cement to be arranged by the contractor for all work himself of relevant IS 
standard specifications as mentioned in M.P.P.W.D. SOR 01.11.1999 shall be allowed to be 
used in the work subject to the following test. The arrangement for necessary equipment and 
testing shall have to be made by the contractor himself at a site to be decided by the 
Engineer-in-Charge. All expenses shall be borne the contractor. Any lot of cement bought to 
site by the contractor would be permitted to be used in the work under the supervision of the 
Engineer-in-charge or his authorized representative as hereinafter. The record of the tests 
shall be maintained in the  register referred in subsequent para. 

 

Type of Test required on work  
(a) Test for initial and 
final/setting time as per IS: 
3536-1966 
(b)  Test for determination of 
compressive strength of 
cement as per IS : 3536-1966  

Frequency 
 
1 test for 10 tonne or part 
there of  
 
1 test for 50 tonne or part 
thereof  

Minimum Qty. required on 
work. 
10 tonne 
 
 
50 tonne 

  
 A duplicate register as per format hereunder shall be maintained at sit of work. Extract 

Certified copies of the entries for each month shall be submitted to the Engineer-in-Charge by 
the contractor. The original register shall also be submitted to the Engineer-in-charge on 
completion of the work by the contractor. 

 
S.N. Date of 

receipt 
of 
cement 

No. 
of 
bags 

Name and 
address of 
firm, from 
whom 
purchased 

Signature of 
contractor or 
his authorized 
representative 

Signature of 
authorized 
representative 
of Engineer - in 
- charge 

Result 
of test 
for 
intial 
and 
final 
setting 
time 

Results of 
test for 
compressiv
e strength 
of cement 

Remark 

1 2 3 4 5 6 7 8 9 

         
 
 Nominal mix would be adopted for cement concrete m-7.5, M-10, M-15 and M-20, Design mix 

shall have to be adopted fro concrete of higher strengths. 
 
(iv) if any item of work is found to be substandard but the Engineer-in-Charge is of the opinion 

that the same is structurally adequate and can be accepted at a reduced rate, then in such 
cases, the Engineer-in-charge  shall have to submit proposals for appropriate reduction of 
rates supported by an analysis, in justification thereof, through a DO letter to the Registrar, 
Jiwaji University to obtain his approval expeditiously ordinarily within 15 days. The approved 
analysis alongwith orders of the Registrar, Jiwaji University shall have to be appended to the 
bills of the contractor. 

 (v) The contractor shall have to be provided a ruled duplicate register at site named "Site Order 
Book" It shall be in the custody of departmental supervisory staff. The Engineer-in-charge or 
his authorized representative may record their instructions in this book. which shall be noted 
by the contractor or his authorized representative for compliance. 
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ANNEXURE - JA 

 
LIST OF MANDATORY TEST 

 

Material  Test Relevant is 
cods of testing 

Field / 
Laboratory 
Test 

Minimum 
quantity of 
material work 
out test 

Frequency of 
testing 

Sand a) Silt content IS:2386 Part-I Field 20 cum Every 20 cum 
or part thereof 
more or more 
frequently as 
decided by the 
engineer-in-
charge  

Stone  
Aggregate 

a) Percentage 
of soft or 
deleterious 
material 
 
 
 
 
 
b) Particle size 
distribution 
 
 
 
 
c) 10% fine 
 value 
 
 
 
 
d) Aggregate 
impact value 
of Los Angles 
abrasion value 
 

IS: 2386 Part-II 
 
 
 
 
 
 
 
IS: 2386 Part - 
I 
 
 
 
 
 
IS:2386 Part 
IV 
 
 
 
 
 
 
-do- 

Generally 
visual 
Inspection 
laboratory test 
where 
required by 
the engineer-
in-charge 
 
 
 
 
 
 
 
 
Laboratory 
 
 
 
 
 
 
-do- 

 
 
 
 
 
 
 
 
 
45 cum 
 
 
 
 
 
 
45 cum 
 
 
 
 
 
 
-do- 
 

a) As required 
by Engineer-in 
- charge 
 
 
 
 
 
b) For every 45 
cum or part 
thereof as 
decided by the 
Engineer-in-
Charge 
 
b) Intial test 
and 
subsequent 
test as and 
when required 
by Engineer-in-
charge. 
 
 
As above 
 

Cement 
Concrete 
reinforced 
cement 
concrete (not) 
leaner than M-
15 

Slump test IS:1199 Field 15 Cum 15 cum or part 
thereof or 
more 
frequently as 
required by 
Engineer-in-
charge. 
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Reinforced 
Cement 
Concrete 

Cube Strengths IS:456 Field As per 
Annexure - C 
enclosed 

 

Steel   
 arranged by 
the contractor 

a) Tensile 
Strength 
 
 
b) Bend test 

IS:1608 Laboratory As per 
Annexure C 
enclosed 

Every 20 tonne 
or part 
Thereof 
confirming to 
IS:1786-1985 

Cement   
arranged by 
contractor 

a) Test for 
intial and final 
setting times.  
b) Test for 
Determination 
of compressive 
strength of 
Cement 

 
 
 
 
IS:4031 

 
 
 
 
Field 

 
 
 
 
50 tonne 

 
 
 
 
IS: 3031-1988 

Brick Testing of 
Brick  
a) Dimension 
b) Water 
absorption & 
efflorescence 
c) Compressi-
ve strength 

 
 
IS:1077 
 
 
IS:3495 
IS:3495 

 
 
Laboratory / 
Field 
Laboratory  
 
Laboratory  

Bk. design 
100 50000 
100 50000 
 
751 
501100000 
351 

 

Brick tiles a) Compressive 
strength & 
dimensions  
b) Water 
Absorption 

IS:3495 Laboratory 50,000 For every 50, 
or part 
Thereof. 
 
One test for 
source of 
manufacture. 

Marble a) Moisture 
Absoption 
b) Mhors scale 
hardness test 

IS:1130 Laboratory Cost of Marble 
work Rs. 
10,000/- 

Rs. 10,000/- or 
part thereof if 
required by 
Engineer-in- 
charge.  

Timber a) Moisture 
Contents 

IS:11215 ( By moisture 
meter field / 
laboratory test 
in case of 
dispute as 
required by 
Engineer - in 
charge  

1 cum Every one cum 
or part thereof  

Flush door a) Emersion 
Test  
b) Knife test 
c) Adhession 

IS:2191 and 
22021 

Laboratory  For testing of 
shutters 
discretion of 
engineer-in 
charge may be 
adopted 
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however a 
certificate 
from the 
manufacture 
may be taken 
for the quality 
of teh product 
if required 
necessary 
testing may be 
done as per IS: 
Code.  

Aluminum 
door or 
windows 
fittings  

Thickness of 
Anodic Coating 

IS: 1948 Laboratory If the cost of 
fitting exceed 
Rs. 3.000/- 

Rs. 5,000/- or 
part thereof 
required by 
the engineer- 
in- charge 

Mortise Lock Testing of 
Spring 

 Laboratory 50 Nos. 100 or part 
thereof. 

Terrazo Tiles a) Transverse 
Strength  
b) Water 
absorption 
c) Abrasion 
Test 

IS:1237 Laboratory 2000 tiles 2000 tiles of 
part thereof 

White Glazed a) Water 
Absorption 
b) Crazing Test 
c) Impact 
Strength test 

IS: 777 Laboratory 3000 Nos. 3000 Nos. Or 
part thereof 

 
 

 

ANNEXURE - JB 

 
Plant and Machinery for work 

 
1 Concrete mixer of one cement bag mix capacity one in working condition and other standby 1 

Nos. with measuring box for concreting. 
2. Pin vibrator (preferably electrically operated 2 Nos.) 
3. Platform vibrator 1 No. 
4. Small vibratory earth master for floor filling compaction etc. 1 No. if necessary. 
5. Pumps with leads etc. for watering and curing 2 Nos. 
6. Other necessary plants and machinery with reference to nature of works etc. 
 
Road Works 
 
1. Water tanker with spraying arrangement. 
2. Camber Plants. 
3. Traffic control signals boards etc. 
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4. Stacking boxes. 
5. Screens of required grades for metal grading 
6. Thermo meter, brooms wire and jute pleasures, templates. 
7. Ropes or angle iron for edging as required  
8. Mixture maching. 
9. Tar boiler with sprayer if asphalting work or in surface dressing, premix carpet with seal coat 

etc. is to be done. 
10. Field test equipment necessary for the work. 
11. Other necessary required plants and machinery with reference to nature of work. 
 
In Case of macadam work wet mixed with hot laid works add the following:  
 
1. Hot mix plant and pavement finisher with equipment as per clause 404.3.4.4, and 404.3.5 of 

Most specification, needed. 
2. Road roller of required capacity. 
3. Tar boulders with pneumatic sprayers etc. 
4. Dumpers or carries etc. 
5. Field test equipments for testing of grading of Asphaltic Mix, bituminous content. Thermo 

meters for recording and checking temperature etc. 
6. Other equipment is needed for this work as per specifications. 
 

 

ANNEXURE - JC 

 
List of equipment for field Testing Laboratory 
 
A.  For Building Work 
 
1. Balance -   
 (i) 7 kg. to 10 Kg. capacity, Semi self indicating type - Accuracy to 10 gm. 
 (ii) 500 gm. capacity, semi self indicating type - Accuracy 1 gm.  
 (iii) Pan Balance - 5 Kg. capacity - Accuracy 10 gm. 
 
2.  Ovens Electrically operated. thermostatically controlled upto 110 Deg. C. Sensitivity loc. 
3. Sieves : as per IS:460: 

(i) IS Sieves - 450mm internal dia of sizes 100mm, 80mm,63mm, 50mm, 25mm, 20mm, 
2.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 

(ii) IS Sieve - 200mm internal dia (brass frame) on consisting of 2.36mm, 1.18mm, 500 
microns, 425 microns, 300 microns, 212 micron, 150 microns, 90 microns, 75 micron 
with lid and pan 

4. Sieve shaker capable of 200mm and 300mm dia sieve, manually aperated with timing switch 
assembly.  

5. Equipment for slump test - Slump Cone, Steel Plate, tamping road, steel scale, scoop. 
6. Dial gauges 25mm travel - 0.01mm/division least count - 2 Nos. 
7. 100 tonne compression testing machine, electrical - cum - manually operated. 
8. Graduated measuring cylinders 200 ml capacity - 3 Nos. 
9. Enamel trays (for efflorescence test for bricks) - 
 (i) 300mmX250mmX40mm - 2 Nos. 
 (ii) Circular Places of 250mm dia - 4 Nos. 
 
B For Road Works 
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1. Balance -  
 (i) 7 kg. to 10 Kg. capacity. semi self indicating type - Accuracy 10 gm. 
 (ii) 500 gm. Capacity, semi self indicating type Accuracy - 1 gm. 
 (iii) Chemical balance, 100 gm capacity - Accuracy 0.1 gm. 
 (iv) Pan Balance - 5 Kg. capacity, with 10 gm. Accuracy. 
 (v) Platform scale 300 Kg. capacity. 
 
2. Ovens - electrically operated, thermostatically controlled - 
 (i) Upto 200 Deg. C for determination of loss on heating of bitumen. 
 
3. Sieves as per IS:460-1962 

(i) IS Sieves - 450mm of internal dia of sizes 100mm, 80mm, 40mm, 25mm, 20mm, 
12.5mm, 10mm, 6.3mm, 1.75mm, complete with lid and pan. 

(ii) IS: Sieves - 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 
microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns and 75 
microns with lid and pan. 

4. Sieves shaker capable for shaking 200mm and 300mm dia sieves, electrically operated with 
timer. 

5. Dial gauge -  
 (i) 25mm travel - 0.01mm/division. 
6. Load frame - 5 tonnes capacity electrically operated with speed control. 
7. Aggregate impact test, apparatus as per IS:2386 - Part IV - 1963 
8. Compaction apparatus (Proctor) as per IS:2780 - Part -VII-1974 
9. Modified ASHO compaction apparatus as per IS:2720 - Part - III - 1974 
10. Sand pouring cylinder with control funnel and tube complete as per IS:2720 - Part-XXVIII - 

1974. 
11. Sampling tins with rods 100mm dia x 50mm ht. 1/2 Kg.. capacity and miscellaneous items like 

moisture tins. etc. 
12. Constant temperature bath for accommodating bitumen test, specimen electrically operated 

and thermostatically controlled. 
13. Penetrometer with automatic time controller and withadjustable weight accessories and 

needless as per IS:1958 
14. Oxhlet extraction apparatus complete with extracextraction thimbles etc. 
15. Laboratory meter about 0.20 cum. capacity electrically operated with heating jacket. 
16. Hubbard field stability test apparatus complete. 
17. Marshall compaction apparatus as per AMT 1559-62T and complete with electrically operated 

leading unit compaction pedestal bearing head assembly dial micrometer and bracket for flow 
measurement, load transformer bar, specimen mould (4 inch dia) with baseplate, columns, 
mould (4 inch dia) with base plate, collars, specien extracted Compaction hammer 4.53 Kg. (10 
Ib) x457mm (18 inch) fall. 

18. Distant reading thermometers. 
19. Graduated cylinder 100 ml. capacity 
20. Enamel Tray. 
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ANNEXURE - JD 

 
List of Instruments for Field Testing Laboratory 

 
 
Field Testing Instruments. 
 
1. Steel tapes - 3m. 

2. Vernier calipers 

3. Micrometer screw 25mm gauge. 

4. A good quality plumb bob. 

5. Spirit level minimum 30cm long with 3 bubbles for horizontal vertical. 

6. Wire guage (circular type) disc. 

7. Foot 

8. Long nylon thread. 

9. Rebound hammer for testing concrete. 

10. Dynamic penetrometer. 

11. Magnifying glass. 

12. Screw driver 30cms long 

13. Ball Pin hammer 100 gms. 

14. Plastic bags for taking samples. 

15. Moisture meter for timber. 

16. Earth Resistance tests for I 

17. Meggar I Electrical Division 
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ANNEXURE - JE 

 
The minimum frequency of sampling of concrete or each grade shall be in accordance with the 
following. 
 

Quantity of concrete in the work Cum Number of Samples 
1-5 

6-15 
16-30 
31-50 

51 and above 

1 
2 
3 
4 

Plus one additional sample for each additional  
sample for each additional 50 cum on part 
thereof. 

 
 
Note: - 
 
At least one sample shall be taken from each shift. Where concrete is produced at Continuous 
production unit, such as ready mixed concrete plant, supplier and purchasers may agree upon 
frequency of sampling mutually. 
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APPENDIX 2.13 
(See paragraph 2.091) 

FORM A 
JIWAJI UNIVERSITY GWALIOR 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
General Rules and Direction for the Guidance of Contractor 

 
1. Tenders must be invited for all works proposed to be given on contract unless the 
amount of work proposed to be given on contract is Rs, 150000 or less. The N.I.T. shall be 
posted in public place signed by the University Engineer. 
 N.I.T.  this form will state the work to be carried out as well the date for submitting 
and opening tenders and the time allowed for caring out the work , also the amount of 
earnest money to tobe deposited with the tender and the amount of the security deposit to 
be deposited by the successful tenderer and the percentage if any, to be deducted from bills. 
It will also state whether a refund of quarry fees, royalties, and ground rents will be granted. 
Copies of the specifications, designs and drawings and schedule of items and rates of the 
various description of work, and any other documents required in connection with the work 
signed for the purpose of identification by the University Engineer.  
 Further that the schedule of items along with the rates payable shall be attached to 
the tender documents and in the event of aviation in rates given in such list with the Current 
schedule of Rates, the rates given in the C.S.R. approved by the competent authority shall 
prevail.  
2. In the event of the tender being submitted by a firm, it must be signed separately by 
each member thereof. In the event of the absence of any partner, it must be signed on its 
behalf by a person holding a power of attorney authorizing him to do so. Such power of 
attorney should be produced with the tender and it must disclose that the firm is duly 
registered under the Indian Partnership Act. 
3. Any person who submits a tender, shall fill up above or below the C.S.R. specified in 
rule I, he is willing to undertake the work. Only one rate of percentage above or below the 
C.S.R. on all the scheduled items shall be named. Tenders which propose any alteration in the 
work specified in the said N.I.T. or in the time allowed for carrying out the work , or which 
contain any other conditions of any sort, will be liable to rejection. No single tender shall 
include more than one work, but contractors, who wish to tender for two or more works shall 
submit a separate tender for each. Tenders shall have the name and number of the work to 
which they refer. Written outside the envelope.  
4. The U.E. or his duly authorized assistant, will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter the amount of the 
several tenders in a comparative statement in a suitable form. Receipts for earnest money 
will be given to all tenderers except those whose tenders are rejected, and whose earnest 
money is refunded on the day the tenders are opened.  
5. The Officers competent to dispose of the tenders shall have right of rejecting all or any 

of the tenders.  
6. The receipt of a clerk for any money paid by the contractor will not be considered as 

any acknowledgement of payment to  the Jiwaji University and the contractor shall be 
responsible for seeing that he procures a receipt signed by U.E. or any other person 
duly authorized by him.  
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7. The memorandum of work tendered for, and the schedule of materials to be supplied 
by the University Engineer and their issue rates be filled in and completed in the office 
of the University before the tender form is issued. If a form is issued to an intending 
tenderer without having been so filled in and competed he shall request the office to 
have this done before he completes and deliver of tender.  

 
Tender for works 

 
 I/We hereby tender for the execution, for the Jiwaji University Gwalior of the work 

specified in the under written memorandum within the time specified in such memorandum at 

(infigures)________________________________(inwords)____________________________

__________________ per cent below/above the rates entered in the schedule mentioned in rule 

1 and in accordance in all respects with the specification designs, drawings and instructions in 

writing referred to in rule I thereof and in clause 12 of the annexed conditions and with such 

materials as are provided for, by, and in all other respects in accordance with such conditions 

as for as applicable.   

 
Memorandum 

 
(a)    Name of work : Providing & laying of Paver work at Various places at 

 jiwaji university 

(b) Cost of work put to tender      Rs. 100/- Lakhs  
(c) Earnest money                    Rs. 3/- Lakhs  

 (d) Security deposit _________       5 %  
 (e) Percentage, if any to be deducted from bills _5.00 percent  

(f)         Time allowed for the work from the dated written order to commence  
six months  including rainy season. 

9. Should this tender be accepted, I/We hereby agree to abide by and fulfill and all terms 
and provisions of the said condition of the contract annexed hereto as for as applicable, or in 
default, thereof to forfeit and pay to the Jiwaji University or his successors in office the sums 
of money mentioned in the said condition. A separate sealed cover duly superscripted 
containing the sum of 3,00,000/- as earnest money   the full value of which is to be absolutely 
forfeited to the University or his successor in office without prejudice to any other right or 
remedies of the said University or his successors in office, should I/We fail to commence the 
work specified in the above memorandum or should I/We not deposit the full amount of 
security deposit specified in the above memorandum in accordance with clause I of the said 
condition of the contract otherwise the said sum of . Rs. 3,00,000/- shall be retained by 
University on account of such security deposit as aforesaid or be full value of which shall be 
retained by University on account of the security deposit specified in clause I of the said 
conditions of the contract.  
 
                                                                                                              Signature of witness  
Contractor’s signature              Signature of the  
          
Contractor befor 
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Submission of Tender  
 

(Name and address of Contractor _________________________________________ 
Dated the ________________________day of   Dated the ___________________ day of  
________________________________ 20________  
 
Name of witness __________________________________________________________  
Address of witness ________________________________________________________ 
         ________________________________________________________  
Occupation of the witness __________________________________________________  
 
  
 
 
 The above tender is hereby accepted by me on behalf of the Jiwaji University Gwalior 
Dated the ________________________________ day of _____________________ 
20_____________. 

 
________________________________  

Signature of the Officer by Whom accepted. 
 

 

Conditions of Contract 

 
Definition : 
 
1. The “contract” means the documents, forming the Notice inviting Tenders and tender 

documents submitted by the tednerer and the acceptance thereof including the 
formal agreement executed between the Jiwaji University and the contractor.  

 
2. In the contract the following expressions shall unless otherwise required by the 

context have the meaning, hereby respectively assigned to them:- 
 
(a) The expressing “work” or work shall, unless thereby mean something either in the 

subject on context repugnant to such construction, be construed and taken to mean 
the works or by virtue of the contract contracted to be executed whether temporary 
or permanent,  and whether original, altered substituted or additional.  

 
 
(b) The “Site” shall mean the land/or other places on, into or through work is to be 

executed under the contract or any adjacent land, path or street through work is to be 

executed under the contract or any adjacent land, path or street through which may be 

allotted or used for the purpose of carrying out the contract.  

 
(e) “Government” shall mean the Jiwaji University Gwalior.  
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(f) The term Vice Chancellor means the Vice Chancellor of Jiwaji University Gwalior.  
Note:- “words” imparting the singular number include plural number and vice-versa.  

SECURITY DEPOSIT 

 
 

Clause 1. – The person whose tender may be accepted (hereinafter called the 
contractors, which expression shall unless excluded by or repugnant to the context, include 
his heirs, executers, administrators, representatives and assigns) shall permit University at the 
time of making any payments is to him for the value of work done under the contract to 
deduct the security deposit as under:- 
 
 The Security Deposit to be taken for the due performance of the contract under the 
term & conditions printed on the tender form will be the earnest money plus  a deduction of 
5 percent from the payment made in the running bills, till the two together amount to 5 
percent of the cost of work o\put to the tender or 5 percent of the cost of the works executed 
when the same exceeds the cost work put to tender .  
  

Compensation for Delay 

 
 
 Clause 2 – the time allowed for the carrying out the work as entered in the tneder 
form, shall be strictly observed by the contractor and shall be deemed to be the essence of 
the contract and shall be reckoned from the fifteenth day after the date on which the order 
to commence the work is issued to the contractor, for a work where  completion is up to 6 
months.  
 
 For works, for which the completion period is beyond six months:-  the period will be 
reckoned from the thirtieth day after the date on which the order to commence the work is 
issued to the contractor. The work shall throughout the stipulated period of contract be 
proceeded with all due diligence, keeping in view that time is the \essence of the contract. 
The contractor shall be bound in all cases, in which the time allowed for any work exceeds 
one month, to complete 1/8th of the whole work before 1/4th of the whole time allowed 
under the contract has elapsed, 3/8th of the work before  ½ of such time has elapsed and 3/4th 
of the work before 3/4th of such time has elapsed. In the event of the contractor failing to 
comply with the above conditions, the University Engineer shall levy on the contractor, as 
compensation and amount equal to.  
 
(1) ½ percent of the  value of work per week in respect of work costing up to Rs. 

20,00,000 
 
(2) 3/8 percent of the value of work per week in respect of work costing above 

Rs.2,00,000 and up to Rs. 5,00,000. 
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(3) ¼ percent of the value of work per week in respect of work costing above Rs. 5,00, 000 
and up to Rs.10,00,000.  

 
(4) 1/8 percent  of the value of work per week in respect of work costing above Rs. 10,00, 

000 and up to Rs.25,00,000. 
 
(5) 1/16 percent of the value of work per week in respect of work costing above Rs. 25,00, 

000 and above. 
 

The total amount of compensation under the provision of the clause shall be limited to 
6 percent of the value of work.  

 
 The decision of the Registrar shall be final.  
 
 The delay in University assistance ingrained in the contract will be taken duly into 
account while recovering and compensation for the delay in the scales prescribed above. 
Where the Engineer-in-charge decides that the contractor is liable to pay compensation for 
not giving proportionate progress under this clause and the compensation is recommended 
during the intermediate period, such compensation shall be kept in deposit and shall be 
refunded if the contractor subsequently makes up the progress for the lost time within the  
period of contract including extension granted, if any.  
 
Action when the Work is Left Incomplete, Abandoned or Delayed beyond the Permitted Limit 

allowed by the University Engineer. 

 

Clause 3 – In any case in which under any clause or clauses of this contract the 

contractor shall have rendered himself liable to pay compensation amounting to the 

whole of his security deposit (whether paid in one sum or deducted  by installments) or 

committed a breach of any of the rules contained in clauses –24 or in the case of 

abandonment of the work, except due to permanent disability or death of the contractor, 

or any other cause, the University Engineer on behalf of the University Engineer shall 

give a notice before 15 days for work costing up to Rs. 10,00 lacs and before 30 days 

for works costing above Rs. 10.00 lacs, and in the even of the contractor failing to 

comply with the directions contained in the said notice, shall have power to adopt any 
of the following courses, as he may deem best in the interests of the University.  

 
(a) To rescind the contract (of which rescission notice in writing to the contractor under 
the hand of the U.E. shall be conclusive evidence) and in which case the security deposit of 
the contractor shall stand forfeited and be absolutely at the disposal of University.  
 
(b) To employ lab our paid by the University and to supply materials to carry out the work 
or any part of the work debiting the contractor with the cost of the lab our and the price of 
the materials (of the amount of which cost and price certificate of the U.E. shall be final and 
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conclusive against the contractor) and crediting him with the value of the work done in all 
respects in the same manner and the same rates as if it had been carried out by the 
contractor under the terms of his contract or the cost of the lab our and the price of the 
materials as certified by the U.E. whichever is less. The certificate of the U.E. as to the value of 
the work done shall be final and conclusive against the contractor.   
 
©  To measure up the work of the contractor and to  take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him (of the amount of which 
excess certificate in writing of the U.E. shall be final and conclusive) shall be borne and paid 
by the original contractor nay may be deducted from any money due to him by University 
under the contract or otherwise or from his security deposit or the proceeds of sale thereof  
or a sufficient part thereof.  
 
 In the event of any of the above courses being adopted by the U.E. the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having 
purchased or procured any materials or entered into any agreements or made any advances 
on account of ,  or with a view to the execution of the work of the performance of the 
contract. And it case the contract shall be rescinded under the provision aforesaid the 
contractor shall not be entitled to recover to be paid any sum for any work there to for 
actually performed under the contract unless and until the U.E. will have certified in writing 
the performance of such work and the value payable in respect thereof, and he shall only be 
entitled to be paid the value so certified.  
 
 Whenever action is taken under clause 3 (a) the contractor’s bill shall be finalized up 
within three months from the date of rescission both in the case of building works and road 
and bridge works.  
 
 

Power to Take Possession of or Require Removal of Materials, Tools and Plants or Sale of 

Contractor’s Plants etc. 

 
 
 Clause 4.- In any case in which any of the posers, conferred upon the U.E. by clause-3 
hereof, shall have become exercisable and the same shall not be exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such power shall 
notwithstanding be exercisable in the even of any future case of default by, the contractor for 
which by any clause or clauses hereof he is declared liable to pay compensation amounting to 
the whole of his security deposit, and the liability of the contractor for the past and future 
compensation shall remain unaffected, In the event of the U.E. putting in force either of the 
power (a) (b) and (c) vested in him under the proceeding clause he may, if he so desire’s take 
possession of all or any tools, plant, materials, and stores, in or upon the works, or the site 
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thereof or belonging to the contractor or procured by him and intended  to be used for the 
execution of the work or any part thereof, paying or allowing for the same in account at the 
contract rates, or, in case of these not being applicable, at current market rates, to be 
certified by U.E. whose certificate thereof shall be final, otherwise the U.E. may be notice in 
writing to the contractor or his clerk of the works, foreman or other authorized agent require 
him to remove such tools, plant, materials, or stores from the premises ( within a time to be 
specified in such notice) and in the event of the contractor failing to comply with any such 
requisition, the U.E. may remove them at the contractor’s expenses or sell them by auction or 
private sale on account of the contractor and at his risk in all respect and the certificate of the 
University Engineer as to the expense of any such removal, and the amount of the proceeds 
and expense of any such sale shall be final and conclusive against the contractor.  
 

 

Extension of Time 

 
 Clause 5.-   If the contractor shall desire an extension of time for completion of the 
work or the grounds of his having been unavoidably hindered in its execution or any other 
ground he shall apply in writing to the U.E. within 30 days of the date of hindrance on account 
of which he desires such extension as aforesaid and the U.E. with whom he has signed the 
agreement shall if in his opinion, (which shall be final) reasonable grounds are shown 
therefore, may authorize such extension for a period not exceeding 3 months. Any further 
extension shall be subject to previous sanction of the Registrar (grounds to be shown 
therefore) provided always where the U.E. has recommended the grant of the 
extension/permitted the contractor to carry out the work reserving the right of the University 
to impose the liquidated damages (as provided for under the agreement) the running bills hall 
continue to be paid to him. 
 
 Provided further if any extension applied for is proposed to be refused, the competent 
authority shall give the contractor an opportunity to be heard before taking final decision.  
 

Final Certificate 

 
 Clause 6.-  On completion of the work, the contractor shall be furnished with a 
certificate by the U.E. (hereinafter called the Engineer-in-Charge) of such completion in the 
form appended at the end, but no such certificate shall be given, nor shall the work be 
considered to be complete until the contractor shall have removed from the premises on 
which the work shall be executed, all scaffolding, surplus materials and rubbish, and cleaned 
off the dirt from all wood-work, doors, windows, walls floors or other parts of any building in, 
upon or about which the work is to be executed, or of which he may have had possession for 
the purpose of the execution thereof, nor until the work shall have been measured by the 
Engineer-in-Charge whose measurements shall be building and conclusive against the 
contractor. If the contractor shall fail to comply with the requirements of this clause as to 
removal of scaffolding surplus materials and rubbish and cleaning of dirt on or before the 
date faxed the completion of the work, the Engineer-in-Charge may, at the expense of the 
contractor remove such scaffolding, surplus materials and rubbish, and dispose of the same 
as he thinks fit and clean off such dirt as aforesaid and the contractor shall forthwith pay the 
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amount of all expense so incurred, and shall have not claim in respect of any such scaffolding 
of surplus materials as aforesaid, except for any sum actually realized by the sale thereof.  
 

  
 

Payments on Intermediate Certificate to be 
Regarded as Advances 

 
 Clause 7.-   No payments shall ordinarily be made for work estimated to cost less than 
Rs.1,000 (R. One Thousand) till after the whole of the works shall have been completed and 
certificate of completion given; but if intermediate payment during the course of execution of 
works is considered desirable in the interest of works the contractor may be paid at the 
discretion of the Engineer-in-Charge. But in the case of works estimated to cost more than 
rupees one thousand the  
 
contractor shall on submitting the bill thereof or, be entitled to receive  a monthly payment 
proportionate to the part thereof than approved and passed by the Engineer-in-Charge, 
whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the final payment for works actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskillful work to be removed and 
taken away and reconstructed, or erected or be considered as an admission of the due 
performance of the contract, or any such part thereof, in any respect or the accruing of any 
claim, nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-
Charge under these conditions or any of them as to the final settlement and adjustment of 
the accounts or otherwise, or in any other way vary or affect the contract. The final bill shall 
be submitted by the contractor within one month of the date fixed for completion of the 
work, otherwise the Engineer-in-charge’s certificate of the measurement and of the total 
amount payable for the work accordingly shall be final and binding on all parties.  
 

Bills to be submitted Monthly 

 
 Clause 8.-  A bill shall be submitted by the contractor each month on or before the 
date fixed by the Engineer-in-Charge for all work executed in the previous month, and the 
Engineer-in-Charge shall take or cause to be taken the requisite measurement for the purpose 
of having the same verified and the claim, as for as admissible, adjusted if possible, before 
expiry of ten days from the presentation of the bill. If the contractor does not submit the bill 
within the time fixed as aforesaid the Engineer-in-Charge may depute a subordinate to 
measure up the said work in presence of the contractor whose countersignature to the 
measurement list will be sufficient warrant; and the Engineer-in-Charge may prepare a bill 
from such list which shall be binding on the contractor in all respects.  

Bill to be Submitted on Printed Forms 

  
 Clause 9.- The contractor shall submit all bills on printed forms to be had on 
application at the office of t he Engineer-in-Charge, and the charges in the bills shall always be 
entered at the rates specified in the tender or in the case of any extra work ordered in 



43 
 

pursuance of these conditions, and not mentioned or provided for in the tender at the rates 
hereinafter provided for such work. 
 
 The deduction or addition as the case may be of the percentage will be calculated on 
the amount of the bill for the work done after deducting the cost of materials supplied 
departmentally at rates specified in the agreement.  

Receipts to be Signed by Partners or 
Persons having Authority to do so 

 
 Clause 10 – Receipts for payments made on account of a work when executed by a firm 

must also be signed by the serve partners, except where the contractors are described in their 

tender as a firm, in which case the receipt must be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual receipt for the firm.  

 

Stores Supplied by the University 

  
Clause 11. (A). – (a) Materials to be supplied by the University will be shown in the schedule 
provided in the contract, such materials shall be supplied for the purpose of contract only and 
the value of materials so supplied shall be deducted at the specified rates and as and when 
materials are consumed in items of work for which payment are being made. All such 
materials shall remain the absolute property of the University and shall not be removed from 
the site.  
 
 (b) All such material that are rendered surplus shall be returned by the contractor 
at the place of issue at his own expenses. Only such materials as are in good condition shall be 
taken back as decided by the Engineer-in-Charge. 
 

(c) In case of material incorporated in the schedule, proper daily account shall be 
kept by the contractor. This account shall be open for inspection by the Engineer-in-Charge at 
all reasonable times. The contractor shall submit a fortnightly report to the Engineer –in-
charge of  consumptions  and balances of materials supplied by the University by 19th and 25th 
of each month. If any such material, so issued does not tally with the progress or work or 
University account, the contractor shall be charged for such shortage, at double the issue rate 
or double the market rate, whichever is more as on the date of such detection.  
 

(d) If at any time subsequent to the execution of a contract on a though rate basis, 
the contractor desires the issue to him for use on a work, of materials which exist in 
University Stores, but the supply whereof by University was not provided for in the contract, 
the materials shall not be issued except with the express authority of  the U.E. who, should 
specify in each case the rate to be charged for the materials inclusive of delivery at the pace 
where they are stored. The rate charged shall be market rate prevailing at the time of supply 
or the issue rate whichever is greater. No carriage or incidental charge shall be borne by 
University in connection with the supply. Such supply of materials by the Department shall 
not be treated as sale. 
 
 (e) For the materials intended to be supplied by the University as mentioned in 
the schedule in Tender form, could not be given for any reason required as per immediate 
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progress of work, the contractor shall be granted extension of time under Clause-5 of the 
Agreement. If however, such supplies are not made within 50% extra time beyond the 
completion period as per contract, it shall be open to the contractor either to determine the 
contract or request for extension of time.  
 

Advances to contractors 

 
Clause 11.-B- Advances to contractors are as a rule prohibited, and every endeavor should be 
made to maintain a system, under which no payments are made except for work actually 
done. Exceptions are, however, permitted in the following cases: - 
 

Cases in which a contractor, whose contract is for finished work, requires an advance 
on the security of materials brought to sites, U.E. may in such cases, sanction advances up to 
an amount not exceeding 75% of the value but 90% in the case of steel (as assessed by the 
U.E.) provided that the rate allowed in no case in more than the rate payable for the finished 
item as stipulated in the contract of such materials, provided that they are of imperishable 
nature and that a formal agreement is drawn up with the contractor under which 
Government secures a lien on the materials and is safeguarded against losses due to the 
contractor postponing the execution of the work or to the  

 
 

shortage or misuse of the materials, and against the expense entitled for their proper watch 
and safe custody. 
 
 Payment of such advances should be made only on the certificate of an officer not 
below the rank of U.E. that the quantities of materials upon which the advances are made 
have actually been brought to site, that the contractor has not previously received any 
advance on that security and that all the materials are required by the contractor for use on 
items of work for which rates for finished work have been agreed upon. Recoveries of 
advances so made should into be postponed until the whole of the work entrusted to the 
contractor is completed. They should be made from his bills, for work done as the materials 
are used, the necessary deductions being made whenever the item of work in which they are 
used are billed for.  
 
 Before granting the above secured advance the contractor shall sign the prescribed 
indenture Bond in the prescribed form.  
 

 

Escalation 

 
 Reimbursement/Refund on Variation in Prices of Materials/P.O.L and Lab our Wages  
 

Operative Date of Operative Period:- 
 
 Clause 11 C.- The operative date hereinafter referred to means the date of receipt of 
tenders, if not otherwise mentioned in the contract. The operative  period hereafter referred 
to, means the time of completion of the works mentioned in clause –5 of the contract. For the 
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purpose of calculating adjustment in the tender price by way of payment (s)/ refunds arising 
out of variations the cost of materials, P.O.L and lab our wages, the operative period shall end 
on the last date of the completion period as per clause –5 of the contract or with the last date 
of the veiled time extension granted by the Registrar only to cover the increase in the original 
scope of the work resulting in increase in the quantum of work over and above the approved 
design as per terms of the contract and time extension granted, in case work id delayed by 
the University. This period of extension shall be considered in continuation of the original 
operative period as mentioned, above.  
 Provided that no claim for escalation on account of any reason whatsoever shall be  
entertained where the last date of total operative period is less than twelve months.  
 
 In all cases, the decision of the Registrar of Jiwaji University with regard to the 
operative period shall be final and binding on the original operative period as mentioned 
above.  
 
 In after the operative date and during the total operative period there by any variation 
in the whole sale price index for all commodities by groups and subgroups (Source being the 
publication of the Economic Adviser to the Government of India published in the Reserve 
Bank of India Bulletin and valied for the operative date, the price adjustment on materials 
(excluding cement, steel and bitumen which are supplied by the Department) shall be 
calculated in the following manner subject, however, to the provisions of clause.  
 
 V1= 0.75xPoxK1(M2-M1) 
  -----------------------  
         M1 
 Where  
 V1= the amount of the price adjustment in Rs. 
  
 Po= value of work in Rs. executed during the period under consider. 

K1= A factor representing all materials to be arranged and supplied for all works 
connected with the completion for the work under the contract including all 
allied/ancillary/temporary works and overheads etc. but excluding materials 
like cement, steel and bitumen.  

M1= whole sale price index for all commodities on the operative dates.  
M2= whole sale price index for all commodities during the period under 

considerations.  

High Speed Diesel 

 For working out price adjustment on transportation cases, the representative time for 
reference shall be the cost of high speed diesel oil only at the nearest H.S.D. Pumps/supply 
depot. If after the operative date and operative period there be any variation in the price of 
H.S.D. such variation being duly notified by the Government of India, the price adjustments 
for transportation component of the work shall be calculated in the following manner:- 
 
 V2= 0.75xPoK2 (D2-D1) 
   ------------  
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          D1 
 
 Where  
 V2= the amount of the price adjustment in Rs. 
 Po= the value of work in Rs. executed during the period under consideration.  
 K2= a factor representing the component of transportation cost of the entire 
completion 
         of the work. 
 D2= price per litre of H.S.D. during the period under consideration. 
 D1= price per litre of H.S.D. on the operative date. 
 

Lab our 

 
 In after the operative date and during the total/operative period \, thereby any 
variation in the Consumer Price Index for Industrial Workers at the town nearest to the site, 
of the work, the source for such indices being publications of Lab our Bulletin Bureau, 
Government of India published in the Reserve Bank of India Bulletin, the price adjustment on 
component representing lab our cost including all types of benefits and amentias etc. shall 
calculated in the following manner:- 
 

V3= 0.75xPoK3 (L2-L1) 
       -----------------  
      L1 
 Where,  
 Po= the value of the work in Rs. executed during the period under consideration. 
 V3= the amount of price adjustment in Rs. 

K3= a factor representing all lab our cost including benefits, amenities etc. to be 
incurred by the contractor for their work including all allied/ancillary/temporary                 
works and overhead etc. 

 L2= consumer price index for Industrial workers during the period under 
consideration.  
 L1= consumer price index for industrial workers on the operative date. 
 
 In case materials like cement steel and bitumen are required to be arranged by the 
contractor as per terms of the contract, the variation in the prices of these materials shall be 
worked out on the basis of the prices prevalent on the operative date and as fixed by the 
Government of India and the price operative during the period and fixed by Government of 
India under consideration for work  
\ 
 
 
 
doing out price adjustment. Price of cement at any time shall be the price payable as per the 
Rate Contract entered into by the D.G.S. &D. with the cement factories.  
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 Price of Steel (steel) for reinforcement and structural steel) shall be the price at which 
steel is available, at the nearest stock-yard controlled by the Steel Authority of India. 
  
 Price of bitumen shall be the price at which bitumen is available from the nearest 
refinery.  
 
Note- Value of factors K1 K2 & K3 in clauses mentioned above are specified separately :-  

     K1 (Materials)  K2 (P.O.L.)   K3 (Lab our) 
________________________________________________________________________ 
Building Works.    0.25   0.075   0.35 
 
Road Works (W.B.M.)   ----   0.40   0.60 
 
Bridge Works     0.2   0.05   0.30 
 
Road Works (Bituminous)  0.15   0.05   0.15 

 
 Work to be Executed in Accordance with Specification, Drawing, order etc. 
 
 Clause 12. – The contractor shall execute the whole and every part of the work in the 
most substantial and workmen like manner, and both as regards materials and otherwise in 
every respect in strict accordance with specifications. The contractor shall also conform 
exactly fully and faithfully to the designs, drawings and instructions in writing relating to the 
work signed by the Engineer-in-charge and lodged in his office and to which the contractor 
shall be entitled to have access at such office or on the site of the work for the purpose of 
inspection during office hours and the contractor shall, if he so requires, be entitled at his 
own expense to take or cause to be made copies of the specifications, and of all such designs, 
drawings and instructions aforesaid.  
 
 Maharashtra P.W.D. Specifications shall apply along with the various I.S.I code in the 
case of any variance the following order of precedence shall prevail:- 
 

(1) Specifications as per N.I.T. 
(2) Specifications as per C.S.R. of the circle 
(3) I.S.I Code/I.R.C. Specifications  
(4) Maharashtra P.W.D. Specifications  
(5) Mode of measurements for building shall be as provided in the C.S.R. 

applicable to the contract. Where such mode of measurement is not 
specified in the C.S.R., It shall be done as per I.S.I. code of building 
measurement. However, if any mode of measurement is specifically 
mentioned in the N.I.T. the same will get precedence over all the 
above. 

 
Clause 12.A – In respect of all bearing, hinges, or similar parts intended for use in the 
superstructure of any bridge, the contractor shall, whenever required, in the course of 
manufacture, arrange and afford all facilities for the purpose of inspection and test of all or 
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any of the parts and the material used therein to any officer of the Directorate of Inspection 
of  the Ministry of Works production and supply of the Government of India, and such 
bearing, hinges or similar parts shall not be used in the superstructure of any bridge except on 
production of a certificate of acceptance thereof from the Directorate of Inspection. All 
inspection charges will be payable by the contractors. 
 
(This clause may be struck off if the tender is not for bridge work.) 
 

Additions Alterations in Specifications and Designs 

 

Clause 13.--  The Engineer-in Charge shall have power to make any alterations in 

omissions, from additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable during 

the progress of the work and the contractor shall be bound to carry out the work in 

accordance with any instructions which may be given to him in writing signed by the 

Engineer-in-Charge and such alterations omissions  additions or Substitutions shall not 

invalidate the contract and any altered, additional or substituted work which the 

contractor may be directed to do in the manner above specified as part of the work 

shall be carried out by the contractor on the same conditions in all respects on which 

he agreed to do the main work and at the same rates as are specified in t he tender for 

the main work. Provided the total value of such increased or altered or substituted work 

does not exceed 25% of the amount put to tender, inclusive of contractor’s percentage. 

If such value exceeds 25% it shall be open to the contractor either to determine the 
contractor apply for extension.  

 
 

Extension of Time in Consequence of Alterations 

 
 Time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bear to the original contractor’s work, and certificate of the 

Engineer-in-Charge shall be conclusive as to such proportion.  

 
Rates for works Not in Schedule of Rates of the Circle 

  
 And if the altered, additional or substituted work includes any class of work, for which 
no rate is specified in this contract, then such classes of work shall be carried out at the rates 
entered in the applicable schedule of rates which was in force on the date of tender provided 
that when the tender for the original work as a percentage below/above the schedule of rate, 
the altered, additional or substituted work required as aforesaid shall be chargeable at the 
said schedule of rate minus/plus the same percentage deduction, addition and if such class of 
work is not entered in and arrange to carry it out in such manner as may be considered 
advisable provided always and if the contractor shall commence work or incur any expenditure 
in regard thereto before the rates shall have been determined as lastly herein before 
mentioned then and in such case he shall only be entitled to be paid in respect of the work 
carried out on expenditure incurred by him prior to the date of the determination of the rates 
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as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-Charge. In the 
event of a dispute the decision of the Registrar of the University shall be final.  
 
 If during the course of execution where it is found necessary that certain item, items of 

work not provided for in the C.S.R. of the Circle required to be carried out then the Engineer-

in-Charge shall identify such item/ items including approximate quantity of the contract and 

ask the contractor to submit his rates in writing supported by the requisite date within a period 

of 7 days. The Engineer-in-Charge shall obtain approval/modification of the proposed rate 

from the competent authority and communicate the same within a period of 4  weeks to the 

contractor. In case the contractor agrees to the above rates as fixed by the competent authority 

then they shall form part of supplementary schedule of the contract agreement. If the 

contractor dose not agree to the rate of the competent authority then it shall be open for the 

Engineer in –Charge to get the work executed through any  

 

 

other agency. The contractor will not however be entitled to any compensation due to delay or 

hindrance or loss of profit accruing on account of this extra work executed by alternative 

agency.  

 
 If the contractor commences non-schedule work or incour expenditure in regard there 
to before the rates shall have been determined by the competent authority, then he shall be 
entitled for payment for the work done as may be finally decided by the competent authority. 
In the event of did pate, the decision of the Registrar shall be final  
 

No claim to any Payment or compensation for 
Alteration in or Restriction of Works 

 
Clause 14. --  If  at any time after the execution of the contract documents, the 

Engineer-in-Charge shall, for any reason whatsoever require the whole or any part of the 
work as specified in the tender to be stopped for any period or shall not require the whole of 
part of the work to be carried out at all or to be carried out by the contractor, he shall give 
notice in writing of the  fact to the contractor who shall there upon suspend or stop the work 
totally or partially, as the case may be. 

 
In any such case, except as provided hereunder, the contractor shall have no claim to 

any payment or compensation whatsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he did not so derive in 
consequence of the full amount of the work not having been carried out, or on account of any 
loss that he may be put to on account of materials purchased or agreed to be purchased, or 
for unemployment of lab our recruited by him. He shall  not also have any claim for 
compensation by reason of any alterations having been made in the original specifications, 
drawings, designs and instructions, which may involve any curtailments of the work as 
originally contemplated. Where, whoever, materials have already been purchased or agreed 
to be purchased by the contractor shall be paid for such materials at the rates determined by 
the Engineer-in-Charge, provided they are not in excess of requirements and are of approved 
quality and/or shall be compensated for the loss, if any, that he may be put to, in respect of 
materials agreed to be purchased by him. The amount of such compensations to be 
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determined by the Engineer-in-Charge whose decision shall be final. If the contractor suffers 
any loss on account of his having to pay lab our charges during the period during which the 
stoppage any loss on account of his having to pay lab our charges during the period during 
which the stoppage of work has been ordered under this clause, the contractor shall, on 
application be entitled to such compensation on account of lab our charges as the Engineer-
in-Charge, whose decision shall be final, may consider reasonable. Provided that the 
contractor shall not be entitled to any compensation on account of lab our charges, if, in the 
opinion of the Engineer-in-Charge, the lab our could have been employed by the contractor 
else where for the whole or part of the period, during which the stoppage of the work has 
been ordered as aforesaid.  
 
 If the total duration of suspension of the work is more then six months, then this 

suspension of the work will be considered as permanent stoppage of the work, and the 

contractor determine the contract, if he so desire. 

  

Time Limit for Unforeseen Claims 

 
 Clause 15.- Under no circumstances whatever shall the contractor be entitled to any 
compensation from University on any account unless the contractor shall have submitted a 
claim in writing to the Engineer-in-Charge within one month of the cause of such claim 
occurring.  
 

Action and Compensation payable in Case of Bad Work 

 
  
 Clause 16.--  If at any time before the security deposit is refunded to the contractor, it 
shall appear to the Engineer-in-Charge or his subordinate in charge of the work, that any work 
has been executed with unsound, imperfect or unskillful workmanship or with materials of 
interior quality, or that any materials or articles provided by him for the execution of the work 
are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance 
with the contract, it shall be lawful for the Engineer-in-Charge to intimate this fact in writing 
to the contractor and then notwithstanding the fact that the work, materials this fact in 
writing to the contractor and then notwithstanding the fact that the work, materials or 
articles complained of  may have been inadvertently passed certified and paid for, the 
contractor shall be bound forthwith to rectify, or remove and reconstruct the work so 
specified in whole or in part as the case may require, or if so required, shall remove the 
materials or articles so specified and provide other proper and suitable materials or articles at 
his own proper charge and cost, and in the event of this failing to do so within a period to be 
specified by the Engineer-in-Charge in the written intimation aforesaid, the contractor shall 
be liable to pay compensation at the rate of one percent. On the amount of contract put to 
tender every day not exceeding ten days, during which the failure so continues, and in the 
case of any such failure the Engineer-in-charge may rectify or remove and, re-execute the 
work or remove and replace the materials or articles complained of as the case may be at the 
risk and expense in all respects of the contractor. Should the Engineer-in-Charge consider that 
any such inferior work or material as described above may be accepted or made use of, it 
shall be within his discretion to accept the same at such reduced rates, as he may fix 
therefore.  
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Work to be Open for Inspection-contractor or 
Responsible Agent to be present 

Clause 17.—All work under or in course of execution or executed in pursuance of the 
contract shall at all time be open to the inspection and supervision of the Engineer-in-charge 
and his subordinates and the contractor shall at all times during the usual working hours, and 
at all other times at which reasonable notice of the intention of the Engineer-in-Charge of his 
subordinate to visit the work shall have given to the contractor, either himself be present to 
receive orders and instruction or have a responsible agent duly accredited in writing present 
for that purpose. Orders given to the contractor’s agent shall be considered to have the same 
force as if they had been given to the contractor himself.  

 

Notice to be given Before Work is Covered up 

 Clause 18.- The contractor shall give not less than five days notice in writing to the 
Engineer-in-Charge or his subordinate in charge of the work before covering up or otherwise 
placing beyond the reach of measurement and work in order that the same may be 
measured, and correct dimensions there of be taken before the same is so covered up or 
placed beyond the reach of measurement, any work without the consent in writing of the 
Engineer-in-Charge or his subordinate in charge of the work and if any work shall be covered 
up or placed beyond the reach of measurement without such notice having been given or 
consent obtained, the same shall be uncovered at the contractor’s expenses or in default 
there of, no payment or allowance shall be made for such work or the materials with which 
the same was executed.  
 

Contractor Liable for Done and for Imperfections for Twelve Month 
After Certificate 

 Clause 19.-  If the contractor or his work people or servants shall break, deface, injure 
or destroy any part of building in which they may be working or any building, road, road 
curbs, fences, enclosures water  pipes, cables, drainage, electric or telephone posts or wires 
trees grass or grass  
 
land of cultivated ground continuous to the premises on which the work or any part of it is 
being executed, or if any damage shall happen to the work, while in progress, from any cause 
whatever, or any imperfections become apparent in it within three months (six months in the 
case of a road work) after a certificate final or otherwise or its completion shall have been by 
the Engineer-in-Charge as aforesaid, the contractor shall make good the same at his own 
expense or in default, the Engineer-in-Charge may cause the same to be made good by other 
workmen, and deduct the expense (of which certificate of the Engineer-in-Charge shall be 
final ) from any sums the may be then or  at any time his security deposits, or the proceeds of 
sale there of, or of a sufficient there of.  
 
The contractor hereby also covenants that it shall be his responsibility to see that the 
buildings constructed under this contract do/does not leak during the period of tow 
consecutive rainy seasons after its (their ) completion and if any defects are pointed out to 
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him by the Engineer-in-Charge during the said period, the same  shall be removed by him at 
his own expenses or in default the Engineer-in-charge may get tem remove and deduct the 
expenses there of from any sum that may be then due to or may become due to the 
contractor or from the security deposits of the contractor, an amount equal or may become 
due to the contractor or from the security deposits of the contractor, an amount equal to 
20% cost of the roof shall notwithstanding anything contained in this clause be retained, till 
the roofs are tested during two consecutive rainy seasons as aforesaid and the defects are 
fully removed and if any amount still remains due to this account after making deductions as 
aforesaid the same may be recovered from him as an arrears of land revenue / cash security. 
The security deposit of the contractor to the extent of 50% shall be refunded on his getting 
the completion certificate, provided that all the recoveries outstanding against him are 
realized. 25% of the amount shall be refunded on maintenance period being over, even if the 
final bill is not passed, balance 25% shall be refunded after the final bill is passed.  
 
Contractor to Supply Plant, Ladders Scaffolding etc. 

 
 Clause 20.- The contractor shall supply at his own cost materials (except such special 
materials if any, as may in accordance with the contract be supplied from the Engineer-in-
Charge’s stores) plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 
temporary works, requisite for the proper execution of the work, whether original, altered or 
substituted, and whether included in the specification or other documents forming part of the 
contractor referred to in these conditions or not or which may be necessary for the purpose 
of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter 
as to which under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefore to and from the work. The contractor shall also 
supply without charge requisite number of persons with the means and materials necessary 
for the purpose of setting out works, and counting, weighing and assisting in the 
measurements or examination at any time and from time to time of the work, or materials. 
Failing his so doing the same may be provided by the Engineer-in-Charge at the expense of 
the contractor and the expenses may be deducted from any money due to the contractor 
under the contract, or from his security deposit or the proceeds of sale thereof, a sufficient 
portion thereof.  
 
 Contractor is label for damages arising from non-provision of lights fencing etc. The 
contractor shall also provide at one his own cost except when the contract specifically 
provides other wise and except for payments due under clause all necessary fencing and 
lights required to protect the public from accident and shall be bound to bear the expenses of 
defense of every suit, action or other proceedings at law that sustained owing to neglect of 
the above precautions and to pay any damage and costs which may be such person or which 
may with the consent of the contractor be paid to compromise any claim by any such person.  

 
 

Compensation under Section 12 Sub-section (1) of 
The Workman’s compensation Act, 1923 
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Clause 21.-- In  every case in which by virtue of the provision of section 12, sub-
section, (1) of the work man’s compensation Act, 1923 University is obliged to pay 
compensation to a workman employed by the contractor in execution of the works, 
University will recover from the contractor the amount of compensation so paid and without 
prejudice to the rights of University under section (1) Subsection (2) of the said Act, University 
shall be at liberty to recover the amount or any part thereof by deducting it from the security 
deposit or from any sum due by University to the contractor whether under this contractor or 
otherwise University may not be bound to contest any claim made against them under 
Section 12, Sub-section(1) of the said Act except on the written request of the contractor and 
upon his giving to University full security for all cases for which University might become 
liable in consequence contesting such claim.  
 

Lab our 

 
Clause 22.- The contractor should get himself registered under-contract-layout 

regulations and abolition Act, 1970 including its amendments after getting a certificate from 
the principal employer, who will be the Engineer-in-Charge. 
 
 Clause 23. – Lab our below the age of 12 years – No lab our below the age of 12 years 
shall be employed on the work.  
 

Fair Wage 

 
 Clause 24-The contractor shall pay not less than fair age to lab ours engaged by him on 
the work.  
 

Explanation :- 

 
(a) “Fair wage”, means wage whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages have not been so notified, the 
wages prescribed by the Commissioner for the division in which the work is done.  

(b) The contractor shall, notwithstanding the provisions of any contract to the 
contrary cause to be paid a fair wage to laborers indirectly engaged on the work 
including any lab our engaged by his subcontractors in connection with the said 
works, as if the laborers had been immediately employed by him.  

(c) In respect of lab our directly or indirectly employed on the works for the 
performance of the contractor’s part of this agreement the contractor shall 
comply with or cause to be complied with the Lab our Act in force.  

(d) The University Engineer shall have the right to deduct, from the moneys due to the 
contractor, any sum required or estimated to be required for making good the loss  

(e) suffered by a worker or workers by reason of non-fulfillment of the conditions to 
the contract for the benefit of the workers, non payment of wages or deductions 
made from his or their wages, which are not justified by the terms of the contract 
or non observance of the regulations.  



54 
 

(f) The contractor shall be primarily liable for all payments to be made under and for 
the observance of the regulations aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors.  

 
 
(g) The regulations aforesaid shall be deemed to be a part of this contract and any 

branch thereof shall be deemed to be a breach, of this contract. 
 

Work not to be Sublet 

 
Clause 25.-   The contract may be rescinded and security deposit for feited, for 

subletting, bribing or if contractor becomes insolvent – 
 
 The contract shall not be assigned or sublet without the written approval of the U.E. 
and if the contractor shall assign or sublet his contract or a tempt, so to do, or become 
insolvent commence any insolvency proceedings or make any composition with his creditors, 
or attempt so to do or if any babe, gratuity, gift, loan, perquisite, reward of advantage 
pecuniary or otherwise, shall either directly or in directly be given, promised or offered by the 
contractor, or any of his servants or agents to any public officer or person in the employ of 
Government in any way relating to his office or employment, or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the U.E. may there 
upon by notice in writing rescind the contract, and the S.D. of the contractor shall  ensure as if 
the contract had been rescinded under clause 3 hereof, and in addition the contractor shall 
not be entitled to recover or be paid for any work thereto for actually performed under the 
contract.  
 
 If the contractor gets item/items of work executed on a task rate basis with or without 
materials this shall not amount to sub-letting of the contract. 
 
 Sum Payable By Way of Compensation to be Considered as Reasonable Compensation 
Without Reference to Actual Loss. 
 
 Clause 26.- all sums payable by way of compensation under any of these condition 
shall be considered as reasonable compensation to be applied to the use of University 
without reference to the actual loss or damage sustained, and whether or not any damage 
shall have been sustained.  
 
 

Changes in the Constitution of Firm 

 
Clouse 27.-   In the case of a tender by partners any change in the constitution of the 

firm shall be forthwith notified by the contractor to the Engineer-in-Charge for his 
information.   

 

Work to be under the Direction of University Engineer/Registrar  
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Clause 28.-  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respect of the University Engineer of the University 
Registrar for the time being who shall be entitled to direct at what point or points and in what 
manner they are to be commenced and from time to time carried on.  

 
Arbitration Clause  

 
 Clause 29.-  Except as otherwise provided in this contract all question and dispute 
relating to the meaning of the specifications, designs, drawings and instruction herein before 
mentioned and as to thing whatsoever, in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, concerning the works, or the execution or failure 
to execute the same, whether arising during the progress of the work or after the completion 
or abandonment thereof shall  
 
be referred to the Registrar in writing for his decision, within a period of 30 days of such 
occurrence thereupon the Registrar shall give his written instructions and / or decisions 
within a period of 60 days of such request. This period can be extended by mutual consent of 
the parties. 
 
 Upon receipt of written instructions of decisions, the parties shall promptly proceed 
without delay to comply such instructions or decisions. If the Registrar fails to give his 
instructions or decisions in writing within a period of 60 days or mutually agreed time after 
being requested if the parties are aggrieved against the decision of the Registrar the parties 
may within 30 days prefer an appeal to the Vice Chancellor who  shall afford an opportunity 
to the parties of being heard and to offer evidence in support of his appeal. The V/c will give 
his decision within 90 days.  If any party is not satisfied with the decision of the V.C. he can 
refer such disputes for arbitration by an Arbitration Board to be constituted by the University 
which shall consist of three members of whom one shall be chosen from among the officers 
belonging to the University not below the rank of S.E., on Retire Chief Engineer of any 
Technical Development and one serving officer not below the rank of S.E. belonging to 
another Technical Department.  
 
 
The following are also the terms of this contract namely: -  
 

(a) No person other than the aforesaid Arbitration Board constituted by the University 
(to handle cases of all Technical Departments ) shall act as arbitrator and if for any 
reason that is out possible, the matter shall not be referred to arbitration at all.  

 
(b) The University may at any time effect any change in the personnel of the Board, 

and the new member or members appointed to the Arbitration Board shall be 
entitled to proceed with the reference from the stage at which it was left by his or 
their predecessors.  
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(c) The party invoking arbitration shall specify the dispute or disputes to be referred 
to Arbitration under this clause together with the amount or amounts claimed in 
respect of each such dispute (s).  

 
(d) Where the party invoking arbitration is the contractor, no reference for arbitration 

shall be maintainable, unless the contractor furnishes a security deposit of a sum 
determined according to the table given below, and the sum so deposited shall on 
the determination of Arbitration proceedings be adjusted against the cost, if any 
awarded by the Board against the party and the balance remaining after such 
adjustment or in the absence of the such cost begin awarded, the whole of the 
sum shall be refunded to him within one month from the date of the award.  

  
  
 
 
Amount of Claim    Rate of Security Deposits  
 
For claims below Rs. 10,000 &  5% of the amount claimed.  
 
For claims of Rs. 10,000 &    3% of the amount  
above but below Rs, 1,00,000   claimed subject to minimum of Rs. 500. 
 
For claims of Rs. 1,00,000 & above   2% of the amount claimed subject to a ] 
       minimum of  Rs. 3,000. 
 

(e) If the contractor does not does not make any demand for arbitration in respect of 
any claim(s) in writing with 90 days on receiving intimation from the University 
Engineer that the final bill is ready for payment, the claim of the contractor shall 
be deemed to have been waived and absolutely barred and the University shall be 
discharged or released of all liabilities under the contract in respect of such claims.  

 
(f) The Arbitration Board may from time to time, with the consent of the parties 

extend the time for making the award.  
 

(g) A reference to the Arbitration Board shall be no ground for not continuing the 
work on the part of the contractor and payment as per terms and conditions of the 
agreement shall be continued by the University. 

 
(h) Except where otherwise provided in the contract, the provisions of the Arbitration 

Act, 1940 and the rules made there under for the time being in force, shall apply to 
the arbitration proceedings under this clause.  

 
Lump Sums in Estimate 

 
 Clause 30- When the estimate on which a tender is made includes lump sums in 
respect of parts of the work, the contractor shall be entitled to payment in respect of the 



57 
 

items of work involved or the part of the work in question at the same rates as per payable 
under this contract for such items or is the part of the work in question is not, in the opinion 
of the Engineer-in-Charge may at his discretion pay the lump sum amount entered in the 
estimates, and the certificate in writing of the Engineer-in-Charge shale final and conclusive 
against the contractor with regard to any sum or sums payable to him under the provision of 
this clause.  
 

Action where no Specification 
 Clause 31- In the case of any class of work for which there is no such specification as is 
mentioned in Rule, such work shall be carried out in accordance with the specification 
approved by U.E. for application to works in the district and in the event of there being no 
such specification then in such case the work shall be carried out in all respects in accordance 
with the instructions and requirements of the Engineer-in-Charge.  
 
 
 

Contractor’s Percentage Whether Applied to Net or Gross amount of Bills 
 
 Clause 32-  The Percentage  referred to at para 7 of the tender will be deducted from/ 
added to the gross amount of the bills for work done, after deducting the cost of materials 
supplied by the Department.  
 

Claim for Quantities Entered in the Tender or Estimate  
 
 Clause 33 -  Quantities  shown in the tender are approximate and no claim shall be 
entertained for quantities of work executed being either more or less than those entered in 
the tender of estimate. 
 

Claims for Compensation for Delay in Starting the Work 
 
  
 
 
 Clause 34- Non compensation shall be allowed for any delay caused in the Starting of 
the work on account of acquisition of land, or in the case of clearance works, on account of 
any  delay in according sanction to estimates. 
 

Employment of Scarcity Lab our 
  
 Clause 35 – If government declare a state of Scarcity or famine to exist in any village 
situated within sixteen kilometers of the work, the contractor, shall employ upon such parts 
of the work, as are suitable for unskilled lab our, any person certified to him by the University 
Engineer or by any person to whom the University Engineer may have delegated this duty in 
writing, to be in need of relief and shall be bound to pay to such person wages not below the 
minimum which Government may have fixed in this behalf. Any dispute which may arise in 



58 
 

connection with the implementation of this clause shall be  decided by the University 
Engineer whose decision shall be final and biding on the contractor.  
 
 Clause 36 – Deleted as per C.S.R.  
 

 
 

Technical examination 
 
 Clause 37 –  The University shall have the right to cause Audit and Technical 
Examination of the works and the final bills of the contractor including all supporting 
vouchers, abstracts etc. to be made as per payments of the final bill and if as a result of such 
Audit and Technical Examination the sum is found to have been over paid in respect of any 
work done by the contractor under the contract of any work claimed by him to have been 
done under contract and found not to have been executed, the contractor shall be liable to 
refund the amount of over payment and it shall be lawful for the University to recover the 
same from the security deposit of the contractor or from any dues payable to the contractor 
from the Government account. If it is found that the contractor was paid lesser than what was 
due to him under the contract in respect of any work executed by him under it, the amount of 
such under payment shall be duly paid by the University to the contractor.  
 
 In the case of any audit examination and recovery consequent on the same the 
contractor shall be given an opportunity to explain his case and the decision of the Registrar 
shall be final . 
  
 In the case of Technical Audit, consequent on which there is a recovery from the 
contractor, no recovery, should be made without orders of the Vice Chancellor, whose 
decision shall be final. All action under this clause should be initiated and intimated to the 
contractor within a period of twelve months from the date of completion.  
 

Death of Permanent Invalidity of Contractor 
 
 Clause 38 -  If the contractor is an individual or a proprietary concern, partnership 
concern, dies during the currency of the contract or becomes permanently incapacitated, 
where the surviving partners are only minors, the contract shall be closed without levying any 
damages / compensation as provided for in clause 3 of the contract agreement.   
 
 However if the Registrar is satisfied about the competence of the survivors, then the 
competent authority shall enter into a fresh agreement for the remaining work strictly on the 
same terms and conditions, under which the contract was awarded.  
 

Penalty for Breach of Contract 
 

Clause 39- On the breach of any term or condition of this contract by the contractor 
the said University shall be entitled to forefeet the security deposit or the balance thereof, 
that may at that time be remaining, and to realize and retain the same as damages and 
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compensation for the said breach but without prejudice to the right of the University to 
recover further sums as damages from any sums due or which may become due to the 
contractor by University or otherwise howsoever.  
 
Note- The person or firm submitting the tender should see that the rates in the schedule 
showing materials to be supplied by the department are filled up by the Engineer-in-charge 
on the issue of the form prior to the submission of the tender. 
 
 
 
 
 
 
 
 
 
 
 

Notice to the Contractor to Start Work 
 

 Your contract for the ______________________________________ has been 

accepted by the Jiwaji University Gwalior, on the 

____________________________________________  

______________________________ day of ___________________________ 20 ____ and 

you are hereby ordered to commence the work.  

 

University Engineer  

The notice to the Contractor (s) to start work from the _________________________  day of 

________________ 20 ______ was issued vide this office memorandum No.__________  

dated the ______________20 ______  

 

Signature of Contractor        University Engineer  

 

Completion Certificate 

 

 In pursuance of clause 6 of the agreement in form A, dated the 

_____________________between the contractor Shri ________________________  
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and the Jiwaji University Gwalior, it is hereby certified that said contractor has duly 

completed the execution of the work undertaken by him there under, on the 

_________________________  

day of ________________20 ___________.  

 

 
(Signature of Engineer-in-Charge) 

 
 

 

 

 

 

 

 

Schedule Showing (approximately) materials to be supplied by the Department under clause II 

and 30 for work contracted to be executed and the rates at which they are to be charged for. 

 

Particulars 
 

(1) 

Rates at which the material will 
be charged to the contractor 

(2) 

Place of delivery 
 

(3) 
No material provided by the department     

 
 

 

Note :- The person or firm submitting the tender should see that the rates in the above schedule are 

filled up by the Engineer-in-charge on the issue of the form prior to the submission of the tender. 
 

 

 

 

 

 

.......................................          

 .................................................. 

Signature of the Contractor      Signature of University Engineer 

  

the said condition. A separate cover duly supercribed containing the sum of Rs.________________________ 

as earnest money the full value of which is to be absolutely forfeited to the University or his successors  in office 

without prejudice to any other right or remidies of the said University or his successors in office, Should I/We fail 

to commence the work specified in the above  memorandum or should I/We not deposit the full amount of 

security deposit specified in the above memorandum in accordance with clause 1 of the said condition of the 

contract otherwise the said sum Rs.__________ 

shall be retained by University on account of such security deposit as aforesaid or be full value of which shall be 

retained by University on account of the security deposit specifid in clause 1 of the said conditions of the contract. 
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Signature of witness to                                                                                                                         Signature of the   

Contractor Signature                                                                                                                                Contractor 

before  

                           Submition or 

Tender 

                      (Name and Address of Contractor 

_______________________________) 

 

Dated the _______________________________ day of              Dated the _______________________________ 

day of 

_________________________19________________ 

Nameof 

witness...................................................................................................................................................................... .. 

............................................................................................................................. .......................................................... 

Occuption of the witness  

............................................................................................................................. ..........................................................  

 The above tender is hereby accepted by me on behalf of the Jiwaji University,Gwalior  

Dated the ................................................................................................................................................................day 

of ....................................................................19........................................................................................ 

 

                                                                                                                                            Signature of the officer by  

                                                                                                                                                            Whom accepted  

 

 

  

 

   

Conditions of Contract 

1.  The "Contract" means the documents forming the notice inviting Tender documents submitted by the 

tenderer and the accpteance thereof including the formal agrement .................between the Jiwaji University and 

the contractor. 

2.   In the cotract the fallwing expressions shall unless otherwise required by the contect have the meaning, 

hereby respectively assigned to them:  
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Schedule of Quantity 

Name of Work :-   Providing & laying of Paver work at Various places of  jiwaji university 
 

S.No
. 

Description of Item Qty. 
rate amount 

1- 

Supplying and filling in plinth with crusher stone dust 
/ coarse sand under floors including, watering, 
ramming  consolidating in layers not exceeding 
20cm in depth and dressing complete 

450 cum 672/- 

 

2- 

Providing and laying factory made coloured 
chamfered edge Cement Concrete paver blocks of 
required strength, thickness and size/shape, made 
by table vibratory method using PU mould, laid in 
required colour and pattern over 50mm thick 
compacted bed of stone dust, compacting and proper 
embedding/laying of inter locking paver blocks into 
the bedding layer through vibratory compaction by 
using plate vibrator, filling the joints with sand and 
cutting of paver blocks as per required size and 
pattern, finishing and sweeping extra sand including 
locking edges with M 15 cement concrete in footpath, 
parks, lawns, drive ways or light traffic parking etc. 
complete as per manufacturer's specifications and 
direction of Engineerin- Charge. 60mm thick C.C. 
paver block of M-35 grade with approved colour, 
design and pattern. 

5240 
sqm 

702/- 

 

3- 

Providing and laying factory made coloured 
chamfered edge Cement Concrete paver blocks of 
required strength, thickness and size/shape, made 
by table vibratory method using PU mould, laid in 
required colour and pattern over 50mm thick 
compacted bed of stone dust, compacting and proper 
embedding/laying of inter locking paver blocks into 
the bedding layer through vibratory compaction by 
using plate vibrator, filling the joints with sand and 
cutting of paver blocks as per required size and 
pattern, finishing and sweeping extra sand including 
locking edges with M 15 cement concrete in footpath, 
parks, lawns, drive ways or light traffic parking etc. 
complete as per manufacturer's specifications and 
direction of Engineerin- Charge. 80mm thick C.C. 
paver block of M-35 grade with approved colour, 
design and pattern. 

6036 
sqm 

840/- 

 

4- 

Providing and laying at or near ground level factory 
made kerb stone of M-25 grade cement concrete in 
position to the required line, level and curvature, 
jointed with cement mortar 1:3 (1 cement: 3 sand), 
including making joints with or without grooves 
(thickness of joints except at sharp curve shall not to 
more than 5mm), including making drainage opening 
wherever required complete etc. as per direction of 
Engineer-in-charge (length of finished kerb edging 
shall be measured for payment). (Precast C.C. kerb 
stone shall be approved by Engineer-in-charge). 

100cum 6775/- 
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5- 

Providing and fixing at or near ground level factory 
made RCC pavement slab of M-30 grade of size 
450x450x50 mm, including reinforcement with 6 mm 
dia M.S. bars 4 nos on each side, including setting in 
position in footpath to the required level and line over 
a bed of 20 mm average thick cement mortar 1:5 (1 
cement : 5 sand), having joint thickness not more 
than 5mm except on curve, including filling of joints 
with same cement mortar and making grooves etc. 
complete as per direction of Engineer-in-charge. 

535 sqm 518/- 

 

 

 

 

            


