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JIWAJI UNIVERSITY, GWALIOR 

 
S.No./FJU/Engg./2011/619           Dated:06/01/2012 
 
 

 
TENDER  NOTICE 

 
 Sealed item rate tenders on form 'B' are here by  invited from the appropriate category of  

contractor electrical for the supply and installation of transformer at C.T.T.M.S Building up to 

17/01/2011 . The detail of tender  terms & condition can be obtained from the office of under singed 

or downloaded from University Website: WWW.Jiwaji.edu. Upto 23.01.2012.at 5pm   

 

 

 

 

     REGISTRAR  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.jiwaji.edu/�
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.                            

 

JIWAJI UNIVERSITY, GWALIOR 

 

1. Name of tenderer / suppliers           M/S,………………………… 

               ...…………………………… 

2. Name of Work             supply and installation of transformer at  
                                                                                             C.T.T.M.S Building Jiwaji University  
                                                                                             compus Gwalior 
 
3. Approximate cost     Rs. 3,34,333/-   

4. Cost of tender form (in form of D.D.)   Rs.2,000/-   

 (enclosed with tender form) 

5. Earnest money in form of D.D. in favour of               Rs. 10,050,/-   

            Registrar, Jiwaji University, Gwalior 

6. Time of Completion      02Months   

7. Rate quoted including all taxes              item rate tender  

8. Date of received of Tender by Speed/Registered Post up to 23/01/12 at 5:00 PM 
 
 
9. Detail of site & items can be seen in the office of University Engineer  
 
           
 
 
             Registrar 
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APPENDIX 2, 10 
 (See Paragraph 2, 079) 

DETAILED NOTICE  INVITING TENDERS 
 (in Form B) 

 (For PWD and PHED) 
 
Office of the  Registrar Jiwaji University GWALIOR  
 

1. N.I.T. Form issued to contractor______________________________________  
               

____________________________________ ______________________________ 
 

2. Tender invited    On form “B” item rate tender  
 

3. Due date of tender   23/01/12 up to 05:00 P.M. By Speed Post/Registered Post 
 

4. Name of work :  Supply and installation electric fan and fixture for NewAdm. 
Building at  University campus, Jiwaji University, Gwalior.  

    
5. Amount of estimate            Rs.  3,34,333.00 

 
      6.         Amount of contract   Rs . 3,34,333.00 

 
7.       Amount of earnest money   Rs. 10,050 .00 

  
8.      Cost of tender    Rs. 2,000/- 

 
9.        Time allowed for completion 2 month including rainy season.  
 
9. Work to be done on item rate 
10.      Following materials will be supplied by the Department :- 

1. __________________________________________________________  
 
2. __ Any Material, Electric & Water will not be provided by the department_  

  
      12.       The following clauses of this N.I.T. are not applicable for this work   As cross  
 
                   the clause 
 
 
 
          Date ______________                         Signature of officer issuing N.I.T. 
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JIWAJI UNIVERSITY, GWALIOR 
 

(in Form A, B and C) 
                   

DETAILED NOTICE INVITING TENDERS 
  
    Date of issue of N.I.T.  S.No./FJU/Engg./2011/ ………..       Dt.   ………………… 
    Date of Receipt of Tender    23/01/12 up to By Speed/Regd. Post only 
    Date of opening of  Tender   on 24/01/2012 on 3:00 pm           
 
1. INTRODUCTION 
 1. Sealed tenders are invited on behalf of the Registrar for the following work in form 
“B” item Rate Tender  and will be received at the office of the Registrar / University Engineer up to 
03:00 P.M. on 23/01/12. from the appropriate class of  PWD/CPWD electrical contractors  . 
          
 

6. Name of work : supply and installation of transformer at C.T.T.M.S Building Jiwaji 
University campus Gwalior 

7.  
8.  

            (2)      Amount of estimate                   Rs.  3,34,333.00 
 (3) Probable amount of contract    Rs.  3,34,333.00 
 
   (4) Amount of earnest money .  Rs. 10050 .00  
  

(5) Time allowed for completion 02 Month including rainy season from the date of 
written order to commence the work. 

 
1. 2. The electrical work shall be executed only through the contractors who       

posses proper valid electric license from the Chief Electrical Adviser to the 
Government. He should also attach a copy of the license.  

 
1. 3. Not more than one tender shall be submitted by a contractor/by a firm of      

 contractors. 
 
1.          4. Not two or more concerns in which an individual is interested, as a proprietor and/or 

partner shall tender for the execution of the same work. If they do so all such tenders 
shall be liable to be rejected.  

 
1.       5.    The Registrar, Jiwaji university Gwalior_ shall be accepting officer hereinafter referred to 

as such for the purpose of this contract.  
 
1.          6.       Application for issue of tender documents shall be submitted to Registrar, Jiwaji 

university Gwalior  so as to reach the office not later than   23-01-2012.                                                                          
  

  
 
7. Tender documents consisting of plans specifications, schedules, of quantities of the various 
classes of work to be done, the conditions of contract and other necessary documents  together with 
addressed envelopes to be used for return of form and other documents,  will   be open for inspection 
and issued, for sale on payment of Rs._2,000/- on or before 23/01/12 and up to _3.00 P.M . 
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1. 8. The copies of other drawings and documents pertaining to the work signed for the 
purpose of identification by the accepting officer or his accredited representative and samples of 
materials to be arranged by the contractor will be open for inspection by tenderness at the following 
office during working house between the dates mentioned in clauses – 1.7 above.  
  
2.  RATES : 
 

2.1 The schedule of items :- 
 

The schedule of main items of work to be executed is enclosed as Annexure – (F). 
 

2.2 Item Rate tender in form “A” or “C”.or B 
 
2.2.1. In respect of percentage rate tenders, contractor should quote his separate tender 

percentage rate above or below the following schedules of rates. 
 
(a) Building work – The current schedule of rates issued by the E-in-C M.P. .P.W.D. 

Bhopal in force from 15-06-2009 and its amendments up to date issued up to date of 
N.I.T. 

 
(b) Electric fittings – The current schedule of rates issued by the E-in-C M.P. .P.W.D. 
Bhopal in force from 01-04-2008 and its amendments up to date issued up to    the date of 
issue of N.I.T. 
 
(C)  Water supply and sanitary fittings -  The current schedule for rates issued by E -in-
C M.P. .P.W.D. Bhopal in force from 15-06-2009 and its amendments up to date issued up to 
the date of issue of N.I.T. 
 
(d) Road works -  The current schedule of rate issued by the Engineer-in-chief 
M.P.P.W.D. Bhopal in force from I5th Apirl 2009 and its amendments issued up to the date 
of issue of  N.I.T. 
 
2.2.2. (For Form “A” only). The percentage of tender above/below or at par with the 

relevant schedule rates inclusive of amendments and correction slips issued up to the 
date of the notice inviting tenders should be expressed on the tender form itself both 
in words and figures in such a way that interpolation is not possible and all over 
writing should be neatly scored out and rewritten and the corrections should be duly 
attested prior to the submission of tender. Tenders not specifying percentage in words 
will summarily be rejected. Any amendments to the schedule       

2.2.3.  of rates after the date of issue of this tender notice or the date of issue of any 
amendments to the N.I.T.  specifically notifying the said amendment to the current 
schedule of rates, shall not apply to this tender. 

2.2.4. The percentage tendered by the contractor will apply to those rates which find place 
in the current schedule of rates mentioned in clause 2.2.1. or have been derived from 
the said current schedule of rates and not to other items of work. 

2.2.5. The percentage tendered by the contractor shall not be altered by the contractor 
during the terms of contract. The deduction or addition as the case may be of the 
percentage will be calculated on the amount of the bill for the work done, after 
deducting the cost of materials supplied departmentally at rates specified in the 
agreement.  

 
2.3.1 Item Rate Tenders in form – “B”. In respect of item rate tenders, contractor should 

quote his rates for the items mentioned in the schedule of item in Annexure F of this 
N.I.T. Only rates quoted shall be considered. The rates should be expressed in figures 
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as well as words and the unit should be as given by the Department. The contractor 
will not have the freedom to change the unit. No percentage above or below the 
schedule be quoted.  

2.3.2 The rates quoted in the tender for the various items of work will not be altered by the 
contractor during the term of contract. 

 
     2.4.      Lead and lift of water – No lead and lift for carting of water will be paid. 
 

2.5     Lead and lift of materials – No lead and lift for carting of materials shall be            
payable to the contractor except in case of such items for which specific lead and lift are 
provided in the current schedule of rate mentioned in clause – 2.2.1. of the N.I.T. or in 
the schedule of items in respect of item rate tenders. 

 
2.6 Non-schedule items of works – During the execution of the work there is likelihood of 

such items of  work, which do not find place in the current schedule of rates, referred to 
above in respect of percentage rate contracts or such items which are given in the 
schedule of items in respect of item rate contracts, for which contractor has not quoted his 
rates. Contractor will have to carry out these items of work. 

 
Rates of such items of work which do not find place in the current schedule of rates referred 
to above, in respect of percentage rate contracts or such items in respect of item rate contracts 
shall be decided by the University Engineer and the decision of the Register shall be binding 
on the contractor. The quantum of such work will not exceed 10% of amount of contract 
unless accepted by the department and the contractor.  

 
3. SUBMISSION OF TENDER :  
 
 3.1 Earnest money - No tender will be received without a deposit of earnest money 
of. Rs. 10050 .00  which will be returned to the unsuccessful tenderness on the rejection of their 
tenders or earlier as may be decided by the competent authority and no production of a certificate of 
_____________________ that all tender documents have been returned, and will be retained from 
the successful tenders as part of the security deposit.  
 

3.2 Form of Earnest Money. 
 
3.2.1 Where the amount of Earnest money is more than Rs.500/- the same shall be accepted 
only in the shape of Bank drafts of any schedule Bank in favour of Registrar, Jiwaji 
University, Gwalior. 
 

 3.2.2 the intending tenderer from other states may remit E.M. in the from of the Bank draft 
of any schedule bank to the Registrar Jiwaji University Gwalior. 
 
 3.3 Earnest Money is separate covers. The Earnest Money in one of the prescribed 
forms should be produced/sent separately and not kept in the covers containing the tender and if the 
earnest money is not found in accordance with the prescribed mode in the tender will be returned 
unopened to the tenderer.  
 
 3.4 Adjustment of Earnest Money – Earnest money, which has been deposited for a 
particular work, will not, ordinarily, be adjusted towards the earnest money for another work, but if 
the tender of contractor for a work in the same division has been rejected and the earnest money has 
not been refunded to him due to any reason, it may be so adjusted by the University Engineer.  
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 3.5 Security Deposit – (a) The Security Deposit shall be recovered from Running 
bills, @ _5.00________ per cent as per clause –I of the agreement read with para 3.5 of the N.I.T.  
 
 (b) The  amount of the E.M. shall not be adjusted when value of work done reaches the 
limit of t he amount of Contract of exceeds the Probable amount of  the contract. 

 
3.6 Implication of submission of Tender – Tenderers are advised to visit site 

sufficiently in advance of the date fixed for submission of the tender. A tenderer shall be deemed 
to have full knowledge of the relevant documents, samples, site, etc whether he inspects them or 
not.    
 
 3.7 The submission of a tender by a contractor implies that he has read the notice, 
conditions of tender and all other contract documents and made himself aware of the standard 
and procedure, in this respect, laid down in the National Building Code of India 1970/Indian 
Standards the scope and specification of the work to be done and the conditions and rates at 
which stores tools and plant etc. will be issued to him by the university has seen the quarries with 
their approaches, site of work etc, and satisfied himself regarding the suitability and availability 
of the materials at the quarries. The responsibility of opening new quarries and construction and 
maintenance of approaches there to shall lie wholly with the contractor / Tenderes.  
 
 3.8 Income Tax Clearance Certificate – A tenderer purchasing tender documents for 
works exceeding Rs. 200 lacs shall submit either an Income Tax Clearance Certificate in the 
form printed as Annexured or a certificate from the Income Tax authority that the assessment is 
under consideration. No tender documents can be issued/sold to him unless such certificate is 
submitted.   
 

3.9 List of work in progress -  Tenders must be accompanied by a list of Contract 
already held by the tenderer at the time of submitting the tender,  in  the Department and 
elsewhere showing therein- 

 
a. the amount of each contract. 
b. Balance of work remaining to be done, and . 
c. The amount of solvency certificate produced by him at the time 

of enrolment in the concerning department 
d. detail of work where he with draw his offer or did not. 

 
3.10 Relationship -  The contractor shall not be permitted to tender for works in the 
university (responsible for award and Execution of contract ) in which his near relative is 
posted in university Account ant. He shall intimate the names of his near relative working in 
university. He shall also intimate the name of persons who are working with him in any 
capacity or subsequently employed by him and who are near relatives to any gazette officer 
in the university. Any breach of this condition by the contractor would render himself liable 
to be removed from the approved list of contractors of the W.D. 

 
Note – By the term near relative is meant wife, husband, parents and son, grand son, 
brothers, sisters, brother-in-laws, father-in-law and mother-in-law.  

 
3.11 The tender for the works shall witnessed by a contractor. Failure to observe this 
condition shall tender the tender of the contractor liable to rejection.  
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4. OPENING AND ACCEPTENCE OF TENDER : 
 
4.1 Place and Time of opening -  The tender shall be opened at time and place stated in para 

1. by the U.E. in the presence of the tenderer or their duly authorized agent who may 
choose to attend. The U. Engineer under unavoidable circumstance, may deput another 
officer in his absence to receive and open tenders on his behalf.  

 
4.2 Powers of University Engineer -  The U. Engineer does not bind himself to accept or 

recommend for the acceptance to the Registrar or other higher authority, the lowest or 
any tender or to give any reasons for his decision.  

 
4.3 Conditional Tender  -  Conditional tender are liable to be rejected.  

 
4.4 Canvassing – Canvassing for support in any form for the acceptance of any tender is 

strictly prohibited. Any tenderer doing so will tender himself liable to penalize which 
may include removal of his name from the register of approved contractors or penal 
action under section –8 of the M.P. Vinirdishtta Bhrasta Acharan Nivaran Vidheyak 
1982. 
Execute the agreement, as well as where this contractors were rescinded in format in the 
duly certified by the concerned department  

 
4.5 Unsealed Tender - The tenders shall be rejected, if not properly sealed.  

 
4.6 Authority of University Engineer – The authority competent to accept a tender  reserve 

the right of accepting the tender for the whole work or for a distinct part of it, or 
distributing the work between one or more tenderers.  

 
4.7 Validity of offer – Tender shall remain open upto four months from the date of receipt of 

tender and in the event of the tenderer withdrawing the offer before the aforesaid date, for 
any reason whatsoever, earnest money deposited with the tender shall be forfeited by the 
U.E. 

 
 

5. SPECIFICATIONS : 
 

 
5.1 Brief Specification – A brief note on construction and specifications of the work is 

enclosed in Annexure – E. 
5.2 Material of Construction – The materials of construction to be used in the work shall 

be governed by the provision of part-V of the National Building code of India, 1970 
and the relevant Indian Standard specification with amendments and revisions issued 
up to the date of tender notice.  

5.3 Workmanship-The work shall be carried out according to the specification referred to 
herein after and according to sound engineering practice. The decision of the U. 
Engineer, in respect of workmanship will be final.  

5.4 Specification for Building Works – (Including water supply and sanitary fittings.) 
 
5.4.1. The Contractor shall execute the work in conformity with the standards and procedure 

laid down in the National Building Code of India, 1970, and               C.P.W.D. 
specification for works  in force, or special specification whenever enclosed 
separately, and in accordance with the approved drawing.  
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5.4.2. Concrete – All concrete shall be mixed in hopper concrete mixers with mea rushing 

and compacted by mechanical Vibrators, Slump test shall be carried out during 
concreting and sample test cubes prepared and tested in due course the testing will be 
carried out by t he Department.    

 
The results of the tests shall conform with the required standard and it the Engineer-
in-Charge considers that a structural test in necessary the same shall be carried out as 
instructed by the Engineer-in Charge at the contractor’s expense and should the result 
of this be unsatisfactory the contactors, will be bound to take down and reconstruct 
the particular portion of work which has given unsatisfactory test results.  

 
5.4.3 Bricks – The contractor should use the bricks manufactured on the metric measures as 

far as possible. In case of non availability of metric size bricks in particular time area 
the British size bricks shall be allowed by but mode of measurements and payment 
shall be made considering motive size bricks and extra brickwork shall be at the cost 
of contractor.   

 
5.4.4 All timber used in the wood for all new works must be properly seasoned. In case of 

important building mechanical seasoning should be done in good seasoning plant.  
 

In case the contractor does not procure good seasoned wood, he may be asked to get 
it seasoned in plant at his own expense but no certificate is required where no a 
additional rate is paid.  
 

5.4.5 Maintenance of Roofs – Subject to the provision in the agreements, it will be the 
responsibility of the contractor to see that the building does not leak, during the 
period of the fittest rainy season in respect of  tile and sheet roofing and two 
consecutive rainy seasons in respect of lime concrete and cement concrete terrace 
roof, after its completion and he will make good and replace all the defective work on 
this account.  

 
       5.5     Specification of Electrical Works. 

 
5.5.1. The work will be carried out as per the approved drawing and as directed by the U.E. 
  

The word will be governed by “General Specification” for the Electrical Works in 
Governments buildings in Madhya Pradesh in force from 1972. and CPWD 
department specification. 

5.5.2. All samples of electrical accessories should be got approved from the Engineer-in-
charge. Contractor will have to arrange and afford all facilities for their inspection 
and rectify the defects pointed out by them. A list of accessories is enclosed as 
Annexure – E. 

 
5.5.3. The period of testing and refund of deposit will be 3 year after completion of work. 

 
5.5.4. In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light fixtures 

will be made by the University as mentioned in the C.S.R. As such lab our rates only 
as per C.S.R. will be paid for fitting such items in position as per C.S.R.  

 
5.5.5. the contractor should submit wiring diagram on tracing cloth showing the point 

position of switch, length of point, position of D.B. and main switch circuit No. in 
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which points fall at the time of final bill. Otherwise deduction of ½ percent (halt 
percent ) will be made from the bill.  

 
5.6 Specification of works. 

 
  (Excluding bridges and culverts ) 

 
 The road work and collection of materials for road works shall be carried out 
according to Maharashtra P.W.D. specifications, as adopted for the work or specification 
enforce, or special specifications wherever enclosed separately, or the relevant specification 
published by the Indian Road Congress.  
 
5.7 Contradictions or amendments – In the event of contradictions between the 

stipulations of t he current schedule or rates (vide part of this N.I.T.) and aforesaid 
specification vide para – 5.1 to 5.7 above the stipulations of the current schedule of 
rates shall gain precedence. In the event of contradictions, if any between different 
specifications and or codes of practice, referred to above, the decision of the U.E. 
shall be final subject to appeal in case of dispute before Registrar of University within 
one month of U.E.’S decision.  

 
6. SUPPLY OF MATERIALS : 
 

6.1 Material supplied by the Department – The following materials will be supplied by 
the department.  

 
Name of materials     Rate   Place of delivery  
 
(1) Cement ______________  Per bag. __________________  
 Rs.____________(Including  
 cost of containers). 

 (2) ____________________________   __________________  
 
 (3) ____________________________  
 
 

6.1.1 The Contractor shall be liable to return unused cement bags after due allowance of 
limit of variation prescribed in the C.S.R. to the stores of the University failing which 
cost of unused cement bags shall be recovered from contractor at double the 
agreement rates/issue rate which ever is more.  

 
6.2 Return to Empty Cement Bags – It shall be compulsory on the apart of the contractor 

to preserve and return empty cement bags in sound conditions to the extent of at least 
75 percent of the bags issued to him, to the _______________________________ 
engineer in charge of work at the place of issue for which no transportation will be 
payable. The rebate for such bags will be as per rates fixed by D.G.S.&D. from time 
to time. In case the empty bags are not required by the University the contractor will 
have to sell these to the authorized collecting agents at the price fixed by the D.G.S. 
&D. from time to time and produce receipts in support.  

 
6.3 Penalty for Non-Return of Bags- For each bag not so returned to the extent of issues, 

in sound condition a rate of Rs.__________________________ per bag will be 
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charged. The decision of the Engineer-in-charge whether or not a bag is in sound 
conditions shall be final. 

 
6.4 In case of the departmental supply of Iron/Steel to the contractor the lab our rate will 

be paid for cutting, banding and placing with binding wire as provided in C.S.R. (with 
due allowance for the percentage above or below C.S.R. tendered and accepted).  

 
6.5 Delay in Supply – If the materials are not supplied in time, the contractor will not be 

allowed any claim for any loss, which may be caused to him, but only extension of 
time will be given at the discretion of the University Engineer and Registrar if applied 
for by the contractor before the expiry of the contract.  

 
7. MISCELLANEOUS CONDITIONS :   
 

7.1 Subletting – The contractor shall not, without the prior approval of the competent 
authority in writing, sublet or assign to any other party or parties, the whole or any 
protion of the work under the contract. Where such approval is granted, the contractor 
shall not be relieved of any obligation or duty or responsibility which he undertakes 
under the contract. 

 
  

7.2 Taxes – All dues regarding taxes, including the sales tax, other duties etc. levied on 
the contractor’s work by Government and local bodies or private individual is will be 
payable by the contractor. The University Engineer will grant a certificate for the 
quantities actually used on the work but will not entertain any claim on this account.  

 
7.3 Minerals extracted for works carried out on behalf  of the Government of India from 

the quarries in possession of  and controlled by the State Government is subject to 
payment of Royalty by the contractor to whom it shall not be refundable. The 
University Engineer shall not also issue nay certificate in respect of such materials 
extracted for Government of India work (Applicable to Government of India works 
only). 

 
7.4 Rules of Lab our Camps – The contractor will be bound to follow the Madhya 

Pradesh Model rule relating to lay-out, water supply and sanitation on lab our camps 
(vide Annexure –A) and the provisions of the National Building Code of India, in 
regard to constructions and safety. 

 
7.5 Fair Wages – The contractor shall pay not less than fair wages to labourers engaged 

by him on the works (rules enclosed vide annexure-B). 
 

7.6 Work in the Vicinity- The University Engineer reserves the right to take up 
departmental work or to a work award  on contract in the vicinity without prejudice to 
the terms of contract.  

 
7.7 Best quality of construction materials – Material’s of the best quality will be used 

as approved by the University Engineer: 
 

7.8 Removal of undesired person- The contractor shall on receipt of the requisition 
from the University Engineer at once remove any person employed by him on the 
work who, if in the opinion of the University Engineer is unsuitable or undesirable 
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7.9 Amount due from Contractor – Any amount due to University from the contractor 

on any account concerning work may be recovered from him as arrear of land 
revenue.  

 
7.10 Tools and Plants – The contractor shall arrange at his own cost tools and plant 

required for the proper execution of the work. Certain plants may however be issued 
to the contractor as a special case. 

 
7.11 Right to increase or decrease work – The competent authority reserves the right to 

increase or decrease work.  
 
The competent authority reserves the right to increase or decrease any item of t he 
work during the currency of the contract and the contractor will be bound to comply 
with the order of the competent authority without any claim for compensation.  
 

7.12 Time Schedule –  The work shall be done by the contractor according to the time 
schedule fixed by the competent authority. Contractor shall furnish has programme of 
construction for execution of work within the stipulated time schedule together with 
methodology of construction of each type of work and obtain approved of engineer 
incharge prior  to the execution / commitment of work.  

 
7.13 Time of contract – Time allowed for carrying out the work as entered in the N.I.T. 

shall be strictly observed by the contractor and shall be reckoned from the date of 
work order to commence the work. 

 
7.14 Payment by Cheques – The payment will be made by cheques on the Central Bank 

of India only. No Bank commission charges on realizing such payments will be done 
by the University. 

 
7.15 Transport of Materials – The contr4actor shall made his own arrangement for 

transport of all materials. The University is not bound to arrange for priority in 
getting wagon or any other materials though all possible assistance by way of 
recommendation will be given if it is found necessary in the operation by the 
Engineer in charge. If it proves to be in effective, the contractor shall have no claim 
for any compensation on that account.  

 
8. SPECIAL CONDITIONS : 
 
 To be inserted in the N.I.T. of a particular work if found necessary in the interest of the      
 
            work. 
 

8.1 Agreement :- 
 
8.1.1 Execution of agreement :- The tenderer whose tender has been accepted here in after 

referred to as the contractor, shall produce an appropriate solvency certificate is so 
required by the U.Engineer and will execute the agreement in the prescribed form 
within a fortnight of the date of communication of the acceptance of his tender by 
competent authority. Failure to be so will result in the earnest money being forfeited 
to University and tender being cancelled.  
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8.1.2. (a) The contractor shall employ the following Technical Staff during the 

Execution of work :- 
 

(i) One Graduate Engineer when the work to be executed is more than Rs.5 Lakhs. 
 
(ii) One diploma Holder, Sub-Engineer when the cost of work to be executed is from 

Rs.2 lakhs or more but not more than Rs. 5 lakhs. 
 

(b) The Technical Staff should be available at site whenever required by the 
Engineer-in charge to take instructions.  

 
(c) In case the contractor fails to employ the technical staff as aforesaid, the U.E. 

shall have the right to take suitable remedial measures.  
 

(d) The contractor should give the names and other detail of the Graduate 
Engineer/Diploma Holder, Sub-Engineer whom he intends to employ or who 
is under employment on the work at the time he commences the work. 

 
(e) The contractor should give a certificate to the effect that the 

Engineer/Diploma holder, Sub-Engineer is exclusively in his employment.  
 

Provided that :- 
 

(i) An Engineer or Sub Engineer may look after more than one work in the same 
locality but the total value of such work under him should not exceed Rs. 25 
lakhs in the case of in Engineer and Rs. 5 lakhs in the cash of a Sub-Engineer. 

 
(ii) It is not necessary for the contractor’s partners in case of firm/company who is 

himself an Engineer, Sub-Engineer to employ another Engineer, Sub-Engineer 
for the Supervision of work. 

 
(iii) The Retired Assistant Engineer who is holding a Diploma may be treated at 

par with a Graduate Engineer are for the operation of the above clause.  
 

In case the contractor fails to employ the Technical staff as aforesaid he shall be 
liable to pay the University sum of Rs.2,000 for each month of defaults in the case of 
graduate and Rs. 1000/- for each month of default in the case of Diploma Holder Sub-
Engineer.   

 
8.2 Conditions Applicable for Contract – All the conditions of the tender notice will be 

binding on the contractors in addition to the conditions of the contract in the 
prescribed form:- 

 
Following documents annexed with this N.I.T. shall form a part of the contract.  
 
Annexure – “A” Model Rules relating to lab our, water supply etc.  
 
Annexure – “B” Contractor’s lab our regulations. 
 
Annexure – “C” Sources of materials (not applicable for building work).  

 
Annexure – “D” Form of Income Tax Clearance Certificate. (applicable to works   
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           costing more than Rs. 2.00 lakhs ) 

 
 Annexure – “E” Brief specifications. 
 
 Annexure – “F” Schedule of items. 
 
 Annexure – “G” Form of Bank Guarantee, 
 
 8.3  Test of Material  

 
 

 
 

ANNEXURE “A” 
 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND 
SANITATION IN LABOUT CAMPS 

 
  

Note – These model rules are intended primarily for lab our camps which are not of a 
permanent nature. They lay down the minimum desirable standard which should be adhered 
to. Standard in permanent or semi permanent lab our camps should not obviously be lower 
than those for temporary camps.  

 
1. Location- the camp should be located in elevated and well drawing ground in the locality. 
 
2. Lab our huts to be constructed for one family of 5 person each. The lay out to be shown in 

the prescribed sketch. 
 
3. Hutting-The huts to be built of local materials . Each hut should provided at least 20 sq. 

meters of living space.  
 
4. Sanitary facilities – Latrines and urinals shall be provided at least 15 meters away from 

nearest quarters separately for man and woman and specially to market on the following 
scale. 

 
5. Latrine – Pit provided at the rate of 10 users or two families per seat, urinals as required as 

the privy can also be used for this purpose.  
 
6. Drinking water – Adequate arrangements shall be made for the supply of drinking water. If 

practicable filtered and chlorinated supplies be arranged,  when supplies is from intermittent 
sources overhead storage tank shall be provided with a capacity of five litres a person per 
day. Where the supply  is to be made from a well it shall confirm to the sanitary standard laid 
down in the report of the Rural Sanitation committee. The well should be at leat 30 metres 
away from any latrine or other source of pollution. If possible hand pump should be installed 
for drawing the water from well. The well should be effectively disinfected once every 
month and the quality of the water should be got tested at the Public Health Institution 
between each work of disinfecting.  

 
7. Bathing and washing – Separate bathing and washing place shall be provided for men and 

women for every 25 persons in the camp. There shall be one gap and space of 2 sq. metres 
for washing and bathing. Proper drainage for the waste water should be provided. 
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8. Waste disposal – Dustbin shall be provided at suitable places in camp and the residents shall 

be directed to throw all rubbish into those dustbins. The Dustbins shall be provided with 
cover. The contents shall be removed every day and disposed off  trenching.  

 
9. Medical facilities – (A) Every camp where 1,000 or more persons reside shall be provided 

with whole time doctor and dispensary. If there are women in the camp a whole time nurse 
shall be employed.  

 
(B) Every camp where less than 1,0000 but more than 250 person reside shall be provided with 

dispensary and a part time nurse/midwife.  
 
(C) If there are less than 250 persons in any camp a first aid kit shall be maintained in charge of 

the worker, if any, free of cost.  
 

All the medical facilities mentioned above shall be for all residents in the camp including a 
dependent of the worker, if any, free of cost.  

 
Sanitary Staff – For each lab our camp there should be qualified sanitary inspector and 
sweepers should be provided in the following scales:- 

 
(1) For camps with strength over 200 but not exceeding 500 persons one sweeper for   every 75 

persons above the first 200 for which 3 sweepers shall be provided.  
 
(2) For camps with a strength over 500 persons one sweeper for every 100 person above first 500 

for which 6 sweepers should be provided.  
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ANNEXURE “B” 
 

CONTACTOR’S LABOUR REGULATIONS 
 
The contractor shall pay not less than fair wage to labourers engaged by him in the work. 
 
Explanation – (a) “Fair wages” means wages whether for time or piece work as notified on the 
date of inviting tenders and where such sages have not been so notified the wages prescribed by the 
S.E.P.W. department for the circle in which the work is done.  
 
(b) The contractor shall not withstanding the provisions of any contract to the contrary, cause to 
be paid a fair wage to laborers indirectly engaged on the worked including in lab our engaged by his 
subcontractors in connection with the said work as if laborers had been immediately employed by 
him. 
 
© In respect of all lab our directly or indirectly employed on the  works or the performance of 
his contract, the contractor shall comply with or cause to be complied with the Lab our Act in force.  
 
(d) The University Engineer shall have the right to deduct from the money due to the contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfillment of he conditions of the contract for the benefit of the workers, 
non payment of wages or of deductions made from his or their wages which are not justified by their 
terms of the contract or non-observance of regulations.  
 
(e) The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractors.  
 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  
 
(g) The contractor shall obtain a valid license under the contract (Regulation and Abolition) Act, 
in force and rules made there under by the competent authority from time to time before 
commencement of work, and continue to have a valied license until the completion of the work. 
  
 Any failure to fulfill this requirement shall attract the penal provisions of this contract arising 
out of the resulted non-execution of the work assigned to the contractor.  
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ANNEXURE “C” 
 

STATEMENT SHOWING THE LEAD OF MATERIALS 
 

S.NO.    DESCRIPTION      LEAD  
 
1. _________________________________________  
 
2. _________________________________________  
 
3. _________________________________________ 
 
4. _________________________________________ 
 
5. ___________________________________________ 
 
Note – This statement is only for guidance of the contractor. The tenderer should satisfy himself 
regarding the availability of the required quality and quantity of materials.  
 
 
 

ANNEXURE “D” 
 

FORM OF CERTIFICATE IN INCOME TAX TO BE SUBMITTED BY CONTRACTOR 
 

TEDNERING FOR WORKS CONSTING Rs. 2.00 LAKHS OR MORE 
 
 

(i) Name and style (of the company, firm H.U.F. or individual) in which the applicant 
assessed to income tax and address for purpose of assessment.  

 
(ii) The Income Tax Circle/Ward/ District in which the applicant is assessed of income-tax.  

 
(iii) Following particulars concerning the last income tax assessment made:- 
 
(a)  Reference No. or (G.I.R.NO.) of the assessment. 
 
(b)  Assessment year and accounting year. 
 
©  Amount of total income assessed. 
 
(d) Amount of tax assessed I.T., S.T.,E.P.T., B.P.T. 

 
(e)  Amount of tax paid I.T., S.T., E.P.T., B.P.T. 
 
(f)  Balance being tax not yet paid and reasons for such arrears . 
 
(g) Whether any attachment or certificate proceedings pending in respect of the arrears. 
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(h) Whether the company of firm of H.U.F. on which the assessment was made has been 

or is being liquidated, would up, dissolved, partitioned or being declared insolvent, as 
the case may be.  

  
(i) the position about later assessments namely, whether returns submitted under section 

22 (1) or (2) of the income tax act and whether tax paid under  section 18-A of the act 
and the amount of tax so paid or in arrears.  

 
(Iv) In case there has been no income tax assessment at all in the past whether returns 

submitted under section 21 (1) or (2) and 18-A (3) and if so the amount of income tax 
returned or tax paid and the income tax circle/ward/District concerned.  

 
(v) The name and address of branch (es) verified the particulars set out above and found 

correct subject to the following remarks.  
 
 
Dated________________      Signature of I.T.O. 
         Circle/Ward/District 
 
 

ANNEXURE “E” 
 
Specification for the work of construction of  Work  
 
 

University Engineer  
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ANNEXURE “F” 
 

SCHEDULE OF ITEMS TO BE EXECUTED 
 
_____________________________________________________________________  
     S.NO.     Particulars of items    Unit 
_____________________________________________________________________  
 

ENCLOSED 
 

 
 
 
 

University Engineer  
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ANNEXURE “G” 

 
GUARANTEE BOND 

 
(To be used by approved scheduled banks ) 

 
1. In consideration of the Jiwaji University Gwalior (hereinfter called the University) having 
agreed to exempt______________ (hereinafter called the said contractors) from the demand under 
the terms and conditions of an agreement dated ________________ made between 
___________________________ and __________________for____________________herein after 
called the said Agreement ) of earnest money deposit for the due fulfillment by the said contractor(s) 
of the terms and conditions contained in the said agreement on production of a Bank Guarantee for 
Rs.________________________ (Rs.___________________________________ Only). We 
___________________________________ Bank Limited (hereinfafter referred to as “The Bank”) 
do hereby undertake to pay to University an amount not exceeding Rs.________________________ 
against any loss or damage caused to or suffered or would be caused to or suffered by the University 
by the reason of any breach by the said contractor(s) of any terms or condition contained in the said 
agreement.  
 
2. We________________________________________ Bank Limited, do hereby undertake to 
pay the amount due and payable under this guarantee without any demur merely on a demand from 
the University stating that the amount calimed  is due by way of loss or damage caused to or suffered 
by the University by reason of any breach by said Contractor (s) of any of the terms or conditions 
contained in the said agreement or by reason of the contractor(s) failure to perform the said 
agreement. Any such demand made on the Bank shall be conclusive as regard the amount due and 
payable by the Bank under this guarantee. However, our liability under this guarantee shall be 
restricted to an amount not exceeding 
Rs._________________________________________________ . 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE “H” 
Special Condition 
 
1. The Tenderer of/supplier should have a place of business in the state of M.P. from where the 

goods would be supplied to various destinations in the state and also should hold a 
registration Certificate under the M.P. Vanijayack Kar Adhiniyam. 

2. The Tenderer/supplier shall also submit the Clearance Certificate as provided under section 
36 of the MP Vanijayak Kar Adhiniyam. 
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3. Work Programme and Methodology of Construction - Contractor shall furnish his 

programme of construction for execution of the work within due stipulated time schedule 
together with methodology of construction of each type of work and obtain approval of the 
Engineer - in - Charge prior to execution/commencement of work 

4. Revised programme of work in case of sleep page - In case of slee page from the approved 
work at any stage, the contractor shall furnish revised programme to make up the sleep page 
within the stipulated time schedule and obtain approval of Engineer-in-charge to the revised 
programme. 
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ANNEXURE “I” 

 
Testing of Materials and Methodoly 

 
 
 

ANNEXURE - JD 
 

List of Instruments for Field Testing Laboratory 
 
 
Field Testing Instruments. 
 
1. Steel tapes - 3m. 

2. Vernier calipers 

3. Micrometer screw 25mm gauge. 

4. A good quality plumb bob. 

5. Spirit level minimum 30cm long with 3 bubbles for horizontal vertical. 

6. Wire guage (circular type) disc. 

7. Foot 

8. Long nylon thread. 

9. Rebound hammer for testing concrete. 

10. Dynamic penetrometer. 

11. Magnifying glass. 

12. Screw driver 30cms long 

13. Ball Pin hammer 100 gms. 

14. Plastic bags for taking samples. 

15. Moisture meter for timber. 

16. Earth Resistance tests for I 

17. Meggar I Electrical Division 
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ANNEXURE - JE 
                                                                     FORM "B" 

 
JIWAJI UNIVERSITY, GWALIOR 

 
ITEM RATE TENDER AND CONTRACT FOR WORKS 

 
General Rules and Direction for the Guidance of Contractor 

 
1. All works proposed for execution by contract will be notified in a form of invitation to 

tender, posted in public places and signed by the University Engineer. 
This form will state the work to be carried out as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work: also the amount of the 
earnest money to be deposited with the tender and the amount of the security deposit to be 
deposited by the successful tenderer and the percentage, if any, to be deducted from bills. It 
will also state whether refund of quarry fees, royalties, octroi duties and ground rents will be 
granted. Copies of specifications, drawings and a schedule of quantities and rates of the 
various descriptions of work and any other documents required in connection with the work, 
signed for the purpose of identification by the University Engineer shall also be open for 
inspection by the contractor at the office of the University Engineer during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately by each 
member thereof, or in the event of the absence of any partner it must be signed on his behalf 
by a person holding a power of attorney authorizing him to do so. Such power of attorney 
should be produced with the tender and it must disclose that the firm is duly registered under 
the Indian Partnership Act. 

3. Any person who submits a tender shall fill up the usual printed form stating at what rate he is 
willing to undertake each item of work. Tenders which propose any alteration in the work 
specified, in the said form of invitation to tender, or in the time allowed for carrying out the 
work or which contain any other conditions of any sort, will be liable to rejection. No single 
tender shall include more than one work but contractors who wish to tender for two or more 
Works shall submit a separate tender for each, tender shall have the name and number of the 
work to which they refer written outside the envelope. 

4. The University Engineer or his duly authorized assistant, Will open tenders in the presence of 
any intending contractor(s) who may be present at the time and will enter amounts of the 
several tenders in a comparative statement in a suitable form. Receipts for earnest money will 
be given to all tenderers except those whose tenders are rejected and whose earnest money is 
refunded on the day that the tenders are opened. 

5. The office competent to dispose of the tenders shall have the right of rejecting all or any of       
the tenders. 
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6. The receipt of a clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the University Engineer and the contractor shall be 
responsible for seeing that he procures a receipt signed by the University Engineer or any 
other person duly authorized by him. 

7. The memorandum of work tendered for, and the schedule of material to be supplied by the 
University, and their issue rates shall be filled in and completed, in the office of the 
University Engineer before the tender form is issued, if a form issued to an intending tenderer 
without having been so filled in and completed, he shall request the office to have this done 
before he completes and delivers his tender. 

 
 

TENDER FOR WORK 
 
I/We hereby tender for execution for the V.C., of Jiwaji University Gwalior of the work 
specified by in the under written memorandum within the time specified in such 
memorandum at the rates specified therein and in accordance in all respects with the 
specifications. designs, drawings and instructions in writing referred to in rule I here of and 
in clause 12 of the annexed condition, and with such materials as are provided for by and in 
all other respects in accordance with such conditions so far applicable. 
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MEMORANDUM 
 
 

1. *(a) General Description  :  supply and installation of transformer at C.T.T.M.S Building 
                                                   Jiwaji University  compus Gwalior  

    

   (b)  Estimated cost     Rs.334333/-      

    (c) Earnest Money   Rs10050/-   
 

**(d) Security deposit  5%         

***(e) Percentage if any, to be deducted from bills         5% 

      (f) Time allowed for the completion of work from the date of written order 15 Days 

including rainy season. 

 
Item No. Item of 

work 
Unit Per Rate 

Tender in 
figures 

Rate tendered in 
words. 

(1) (2) (3) (4) (5) (6) 
 
 

Separate list of description of work attached 
 
 
 

    
Should this tender be accepted I/We hereby agree to abide by and fulfill all terms and 

provisions of the said conditions of contract annexed heseto so far as applicable, or in default 

thereof to forfeit and pay to the V.C. of Jiwaji University, Gwalior of his successor in office 

the sums of money mentioned in the said conditions. 

The sums of Rs. 1*( .......................................) is, herewith, forwarded in currency notes as 

earnest money (a) 2* the full value of which is to be absolutely forfeited to the V.C. of Jiwaji 

University, Gwalior. or his successors in office, should I/We not deposit the full amount of 

security deposit specified in the above memorandum, in accordance with clause 1 (A) of the 

said condition of contract, otherwise the said sum of Rs. ................................................ Shall 
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be retained by Government as on account of such security deposit as aforesaid, or (b) 3* full 

value of which shall be retained by Government on account of the security deposit specified 

in clause 1 (B) of the said condition of contract. Dated the 

.................................................19.................................................... 

 
 
                                                                                               Signature of Contractor before 
                                                                                               Submission of tender 
             Name & Address.................................................. 
             .............................................................................. 
             ............................................................................. 
 
4* Witness ...................................................... 
 Occupation ................................................. 
 Address ...................................................... 
The above tender is hereby accepted by me on behalf of V.C. of Jiwaji University, Gwalior 
Dated ........................................ day of .......................................199 ............................ 
         Signature of the Officer 
         by whom tender accepted.  

 
 
* If several sub-works are included, they should be detailed in a separate list. 
** This deposit will vary from 1 present to 10 percent of the estimated cost of the work 

according to the requirements of the case. 
*** This percentage where no security deposit is taken, will vary form 5 percent 10 percent 

according to the requirements of the case. Where security deposit is taken, see note to clause 
1 of the condition of contract. 

1.* Give particulars and numbers: 
2.* Strike out (a) if no cash security deposit  is to be taken. 
3.* Strike out (b) if any cash security deposit is taken. 
4.* Signature of witness to contractor's signature. 
 

 
 

Conditions of Contract 
Clause 1. - Security Deposit - The person/persons whose tender may be accepted 

(hereinafter called the contractor which expression shall unless excluded by or repugnant to the 
contract include his heirs executors, administrators, representatives and assigns ) shall 4* (A) (within 
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one day for a contract of Rs. 1000/- or less, two days or one of Rs. 2000/- or less, and so on up to a 
limit of ten days of the receipt by him of the notification of the acceptance of his tender) deposit with 
the University Engineer in cash. or Government securities endorsed to the University Engineer (if 
deposited for more than 12 months) a sum sufficient with amount of the earnest money deposited by 
him with his tender to make up the full security deposit specified in the tender) or* (B)  (permit V.C. 
at the time with of making any payment to him of work don under the contractor to deduct such sum 
as will ( with the earnest money deposited by him ) amount to* ............................................... percent 
of all moneys so payable. such deductions. be held by V.C. by way of security deposit), provided 
always that in the event of the contractor depositing a lump sum by way of security deposit as 
contemplated at (A) above. Than and in such case if the sum so deposited shall not amount to *** 
............................................. percentage of the total estimated cost of the work, it shall be lawful for 
V.C. at the time of making any payment to the contractor for work done under the contract to make 
up the full percentage of .................... Percent by deducting a sufficient sum from every such 
payment as last aforesaid. All compensation or other sums of money payable by the contractor to 
V.C. under the terms of his contract may be deducted from or paid by the sale of sufficient part or 
his security, or form the interest arising their form, or from any sum which may be due or may 
become due to the contractor by V.C. on any account whatsoever, and in the event of his security 
deposit being reduced by reason of any such deduction of sale as aforesaid, the contractor shall 
within ten days thereafter make good in cash or Government securities endorsed as aforesaid any 
sum or sums which may have been deducted from or raised by sale of his security deposit or any part 
thereof. The security deposit referred to when paid in cash, May, at the cost of  the depositor, be 
converted into interest bearing securities provided that the depositor has expressly desired this in 
writing. 

Note: Any sum deposited in cash by the contractor under (A) or amount of deductions made 
under (B) may if the contractor so desires, be converted into one of the recognized 
forms of interest bearing securities to be approved by the officer sanctioning the 
contract, provided the amount to be converted is not below Rs. 1000/- (One 
Thousand) and the period of contract warrants such conversion. Such securities 
should be endorsed to the University Engineer. 

The security deposit would also be converted in the shape of Bank Guarantee in recognized. form 
with prior approval of the authority sanctioning the contract.   
 
* Strike out "A" or "B" as that case may be 
** This will be same percentage as that in the tender at (C) 
*** This percentage (not exceeding 10 percent) will be fixed in every case to suit requirements, 

e.g. if it is fixed at 8 percent and the security deposit only amounts to 5 percent of the 
estimated cost of the work, than 3 percent should be deducted from every payment. If the 
percentage is fixed at 10 percent and the security deposit only amount to 6 percent then 4 
percent should be deducted and so on. 
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Compensation for Delay 

Clause 2. - The time allowed for carrying out the works as entered in the tender shall be Strictly 
observed by the contractor and shall be reckoned from the date on which the order to commence 
work is given to the contractor. The work shall throughout the stipulated period of the contract be 
proceeded with all due diligence (time being deemed to be of the essence of the contract on the part 
of the contractor) and the contractor shall pay as compensation an amount equal to one percent or 
such smaller amount as the Engineer may decide. On the amount of the estimated cost of the whole 
work as shown by the tender for every day that the work remains uncommented. or unfinished, after 
the proper dates. And further, to ensure good progress during the execution of the work, the 
contractor shall be bound. in all cases in which the time allowed for any work exceeds on month to 
complete on fourth of the whole of work before one fourth of the whole time allowed under the 
contract has elapsed: one half of the work before one half of such time has elapsed and three fourth 
of work, before three fourth of such time has elapsed. In the event of the contractor failing to comply 
with this condition  he shall be liable to pay compensation an amount equal to one percent or such 
small amount as the University Engineer / V.C. may decide on the said estimated cost of the whole 
work for every day that the due quantity of work remains incomplete. Provided always that the entire 
amount of compensation be paid under the provision of this clause shall not exceed eight percent on 
the estimated cost of the work as shown in the tender  
 

3. Action when the contractors becomes liable for levy penalty. 
Clause 3 -  In any case in which under any clause or clauses of this contract the contractor shall 
have rendered himself liable to pay compensation amounting to the whole of the security deposit 
(whether paid in one sum or deducted by installments) or committed a breach of any terms contained 
in clause 24 or in the case of abandonment of the work owing to the serious illness or death of the 
contractor or any other cause. U.E. on behalf to the V.C. Jiwaji University, Gwalior shall have power 
to adopt any of the following courses, as he may deem best suited to the interest of University. 
(a) To rescind the contract, (of which recession notice in writing to the contractor under the hand 
of the University Engineer shall be conclusive), and in which case the security deposit of the 
contractor shall stand forefeited, and be absolutely at the disposal of University.  
 
(b) To employ labour paid in the P.W.D. or by employing department machinery and to supply 
materials to carry out work, or any part of the work, debiting, the contractor with the cost of the 
labour of hire charge of departmental machinery and the price of the materials (of the amount of 
which cost and price a certificate of the U.E. shall be final and conclusive against the contractor) and 
crediting him with the value of the work done. in all respects in the same manner and the same rates 
as if it had been carried out by the contractor under the terms of this contract, or the cost of the 
labour and the price of the materials as certified by the U.E. which ever is less, the certificate of the 
U.E. as to the value of the work done shall be final and conclusive against the contractor. This does 
not qualify the contractor to any refund if the work is carried out at lower rates than the rates quoted 
by contactor, saving, if any, will go to the University. 
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(c) To measure up the work of the contractor, and to take such part there of as shall be 
unexecuted out of his hands, and to give it to another contractor to complete in which case any 
expense which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess the 
certificate in writing of the U.E. shall be final and conclusive) shall be borne and paid by the original 
contractor and may be deducted from any money due to him by University under the contract or 
otherwise, or from his security deposit or the proceeds of sale thereof, or a sufficient part there of, if 
the work is carried out at lower rates to contractor shall not be entitled for any refund. on the account 
saving, if any which shall go to the University. 
 In the event of any of the above courses being adopted by the U.E.  The contractor shall have 
no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any material or entered into any engagements or made advances on account of, or with a 
view to the execution of the work or the performance of the contract. And in case the contract shall 
be rescinded under the provisions aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum for any work theretofore actually performed under this contract, unless and untill the 
U.E. will have certified in writing the performance of such work and the value payable in respect 
thereof, and he shall only be entitled to be paid the value so certified. 
 

Contractor remains liable to pay compensation if action not taken under clause 3 
Clause 4 - In any case in which any of the powers conferred upon the U.E. by clause 3 hereof, shall 
have become exercisable and the same shall not constitute a waiver of any of the condition hereof 
and such power shall not withstanding be exercisable in the event of any further case of default by 
the contractor for which by any clause or clauses hereof he is declared liable to pay compensation 
amounting to the whole of his security deposit, and the liability of contractor for past and future 
compensation shall remain unaffected. 
 
  
 
 In the event of the U.E. putting in force either of the power either of the power under clause 
(a) or (c) vested in him under the preceding clause he may, if he so desires, take possession of all or 
any tools, plant, materials, and stores, in or upon the work, or the site thereof or belonging to the 
contractor, or procured by him and intended to be used for the execution of the work or any part 
thereof paying or allowing for the same in account at the contract rates, or in case or these not being 
applicable, at current market rates to be certified by the U.E. whose certificate thereof shall be final, 
otherwise the U.E. may by notice in writing to the contractor or his clerk of the clerk of the works., 
foreman or other authorized agent require him  to remove such tools, plant, materials or stores from 
the premises (within a time to be specified in such notice). 
 Power to take possession of or require removal of or sell contractor's plant. In the event of 
the contractor failing to comply with any such requisition, the University Engineer may remove 
them at the contractor's expense or shall them by auction or to private sale on account of the 
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contactor and at his risk all respects and the certificate of the U.E. as to the expenses of any such 
removal and the amount of the proceeds and expense of any such sale shall be final and conclusive 
against the contractor. 
 
Clause 5 - Extension of time - If the contractor shall desire an extension of the time for completion 
of the work on the grounds of his having been unavoidably hindered in its execution or any other 
ground he shall apply in writing to the U.E. within thirty days of the date of the hindrance on 
account of which he desires such extension as aforesaid, and the U.E. shall, if in his opinion (which 
shall be final) reasonable grounds, be shown therefore authorizes such extension for a period not 
exceeding three months. Any further extension of time shall be subjected to the previous sanction of 
the Registrar. 
 
Clause 6 - Final certificate - On completion of the work, the contractor shall be furnished with a 
certificate by the U.E. (hereinafter called the Engineer-in-charge) of such completion: but no such 
certificate shall be given. nor shall the work be considered to be completed until the contractor shall 
have removed from the premises on which the work shall be executed all scaffolding, surplus 
materials and rubbish and cleaned off the dirt from all wood work, doors, windows, walls, floors or 
other part of any building or structure in upon or about which the work is to be executed. or of which 
he may have had possession for the purpose of the execution thereof nor until the work shall have 
been measured by the Engineer-in-charge / University Engineer whose measurement shall be 
binding and conclusive against the contractor. If the contractor shall fail to comply with the 
requirements of this clause as to removal of scaffolding, surplus material and cleaning of dirt on or 
before the date fixed for the completion of the work the Engineer-in-charge may at the expense of 
the contractor remove such scaffolding, surplus materials and rubbish and rubbish and dispose of the 
same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall forthwith pay  
 
the amount of all expenses so incurred. and shall have no claim in respect of any such scaffolding or 
surplus materials as afforesaid except for any sum actually realised by the sale thereof. 

Payment of intermediate certificate to be regarded as advance. 
Clause 7 - No payments shall ordinarily be made for work estimated to cost less than rupee one 
thousand till after the whole of the work shall have been completed and a certificate of completion  
given; but if intermediate payment during the course of the execution of works is considered 
desirable in the interest of work, the contractor may be paid at the discretion of the Engineer-in-
charge But in the case of works estimated to cost more than rupees one thousand, the contractor shall 
on submitting the bill thereof be intimated to receive a monthly payment proportionate to the part 
thereof than approved and passed by the Engineer-in-charge whose certificate of such approval and 
passing of the sum so payable shall be final and conclusive against the contractor, But all such 
intermediated payments shall be regarded as payments by way of advance against the final payment 
only and not as payments for work actually done and completed. and shall not preclude the requiring 
of bad, unsound, and imperfect or unskillful work to be removed and taken away and reconstructed 
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or re-erected or be considered as an admission of the due performance of the contract or any part 
thereof, in any respect or the accruing of any claim, nor shall it conclude. Determine or effect, in any 
way. the powers of the Engineer-in-charge under these condition or any of them as to the final 
settlement and adjustment of the account or otherwise any other way very or effect the contract. The 
final bill shall be submitted by the contractor within one month of the date fixed for completion of 
the work otherwise the Engineer-in-charge's certificate of the measurement and of the total amount 
payable for the work accordingly shall be final and binding on all parties. 

 
Bill to be submitted monthly 

Clause 8 - A bill shall be submitted by the contractor each month on or before the date fixed by the 
Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge shall 
take or cause to be taken the requisite measurements for the purpose of having the same verified, and 
the claim as far as admissible, adjusted, if possible before the expiry of ten days from the 
presentation of the bill. 
 If the contractor dies not submit the bill within the time fixed, as aforesaid, the Engineer-in-
charge may depute a subordinate to  measure up the said work in the presence of the contractor  
whose countersignature to the measurement list will be sufficient warrant, and the Engineer-in-
charge may prepare bill from such list which shall be binding on the contractor in all respects. 

 
Bill to be in Printed Forms 

Clause 9 - The contractor shall submit all bills on the printed forms to be had on application at the 
office of the Engineer-in-charge. and the charges in the bills shall always be entered at the rates  
 
specified in the tender or in the case of any extra work ordered in pursuance of these conditions, and 
not mentioned or provided for in tender and the rates hereinafter provided for such work.  
 

Receipt to be signed by partners or persons having authority to do so. 
Clause 10 - Receipts for payment made on account of a work when executed by a firm must also be 
signed by the several partners except where the contractors are described in their tender as a firm. in 
which case the receipts must be signed in the name of the firm by one of the partners. or by some 
other person having authority to give effectual receipts for the firm.  
 

Store Supplied by Government 
Clause 11 - If the specification or estimate of the work provides for the use of any special description 
of materials to be supplied from the Engineer-in-charge's store or if it is required that the contractor 
shall use certain stores to be provided by the Engineer-in-charge (such materials and stores, and the 
prices to be charged thereof as hereinafter mentioned being so for as practicable for the convenience 
of the contractor, but not so as in any way to control the meaning or effect of this contract specified 
in the schedule of memorandum, hereto annexed, the contractor shall be supplied with such materials 
and stores as required form time to time to be used by him for the purposes of the contract only and 
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the value of the full quantity of materials and stores so supplied at the rates specified in the said 
schedule or memorandum may be set off or deducted from any sums then due, or thereafter to 
become due to the contractor under the contract or otherwise; or against or from the security deposit 
or the proceeds of sale thereof; if the same is held in Government securities the same or sufficient 
portion thereof being in this case sold for the purpose. 
 All materials supplied to the contractor shall remain the absolute property of University, and 
shall not on any account be removed from the site of the work, and shall at all times be open to 
inspection by the Engineer-in-charge. Any such materials unused and in perfectly good condition at 
the time of the completion or determination of the contract shall returned to the Engineer-in-charge's 
store, if by a notice in writing under his hands he shall so require; but the contractor shall not be 
entitled to return any such materials unless with such consent, and shall have no claim for 
compensation account of any such material so supplied to him as aforesaid being unused by him, or 
for any wastage in or damage to any such materials. 
 
 

Works to be executed in accordance with specifications 
 
 
 
 

Drawings Orders etc. 
Clause 12 - The contractor shall execute the whole and every part of work in the most substantial 
and workman like manner ands both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The contractor shall also confirm exactly, fully and faithfully to 
the designs, drawing and instructions in writing relating to the work signed by the Engineer-in-
charge and lodeged in his office, and to which the contractor shall be entitled to have access at such 
office or in the site of the work for the purpose of inspection of during office hours, and the 
contractor shall if he so requires, by entitled at his own expense to make or cause to be made copies 
of the specifications, and of all such design, drawings and instruction as aforesaid. 
 
 

Alteration in Specification and Designs 
The Engineer-in-charge shall have power to make any alteration in, omissions from additions to or 
substitution for, the original specifications, drawings, designs instructions, that may appear to him to 
be necessary or advisable during the progress of the work , and the contractor shall be bound to carry 
out the work in accordance with any instruction which may be given to him signed by the Engineer-
in-charge and  such alterations omissions, additions or substitutions shall not invalidate the contract 
and any altered, additional or substituted work which the contractor may be directed to do in the 
manner above specified as part of the work shall be carried out by the contractor on the same 
condition, in all respects on which he agreed to do the main work and at the same rates as are 
specified in the tender for the main work. 
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Extension of time in consequence of alterations - The time for the completion of the work shall be 
extended in the proportion that altered, additional of substuted work bears to the original contract 
work and the certificate of the Engineer-in-charge shall be conclusive as to such proportion. 
Rates for works not in estimate of schedule of rats of the district. - And if the altered additional 
or substituted work includes any class of work, for which no rate is specified in this contract, then 
such class of work shall be carried out at the rates entered in the schedule of rates of the district, 
which was in force at the time of the acceptance of the contract, and if such class of work  is not 
entered in the said schedule of rates then the contractor shall within seven days of the date of his 
receipt of the order to carry out the work inform the Engineer-in-charge of the rate which it is his 
intention to charge for such of work; and if the Engineer-in-charge does not agree to this rate he 
shall, by notice in writing be at liberty to cancel his order to carry out as he may consider advisable, 
provided always that if the contractor shall commence work or incur any expenditure in regard there 
to before the rates have been determined as lastly hereinbefore mentioned then and in such case he 
shall only be entitled to be paid in respect of the work, carried out or expenditure incurred by him 
prior to the date of the determination of the rates as aforesaid according to such  
 
rate or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute the decision of the 
Superintending Engineer of the Circle shall be final. 
 

No claim to any payment or compensation for 
Alteration in or restriction of work 

Clause 14 - If  at any time after execution of the contract documents the Engineer-in-charge shall for 
any reason whatsoever require the whole or any part of the work as specified in the tender, to be 
stopped for any period or shall not require the whole or part of the work to be carried out at all or the 
be carried out by the contractor he shall give notice in writing of the fact to the contractor who shall 
thereupon suspend or stop the work totally or partially as the case may be. In any such case, except 
as provided hereunder, the contractor shall have no claim to any payment or compensation 
whatsoever on account of any profit or advantage which he might have derived from the execution 
of the work in full but which he did not so derive in consequence of the full amount of the work not 
having been carried out, or on account of any loss that he may be put to on account of materials 
purchased or agreed to be purchased, or for unemployment of labour recruited by him. He shall not 
also have any claim for compensation by reason of any alterations having been made in the original 
specifications, drawings, designs and instructions which may involve any curtailment of the work as 
originally contemplated. Where, however, materials have already been purchased or agreed to be 
purchased by the contractor before receipt by him of the said notice, the contractor shall be paid for 
such materials at the rates detrained by the Engineer-in-charge provided they are not in excess of 
requirements and are of approved quality and/or shall be compensated for the loss, if any that he may 
put to, in respect of materials agreed to be purchased by him, the amount of such compensation to be 
determined by the Engineer-in-charge whose decision shall be final. If the contractor suffers any loss 
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on account of his having to pay lobour charges during the period during which the stoppage of work 
has been ordered under this clause the contractor shall, on application, be entitled to such 
compensation on account of labour charges as the Engineer-in-charge whose decision shall be final 
may consider reasonable, provided the contractor shall not be entitled to any compensation on 
account of labour charges if, in the  opinion of the Engineer-in-charge the labour could have been 
employed by the contractor elsewhere for the whole or part of the period during which the stoppage 
of the work has been ordered as aforesaid, 

Time limit for unforeseen claims 
Clause 15, - Under no circumstance whatsoever, shall the contractor be entitled to any compensation 
from Government, on any account unless the contractor shall have submitted a claim in writing to 
Engineer-in-charge within one month of the cause of such claim occurring. 
 

Action and compensation payable in case of bad work 
 
 
Clause 16 - If  at any time before the security deposit is refunded to the contractor it shall appear to 
the Engineer-in-charge or his subordinate in charge of the work that any work has been executed 
with unsound imperfect, or unskillful workmanship or with materials of inferior quality, or that any 
materials or articles provided by him for the execution of the work are unsound or of a quality 
inferior to that contracted for or are otherwise not in accordance with the contract it shall be lawful 
for the Engineer-in-charge to intimate this fact in writing to the contractor and than notwithstanding 
the fact that the work, materials or articles complained of, may have been inadvertently passed, 
certified and paid for, the contractor shall be bound forthwith to rectify or rev\move, and reconstruct 
the woks so specified in whole or in part, as the case may required, or if so required shall remove the 
materials or articles so specified and provided other proper and suitable materials or articles at his 
own proper charge and cost; and in the event of his failing to do so within a period to be specified by 
the Engineer-in-charge in the written intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of one percent the amount of the estimate for every day not exceeding ten 
days, during which the failure so continues and in the case of any such failure the Engineer-in-
charge may  rectify or remove and re-execute the work  or remove and replace the materials or 
articles complained of as the case may be at the risk and expense in all respects of the contractor 
should the Engineer-in-charge consider that any such inferior work or materials as described above 
may be accept or made use of it shall be within his discretion to accept the same at such reduced 
rates as he may fix therefore. 
 
 

Contractor liable for damage done and for imperfections for three months after certificate. 
Clause 17 - If the contractor or his work people. or servants shall break, deface; injure or destroy 
any part of building in which they may be working or any building, road curbs fences, enclosures, 
water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grass-land or 
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cultivated ground contiguous, the premises on which the work or any part of it, is being executed or 
if any damage shall happen to the work, while in progress, from any cause whatever, or any 
imperfections become apparent in it within three months (six month in the case of a road work) after 
a certificate final or its completion shall have been given by the Engineer-in-charge as aforesaid, the 
contractor shall make the same good at his own expense or in default the Engineer-in-charge may 
cause the same to be made good by other work-men and deduct the expense (of which the certificate 
of the Engineer-in-charge shall be final ) from any sums that may be then or at any time thereafter 
may become, due to the contractor or from his security deposits of the proceeds of sale thereof, or of 
a sufficient portion thereof. 
 The contractor hereby also covenants that it shall be his responsibility to see that the 
buildings constructed under this contract do not leak during the period of two consecutive rainy 
seasons after its (their) completion and if any defects are pointed out to him by the Engineer-in- 
 
charge during the said periods the same shall be removed by him ate his own expense or in default 
the Engineer-in-charge may get them removed and deduct the expenses thereof from any sum that 
may be then due or may become due to the contractor or from the security deposit of the contractor 
an amount equal to 20% cost of the roof shall, not with standing and anything contained in this 
clause, be retained, till the roofs are tested during two consecutive rainy seasons as aforesaid and the 
defects are fully removed if any amount still remains due to this account after making deductions as 
aforesaid the same may be recovered from him as an arrear of land revenue/cash security. The 
security deposit of the contractor deposit of the contractor to the extent of 50% shall be refunded on 
his getting the completion certificate provided that all the recoveries outstanding against him are 
realised. 25% of the amount shall be refunded on maintenance period being over, even if the final 
bill is not passed, balance 25% shall be refunded after the final bell is passed.   
 

Work to be open for inspection: contractor or responsible agent to be present 
Clause 18 - All work under or in course of execution or executed in persuance of the contract shall 
at all times be open to the inspection and supervision of the Engineer-in-charge and his subordinates 
and they shall at all times during the usual working hours, and at all other times at which reasonable 
notice of the intention of the Engineer-in-charge or his subordinate to visit the works shall have been 
given to the contractor, either himself be present to receive orders and instructions, or have a 
responsible agent duly accordited in writing present for that purpose. Orders given to the contractor's 
agent shall be considered to have the same force as if they had been given to the contractor himself. 

 
Notice to be given before work is covered up 

Clause 19 - The contractor shall give not less than five days notice in writing to the Engineer-in-
charge or his subordinate in-charge of the work before covering up or otherwise placing beyond the 
reach of measurement, any work in order that the same may be measured and correct dimensions 
thereof be taken before the same is so covered up placed beyond the reach of measurement, any 
work without the consent in writing of the Engineer-in-charge or his subordinate in charge of the 
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work, and if any work shall be covered up or placed beyond the reach of measurement without such 
notice having been given or consent obtained, the same shall be uncovered at the contractor's 
expense or in default thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 
 
 

Contractor to Supply plant, ladder scaffoldings etc. 
Clause 20 - The contractor shall supply at his own cost materials ( except such special materials, if 
any, as may in accordance with the contract be supplied from the Engineer-in-charge's store ),  
 
plant, tools appliances, implements, ladders, cordage, tackle, scaffolding and temporary works 
requisite or proper for the proper execution of the work, whether original, altered or substituted, and 
whether included in the specification, or other documents forming part of the contract or referred to 
in these conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in-charge as to any matter as to which under these condition 
he is entitled to be satisfied, or which he is entitled to require together with carriage therefore to and 
from the work. The contractor shall also supply without charge the requisite number of persons with 
the means and materials necessary for the purpose of setting out work, and counting weighing and 
assisting in the measurement or examination at any time and from time to time of the work or 
materials. Failing his so doing the same may be provided by the Engineer-in-charge at the expense 
of the contractor and the expenses may be deducted from any money due to the contractor under the 
contract or from his security deposit or the proceeds of sale thereof, or of a sufficient portion, 
thereof. 
 
The contractor is liable for damages arising from non-provision of lights, fencing ete. 
 
The contractor shall also provide at his own cost, except when the contract specifically provides 
otherwise and except for payment due under clause 13 all necessary fencing, and lights required to 
protect the public from accident, and shall be bound to bear the expenses of defense of every suit, 
action, or other proceedings at law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and costs which may be awarded in any 
such suit, action or proceedings to any such person or which may with the consent of the contractor 
be paid to compromise any claim by any such person. 
 

Compensation under section 12 sub-section (1) of the workmen's compensation Act 1923 
Clause 21 - In every case in which by virtue of the provisions of section 12, sub-section (1) of the 
workmen's compensation Act, 1923, V.C. is obliged to pay compensation to a workman employed 
by the contractor in execution of the work, V.C. will recover from the contractor the amount of the 
compensation so paid; and, without prejudice to the rights of Government under section12, sub-
section (2) of the said Act, V.C. shall be at liberty to recover such amount or any part thereof by 
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deducting it from the security deposit or from any sum due by V.C. to the contractor whether under 
this contract or otherwise V.C. shall not be bound  to contest any claim made against them under 
section 12, sub-section (1) of the said Act, except on the written request of the contractor and upon 
his giving to V.C. full security for all costs for which V.C. might become liable in consequence of 
contesting such claim. 

 
 
 

Labour 
Clause 22 - No female labour shall be employed within the limits of cantonment 

 
Labourers below the age of twelve years 

Clause 23 - No labourer below the age of twelve year shall be employed on the work. 
Fair Wage 

Clause 24 - The contractor shall pay not less than fair wage to labourers engaged by him on the 
work. 

Explanation : 
 (a)  "Fair wage" means wage whether for time or piecework notified at the time of inviting 
tenders for the work and where such wages have not been so notified, the wages prescribed by the 
work Department for the division in which the work is done. 
(b) The contractor shall notwithstanding the provisions of any contract to the contrary, cause to 
be paid a fair wage to labourers indirectly engaged on the work, including any labour engaged by his 
sub-contractors in connection with the said work, as if the labours had been immediately employed 
by him. 
(c) In respect of all labour directly or indirectly employed on the works for the performance of 
the contractor's part of this agreement, the contractor shall comply with or cause to be complied with 
the labour Act in force. 
(d) The university Engineer shall have the right to deduct, from the moneys due to the 
contractors,  any sum required or estimated to be required for making good the loss suffered by a 
workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers 
non-payment of wages or of deductions made from his or their wages, which are not justified by the 
terms of the contract or non-observance of the regulations.  
(e) The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulation aforesaid without prejudice to his right to claim indemnity from his 
sub-contractors.  
(f) The regulation aforesaid shall be deemed to be a part of the contract and any breach thereof 
shall be deemd to be a part of the of the contract and any breach thereof shall be deemed to be a 
breach of this contract. 

Work Not to be Sublet 
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Clause 25 - The contract shall not be assigned or sublet without the written approval of the U.E. And 
if the contractor shall assign or sublet his contract, or attempt so to do, or become insolvent, or 
commence any insolvency proceedings or make any composition with his creditors, or attempt so to 
do, or if any bribe gratuity, gift, loan perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly be given, promised or offered by the contractor, or any of his servants or 
agents to any public officer or person in the employ of university in any way relating to  
 
his office or employment, or if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the U.E. may thereupon by notice in writing rescind the contract, 
and the security deposit  of the contractor shall thereupon stand forfeited and be absolutely at the 
disposal of V.C. and the same consequences shall ensure as if the contract had been rescinded under 
clause 3 hereof and in addition the contractor shall not be entitled to recover or be paid for any work 
therefore performed under the contract. 

 
Sum payable by way of compensation to be considered as reasonable compensation without 

reference to actual loss 
Clause 26 - All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of V.C. without reference to the 
actual loss or damage sustained, and whether or not any damage shall have been sustained. 

Changes in the constitution of firm 
Clause 27 - In the case of a tender by partners any change in the constitution of the firm shall be 
forthwith notified by the contractor to the Engineer-in-charge, for his information. 

Works to be under the direction of University Engineer 
Clause 28 - All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the University Engineer for the time being who shall be 
entitled to direct at what point or points and in what manner they are to be commenced, and from 
time to time carried on. 

Disputes relating to specifications, designs etc. 
Clause 29 - Except where otherwise specified in the contract the decision of the Registrar of 
University for time being shall be final, conclusive and binding on all parties to the contract upon all 
questions relaing to the meaning of the specifications, designs, drawings and instruction here in 
before mentioned and as to the quality of workmanship or materials used on the work or as to any 
other question, claim, right, matter or thing whatsoever, in any way arising out of, or relating to the 
contract, design, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works, or the execution or failure to execute the same whether arising 
during the progress of the work or after the completion or abandonment thereof, provided that the 
Registrar shall before giving the decision in the matter give an opportunity of being heard to the 
contractor. 

 
Stores of European or American manufacture to be obtained from Government 
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Clause 30 - The contractor shall obtain from the stores of the Engineer-in-charge all stores and 
articles of European or American manufacture which may be required for the work or any part 
thereof or in making up articles required therefore or in connection there with unless he has obtained 
permission in writing from the Engineer in charge to obtain such stores and articles  
 
elsewhere. The value of such stores and articles as may be supplied to the contractor by the 
Engineer-in-charge will be debited to the contractor in his account at the rates shown in the schedule 
attached to the contract and if they are not entered in the schedule, they will be debited at cost price 
which, for the purposes of this contract, shall include the cost of carriage ans all of other expense 
whatsoever, which shall have been incurred in obtaining delivery of the same at the stores aforesaid. 

Lump Sums in Estimates 
Clause 31 - When the estimate on which a tender is made includes lump sums in respect of part of 
the work, the contractor shall be entitled to payment in respect of the items of work involved or the 
part of the work in question at the some rates as are payable under this contract for such items, or if 
the part of the work in question is not, in the opinion of the Engineer-in-charge, capable of 
measurement, the Engineer-in-charge, may at his discretion pay the lump sum amount entered in the 
estimate, and the certificate in writing of the Engineer-in-charge shall be final and conclusive against 
the contractor with regard  to any sum or sums payable to him under the provision of this clause. 
 

Action where no specification 
Clause 32 - In the case of any class of work for which there is no such specification as is mentioned 
in rules, such work shall be carried out in accordance with the specification approved by University 
Engineer, for application to work in the district, and in the event of there being no such specification, 
then in such case the work shall be carried out in all respect in accordance   with the instruction and 
requirements of  the Engineer-in-charge. 
 

Definition of work 
Clause 33 - The expression "works" or "work" where used in these condition, shall, unless there be 
something either in the subject or context repugnant to such contraction, be construed and taken to 
mean the works or by virtue of the contract contracted to be executed, whether temporary or 
permanent, and whether original, altered, substituted, or additional. 

 
Claim for quantities entered in the tender or estimate 

Clause 34 - Quantities shown in the tender are approximate and no claim shall be entertained for 
quantities or work executed being either more or less than those entered in the tender or estimate. 
Clause 35 - No compensation shall be allowed for any delay caused in the starting of the work on 
account of acquisition of land, or in the case of clearance works, on account of any delay in 
according sanction to estimates.    
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Employment of Scarcity Labour 
 
Clause 36 - If  Government declare a state of scarcity or famine to exist in any village situated 
within 16 km. of the work the contractor shall employ upon such parts of the work, as are suitable 
for unskilled labour any person certified to him by the University Engineer or by any person to 
whom the University Engineer may have delegated this duty in writing, to be in need of relief and 
shall be bound to pay such persons wages not below the minimum which Government may have 
fixed in this behalf. Any dispute which may arise in connection with the implementation of this 
clause shall be decided by the University Engineer whose decision shall be final binding on the 
contractor. 
 

Refund of quarry fees and Royalties 
Clause 37 - All quarry fees, royalties, octroi duties and ground rent for stacking materials, if any, 
should be paid by the contractor, and deduced from their RA bill as per rule who will, however be 
entitled to a refund, of such of the charges as are permissible under the rules on obtaining a 
certificate form the Engineer-in-charge that the materials were required for use of University work. 

 
Royalty for breach of contract 

Clause 38 - On the breach of any term of condition of this contract by the contractor the said 
University shall be entitled to forfeit the security deposit or the balance thereof, that may at that time 
be remaining, and to realise and retain the same as damages and compensation for the said breach 
but without prejudice to the right of the said University to recover any further sums as damages from 
any sums due or which may become due to the contractor by V.C. or otherwise howsoever. 
Note : - If  there is any difference between the amount of words and figures written in the tender 
forms by the contractor the lesser amount will be treated as valid. If the contractor is  
not ready to accept the amount so fixed in the above manner and declines to do the work, earnest 
money deposit of the contractor shall be forfeited. 

 

 
NOTICE TO THE CONTRACTOR TO START WORK 

Your contract for the ....................................................................................... has been accepted by 
me/U.E./Registrar/V.C. on behalf of the Jiwaji University Gwalior. 
..............................................................................day of ............................................... 200............. 
and you are hereby ordered to commence the work. 

 
University Engineer                      Registrar 

 
The notice to the contractor (s) to start work from the ........................................................................ 
day of ........................................................... 200........... was issued, vide this office memorandum 
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No. ................................................................................. dated the ...................................................200 
............ 
 
 
 
 
 
 

University Engineer                      Registrar 
 

  
In pursuance of clause 6 of the Agreement in form B dated the 
.................................................................. between the Contractor Shri 
................................................................................................ and the U.E. of Jiwaji University, it is 
hereby certified that the said contractor has duly completed the execution of the work undertaken by 
him there under on the ................................................................................................. day of 
........................................................... 
 
Signature of contractor     University Engineer                      Registrar 
 
Schedule 
Showing (approximately) materials to be supplied by the Department under clause II and 30 for 
work contracted to be executed and the rates at which they are to be charged for. 
 
Particulars 
 
(1) 

Rates at which the material 
will be charged to the 
contractor 
(2) 

Place of delivery 
 
(3) 

No material provided by the department     
 
 

 

Note :- The person or firm submitting the tender should see that the rates in the above schedule are 
filled up by the Engineer-in-charge on the issue of the form prior to the submission of the tender. 
 

.......................................      .................................................. 
Signature of the Contractor      Signature of University Engineer 
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                                                       fof’k”V ‘krsZ  

1- Bsdsnkj dks leLr dk;Z e-iz-e-{ks-fo-fo-da-fy- Xokfy;j ds leLr Lis’khfQds’ku ds 

vuqlkj dk;Z iw.kZ djus ds mijkUr ls VsLV fjiksVZ izkIr dj dk;Z dks gLrkarfjr 

djuk gksxk ftldk O;; Vsdsnkj dks Lo; djuk gksxkA 

2- fo|qr fujh{kd dk;kZy; e-iz- }kjk VkalQkeZj lcLVs’ku ,ao leLr ykbu dh 

vko’;d VsLV fjiksVZ Vsdsnkj }kjk Loa; ds O;; ij iznku djuh gksxhA  

3- Bsdsnkj dks leLr dk;Z dks iw.kZ djus ds mijkUr dk;Z dh nks o”kZ dh xkjUVh nsuh 

gksxh nks o”kZ ds vUnj fdlh Hkh izdkj dh [kjkch ;k VwV & QwV dks Bsdsnkj dks 

Loa; ds O;; ij Bhd djuh gksxhA  

4- Bsdsnkj ds fcyksa ls xkjUVh ds :Ik esa 10 izfr’kr jkf’k ¼lqj{kk fuf/k lfgr½ jksdh 

tk;sxh tks xkjUVh vof/k lekIr gksus ds mijkUr gh okil dh tk,sxhA 

5- Bsdsnkj dks xkjUVh ds :Ik esa jksdh xbZ s10 izfr’kr jk’kh dk Hkqxrku nks o”kZ Ik’pkr 

leLr j[kj[ko lQyrkiwoZd iwoZ djus ds mijkUr gh fd;k tkosxkA  
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 Name of work-- supply and installation of transformer at C.T.T.M.S 
                              Building Jiwaji University compus Gwalior                       

 

  

                                  Schedule of quantity 
S.NO                                Particulars  Unit     Rate Qty Amount 
    1 H Beam 13 Meter long asper  

specification of                       
M.P.M.K.V.V Co. Ltd  

No  2  

   2 11 kv Disc insulator with 11 kv 
Hardware for disc asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

No  6  

   3 Dc cross arm 8’ center asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

Set  1  

 4 Transformer mounting channel    Set  1  
5 Do channel & LA mounting 

asper  specification of                       
M.P.M.K.V.V Co. Ltd 

Set  1  

6 Transformer 200 KVA 11/0.4 
kv asper  specification of                       
M.P.M.K.V.V Co. Ltd 

No  1  

7 Lightening Arrestor asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

Set  3  

8 11 kv DO fuse unit asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

Set  1  

9 Earthing set asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

Set  1  

10 Concrete for support asper  
specification of                       
M.P.M.K.V.V Co. Ltd  

cmt  1.6  

11 Stay set 16mm complete asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

Set  2  

12 Aluminum paint asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

Ltr  2  

13 Red Oxide paint  Ltr  1  
14 300 sqmm 4 core PVC Mt  30  
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armoured cable for main and 
circuit asper  specification of                       
M.P.M.K.V.V Co. Ltd 

15 MS nuts & bolts asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

kg  15  

16 AB switch 11 kv asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

Set  1  

17 11 kv danger board asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

No  2  

18 Anticlimbing device asper  
specification of                       
M.P.M.K.V.V Co. Ltd 

No  2  

19 AAAC rabbit conductor for 
jumper asper  specification of                       
M.P.M.K.V.V Co. Ltd 

Mtr  50  

20 AB switch mounting channel 
asper  specification of                       
M.P.M.K.V.V Co. Ltd 

Set  1  

21 Transformer mounting channel 
asper  specification of                       
M.P.M.K.V.V Co. Ltd 

Set  1  

22 DTR meter asper  specification 
of                       M.P.M.K.V.V 
Co. Ltd 

No  1  

23 Distribution box 200 KVA 
asper  specification of                       
M.P.M.K.V.V Co. Ltd 

No  1  

   Total   
  

Signature of contractor  

Address  

 

Mobile no. 
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