
 
 
 
 



 
 
 
 



FORM A 
 

JIWAJI UNIVERSITY GWALIOR 
 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
 
 

General Rules and Direction for the Guidance of Contractor 
 
 
1.Tenders must be invited for all works proposed to be given on contract unless the amount of 
work proposed to be given on contract is Rs, 150000 or less. The N.I.T. shall be posted in public 
place signed by the University Engineer. 
 
 N.I.T.  this form will state the work to be carried out as well the date for submitting and 
opening tenders and the time allowed for caring out the work , also the amount of earnest money 
to tobe deposited with the tender and the amount of the security deposit to be deposited by the 
successful tenderer and the percentage if any, to be deducted from bills. It will also state whether 
a refund of quarry fees, royalties, and ground rents will be granted. Copies of the specifications, 
designs and drawings and schedule of items and rates of the various description of work, and any 
other documents required in connection with the work signed for the purpose of identification by 
the University Engineer.  
 
 Further that the schedule of items along with the rates payable shall be attached to the 
tender documents and in the event of aviation in rates given in such list with the Current 
schedule of Rates, the rates given in the C.S.R. approved by the competent authority shall 
prevail.  
 
2. In the event of the tender being submitted by a firm, it must be signed separetly by each 
member thereof. In the event of the absence of any partner, it must be signed on its behalf by a 
person holding a power of attorney authorizing him to do so. Such power of attorney should be 
produced with the tender and it msut disclose that the firm is duly registered under the Indian 
Partnership Act. 
 
3. Any person who submits a tender, shall fill up above or below the C.S.R. specifried in 
rule I, he is willing to undertake the work. Only one rate of percentage above or below the C.S.R. 
on all the scheduled items shall be named. Tenders which propose any alteration in the work 
specified in the said N.I.T. or in the time allowed for  carrying out the work , or which contain 
any other conditions of any sort, will be liable to rejection. No single tender shall include more 
than one work, but contractors, who wihs to tender for two or more works shall submit a separate 
tender for each. Tenders shall have the name and number of the work to which they refer. 
Written outside the envelope.  
 
4. The U.E. or his duly authorized assistant, will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter the amount of the several 
tenders in a comparative statement in a suitable form. Receipts for earnest money will be given 



to all tenderers except those whose tenders are rejected, and whose earnest money is refunded on 
the day the tenders are opened.  
 
5. The Officers competent to dispose of the tenders shall have right of rejecting all or any of 
the tenders.  
 
6. The receipt of a clerk for any money paid by the contractor will not be considered as any 
acknowledgement of payment to  the Jiwaji University and the contractor shall bre responsible 
for seeing that he procures a receipt signed by U.E. or any other person duly authorized by him.  
 
7. The memorandum of work tendered for, and the schedule of materials to be supplied by 
the University Engineer and their issue rates be filled in and completed in the office of the 
University before the tender form is issued. If a form is issued to an intending tenderer without 
having been so filled in and competed he shall request the office to have this done before he 
completes and deliver of tender.  
 



Tender for works 
 
 
 I/We hereby tender for the execution, for the Jiwaji University Gwalior of the work 
specified in the under written memorandum within the time specified in such memorandum at (in 
figures)________________________________(in 
words)______________________________________________ per cent below/above the rates 
entered in the schedule mentioned in rule 1 and in accordance in all respects with the 
specification designs, drawings and instructions in writing referred to in rule I thereof and in 
clause 12 of the annexed conditions and with such materials as are provided for, by, and in all 
other respects in accordance with such conditions as for as applicable.   
 

Memorandum 
 

1. (a)   Name of work : Providing Paver Block of Approach road of IV Class IV 
Quarters   University campus, Jiwaji University, Gwalior.  

    
 
 (b) Cost of work put to tender  Rs.24,350/- 

 
 © Earnest money          Rs. 750.00 

 
 (d) Security deposit _____05%  
  (including earnest money and PS) 
 (e) Percentage, if any to be deducted from bills _      percent  

(f)       Time allowed for the work from the dated written order to commence 3(Three)    
months including rainy season. 

7. Should this tender be accepted, I/We hereby agree to abide by and fulfill and all terms 
and provisions of the said condition of the contract annexed hereto as for as applicable, or in 
default, thereof to forfeit and pay to the Jiwaji University or his successors in office the sums of 
money mentioned in the said condition. A separate sealed cover duly superscripted containing 
the sum of Rs 1.5 Lakhs as earnest money   the full value of which is to be absolutely forfeited to 
the University or his successor in office without prejudice to any other right or remedies of the 
said University or his successors in office, should I/We fail to commence the work specified in 
the above memorandum or should I/We not deposit the full amount of security deposit specified 
in the above memorandum in accordance with clause I of the said condition of the contract 
otherwise the said sum of . Rs. 1.5 Lakhs shall be retained by University on account of such 
security deposit as aforesaid or be full value of which shall be retained by University on account 
of the security deposit specified in clause I of the said conditions of the contract.  
 
Signature of witness to  
Contractor’s signature                            Signature of the  

         Contractor before  
Submission of Tender 



(Name and address of Contractor _________________________________________ 
Dated the ________________________day of   Dated the ___________________ day of  
________________________________ 20________  
 
Name of witness __________________________________________________________  
Address of witness ________________________________________________________ 
         ________________________________________________________  
Occupation of the witness __________________________________________________  
 
 The above tender is hereby accepted by me on behalf of the Jiwaji University Gwalior 
Dated the ________________________________ day of _____________________ 
20_____________. 
 

________________________________  
Signature of the Officer by  

Whom accepted. 
Conditions of Contract 

 
Definition : 
 
1. The “contract” means the documents, forming the Notice inviting Tenders and tender 

documents submitted by the tednerer and the acceptance thereof including the formal 
agreement executed between the Jiwaji University and the contractor.  

 
2. In the contract the following expressions shall unless otherwise required by the context 

have the meaning, hereby respectively assigned to them:- 
 
(a) The expressing “work” or work shall, unless thereby mean something either in the subject 

on context repugnant to such construction, be construed and taken to mean the works or 
by virtue of the contract contracted to be executed whether temporary or permanent,  and 
whether original, altered substituted or additional.  

 
 
(b) The “Site” shall mean the land/or other places on, into or through work is to be executed 

under the contract or any adjacent land, path or street through work is to be executed 
under the contract or any adjacent land, path or street through which may be allotted or 
used for the purpose of carrying out the contract.  

 
(e) “Government” shall mean the Jiwaji University Gwalior.  
 
(f) The term Vice Chancellor means the Vice Chancellor of Jiwaji University Gwalior.  
 
Note:- “words” imparting the singular number include plural number and vice-versa.  
 



 

SECURITY DEPOSIT 
 
 

Clause 1. – The person whose tender may be accepted (hereinafter called the contractors, 
which expression shall unless excluded by or repugnant to the context, include his heirs, 
executers, administrators, representatives and assigns) shall permit University at the time of 
making any payments is to him for the value of work done under the contract to deduct the 
security deposit as under:- 
 
 The Security Deposit to be taken for the due performance of the contract under the term 
& conditions printed on the tender form will be the earnest money plus  a deduction of 5 percent 
from the payment made in the running bills, till the two together amount to 5 percent of the cost 
of work o\put to the tender or 5 percent of the cost of the works executed when the same exceeds 
the cost work put to tender .  
  

Compensation for Delay 
 
 
 Clause 2 – the time allowed for the carrying out the work as entered in the tneder form, 
shall be strictly observed by the contractor and shall be deemed to be the essence of the contract 
and shall be reckoned from the fifteenth day after the date on which the order to commence the 
work is issued to the contractor, for a work where  completion is up to 6 months.  
 
 For works, for which the completion period is beyond six months:-  the period will be 
reckoned from the thirtieth day after the date on which the order to commence the work is issued 
to the contractor. The work shall throughout the stipulated period of contract be proceeded with 
all due diligence, keeping in view that time is the \essence of the contract. The contractor shall be 
bound in all cases, in which the time allowed for any work exceeds one month, to complete 1/8th 
of the whole work before 1/4th of the whole time allowed under the contract has elapsed, 3/8th of 
the work before  ½ of such time has elapsed and 3/4th of the work before 3/4th of such time has 
elapsed. In the event of the contractor failing to comply with the above conditions, the University 
Engineer shall levy on the contractor, as compensation and amount equal to.  
 
(1) ½ percent of the  value of work per week in respect of work costing up to Rs. 20,00,000 
 
(2) 3/8 percent of the value of work per week in respect of work costing above Rs.2,00,000 

and up to Rs. 5,00,000. 
 
(3) ¼ percent of the value of work per week in respect of work costing above Rs. 5,00, 000 

and up to Rs.10,00,000.  
 
(4) 1/8 percent  of the value of work per week in respect of work costing above Rs. 10,00, 

000 and up to Rs.25,00,000. 



 
(5) 1/16 percent of the value of work per week in respect of work costing above Rs. 25,00, 

000 and above. 
 

The total amount of compensation under the provision of the clause shall be limited to 6 
percent of the value of work.  

 
 The decision of the Registrar shall be final.  
 
 The delay in University assistance ingrained in the contract will be taken duly into 
account while recovering and compensation for the delay in the scales prescribed above. Where 
the Engineer-in-charge decides that the contractor is liable to pay compensation for not giving 
proportionate progress under this clause and the compensation is recommended during the 
intermediate period, such compensation shall be kept in deposit and shall be refunded if the 
contractor subsequently makes up the progress for the lost time within the  period of contract 
including extension granted, if any.  
 
Action when the Work is Left Incomplete, Abandoned or Delayed beyond the Permitted Limit 

allowed by the University Engineer. 

 

Clause 3 – In any case in which under any clause or clauses of this contract the 
contractor shall have rendered himself liable to pay compensation amounting to the 
whole of his security deposit (whether paid in one sum or deducted  by installments) or 
committed a breach of any of the rules contained in clauses –24 or in the case of 
abandonment of the work, except due to permanent disability or death of the contractor, 
or any other cause, the University Engineer on behalf of the University Engineer shall 
give a notice before 15 days for work costing up to Rs. 10,00 lacs and before 30 days for 
works costing above Rs. 10.00 lacs, and in the even of the contractor failing to comply 
with the directions contained in the said notice, shall have power to adopt any of the 
following courses, as he may deem best in the interests of the University.  
 
(a) To rescind the contract (of which rescission notice in writing to the contractor under the 
hand of the U.E. shall be conclusive evidence) and in which case the security deposit of the 
contractor shall stand forfeited and be absolutely at the disposal of University.  
 
(b) To employ lab our paid by the University and to supply materials to carry out the work or 
any part of the work debiting the contractor with the cost of the lab our and the price of the 
materials (of the amount of which cost and price certificate of the U.E. shall be final and 
conclusive against the contractor) and crediting him with the value of the work done in all 
respects in the same manner and the same rates as if it had been carried out by the contractor 
under the terms of his contract or the cost of the lab our and the price of the materials as certified 



by the U.E. whichever is less. The certificate of the U.E. as to the value of the work done shall be 
final and conclusive against the contractor.   
 
©  To measure up the work of the contractor and to  take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete in which case any 
expenses which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess 
certificate in writing of the U.E. shall be final and conclusive) shall be borne and paid by the 
original contractor nay may be deducted from any money due to him by University under the 
contract or otherwise or from his security deposit or the proceeds of sale thereof  or a sufficient 
part thereof.  
 
 In the event of any of the above courses being adopted by the U.E. the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any agreements or made any advances on account of ,  
or with a view to the execution of the work of the performance of the contract. And it case the 
contract shall be rescinded under the provision aforesaid the contractor shall not be entitled to 
recover to be paid any sum for any work there to for actually performed under the contract unless 
and until the U.E. will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified.  
 
 Whenever action is taken under clause 3 (a) the contractor’s bill shall be finalized up 
within three months from the date of rescission both in the case of building works and road and 
bridge works.  
 
 

Power to Take Possession of or Require Removal of Materials, Tools and Plants or Sale of 

Contractor’s Plants etc. 

 
 
 Clause 4.- In any case in which any of the posers, conferred upon the U.E. by clause-3 
hereof, shall have become exercisable and the same shall not be exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such power shall 
notwithstanding be exercisable in the even of any future case of default by, the contractor for 
which by any clause or clauses hereof he is declared liable to pay compensation amounting to the 
whole of his security deposit, and the liability of the contractor for the past and future 
compensation shall remain unaffected, In the event of the U.E. putting in force either of the 
power (a) (b) and (c) vested in him under the proceeding clause he may, if he so desire’s take 
possession of all or any tools, plant, materials, and stores, in or upon the works, or the site 
thereof or belonging to the contractor or procured by him and intended  to be used for the 
execution of the work or any part thereof, paying or allowing for the same in account at the 
contract rates, or, in case of these not being applicable, at current market rates, to be certified by 
U.E. whose certificate thereof shall be final, otherwise the U.E. may be notice in writing to the 



contractor or his clerk of the works, foreman or other authorized agent require him to remove 
such tools, plant, materials, or stores from the premises ( within a time to be specified in such 
notice) and in the event of the contractor failing to comply with any such requisition, the U.E. 
may remove them at the contractor’s expenses or sell them by auction or private sale on account 
of the contractor and at his risk in all respect and the certificate of the University Engineer as to 
the expense of any such removal, and the amount of the proceeds and expense of any such sale 
shall be final and conclusive against the contractor.  
 

 
Extension of Time 

 
 Clause 5.-   If the contractor shall desire an extension of time for completion of the work 
or the grounds of his having been unavoidably hindered in its execution or any other ground he 
shall apply in writing to the U.E. within 30 days of the date of hindrance on account of which he 
desires such extension as aforesaid and the U.E. with whom he has signed the agreement shall if 
in his opinion, (which shall be final) reasonable grounds are shown therefore, may authorize such 
extension for a period not exceeding 3 months. Any further extension shall be subject to previous 
sanction of the Registrar (grounds to be shown therefore) provided always where the U.E. has 
recommended the grant of the extension/permitted the contractor to carry out the work reserving 
the right of the University to impose the liquidated damages (as provided for under the 
agreement) the running bills hall continue to be paid to him. 
 
 Provided further if any extension applied for is proposed to be refused, the competent 
authority shall give the contractor an opportunity to be heard before taking final decision.  
 

Final Certificate 
 
 Clause 6.-  On completion of the work, the contractor shall be furnished with a certificate 
by the U.E. (hereinafter called the Engineer-in-Charge) of such completion in the form appended 
at the end, but no such certificate shall be given, nor shall the work be considered to be complete 
until the contractor shall have removed from the premises on which the work shall be executed, 
all scaffolding, surplus materials and rubbish, and cleaned off the dirt from all wood-work, 
doors, windows, walls floors or other parts of any building in, upon or about which the work is to 
be executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall have been measured by the Engineer-in-Charge whose measurements 
shall be building and conclusive against the contractor. If the contractor shall fail to comply with 
the requirements of this clause as to removal of scaffolding surplus materials and rubbish and 
cleaning of dirt on or before the date faxed the completion of the work, the Engineer-in-Charge 
may, at the expense of the contractor remove such scaffolding, surplus materials and rubbish, 
and dispose of the same as he thinks fit and clean off such dirt as aforesaid and the contractor 
shall forthwith pay the amount of all expense so incurred, and shall have not claim in respect of 
any such scaffolding of surplus materials as aforesaid, except for any sum actually realized by 
the sale thereof.  
 

Payments on Intermediate Certificate to be 
Regarded as Advances 



 
 Clause 7.-   No payments shall ordinarily be made for work estimated to cost less than 
Rs.1,000 (R. One Thousand) till after the whole of the works shall have been completed and 
certificate of completion given; but if intermediate payment during the course of execution of 
works is considered desirable in the interest of works the contractor may be paid at the discretion 
of the Engineer-in-Charge. But in the case of works estimated to cost more than rupees one 
thousand the  
 
contractor shall on submitting the bill thereof or, be entitled to receive  a monthly payment 
proportionate to the part thereof than approved and passed by the Engineer-in-Charge, whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive 
against the final payment for works actually done and completed, and shall not preclude the 
requiring of bad, unsound, and imperfect or unskillful work to be removed and taken away and 
reconstructed, or erected or be considered as an admission of the due performance of the 
contract, or any such part thereof, in any respect or the accruing of any claim, nor shall it 
conclude, determine, or affect in any way the powers of the Engineer-in-Charge under these 
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, 
or in any other way vary or affect the contract. The final bill shall be submitted by the contractor 
within one month of the date fixed for completion of the work, otherwise the Engineer-in-
charge’s certificate of the measurement and of the total amount payable for the work accordingly 
shall be final and binding on all parties.  
 

Bills to be submitted Monthly 
 
 Clause 8.-  A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-Charge for all work executed in the previous month, and the Engineer-
in-Charge shall take or cause to be taken the requisite measurement for the purpose of having the 
same verified and the claim, as for as admissible, adjusted if possible, before expiry of ten days 
from the presentation of the bill. If the contractor does not submit the bill within the time fixed as 
aforesaid the Engineer-in-Charge may depute a subordinate to measure up the said work in 
presence of the contractor whose countersignature to the measurement list will be sufficient 
warrant; and the Engineer-in-Charge may prepare a bill from such list which shall be binding on 
the contractor in all respects.  
 
 

Bill to be Submitted on Printed Forms 
  
 Clause 9.- The contractor shall submit all bills on printed forms to be had on application 
at the office of t he Engineer-in-Charge, and the charges in the bills shall always be entered at the 
rates specified in the tender or in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for 
such work. 
 
 The deduction or addition as the case may be of the percentage will be calculated on the 
amount of the bill for the work done after deducting the cost of materials supplied 
departmentally at rates specified in the agreement.  



 
Receipts to be Signed by Partners or 

Persons having Authority to do so 
 
 Clause 10 – Receipts for payments made on account of a work when executed by a firm 
must also be signed by the serve partners, except where the contractors are described in their 
tender as a firm, in which case the receipt must be signed in the name of the firm by one of the 
partners, or by some other person having authority to give effectual receipt for the firm.  

 
 

Stores Supplied by the University 
  
Clause 11. (A). – (a) Materials to be supplied by the University will be shown in the schedule 
provided in the contract, such materials shall be supplied for the purpose of contract only and the 
value of materials so supplied shall be deducted at the specified rates and as and when materials 
are consumed in items of work for which payment are being made. All such materials shall 
remain the absolute property of the University and shall not be removed from the site.  
 
 (b) All such material that are rendered surplus shall be returned by the contractor at 
the place of issue at his own expenses. Only such materials as are in good condition shall be 
taken back as decided by the Engineer-in-Charge. 
 

(c) In case of material incorporated in the schedule, proper daily account shall be kept 
by the contractor. This account shall be open for inspection by the Engineer-in-Charge at all 
reasonable times. The contractor shall submit a fortnightly report to the Engineer –in-charge of  
consumptions  and balances of materials supplied by the University by 19th and 25th of each 
month. If any such material, so issued does not tally with the progress or work or University 
account, the contractor shall be charged for such shortage, at double the issue rate or double the 
market rate, whichever is more as on the date of such detection.  
 

(d) If at any time subsequent to the execution of a contract on a though rate basis, the 
contractor desires the issue to him for use on a work, of materials which exist in University 
Stores, but the supply whereof by University was not provided for in the contract, the materials 
shall not be issued except with the express authority of  the U.E. who, should specify in each 
case the rate to be charged for the materials inclusive of delivery at the pace where they are 
stored. The rate charged shall be market rate prevailing at the time of supply or the issue rate 
whichever is greater. No carriage or incidental charge shall be borne by University in connection 
with the supply. Such supply of materials by the Department shall not be treated as sale. 
 
 (e) For the materials intended to be supplied by the University as mentioned in the 
schedule in Tender form, could not be given for any reason required as per immediate progress 
of work, the contractor shall be granted extension of time under Clause-5 of the Agreement. If 
however, such supplies are not made within 50% extra time beyond the completion period as per 
contract, it shall be open to the contractor either to determine the contract or request for 
extension of time.  
 



 
Advances to contractors 

 
Clause 11.-B- Advances to contractors are as a rule prohibited, and every endeavor should be 
made to maintain a system, under which no payments are made except for work actually done. 
Exceptions are, however, permitted in the following cases: - 
 

Cases in which a contractor, whose contract is for finished work, requires an advance on 
the security of materials brought to sites, U.E. may in such cases, sanction advances up to an 
amount not exceeding 75% of the value but 90% in the case of steel (as assessed by the U.E.) 
provided that the rate allowed in no case in more than the rate payable for the finished item as 
stipulated in the contract of such materials, provided that they are of imperishable nature and that 
a formal agreement is drawn up with the contractor under which Government secures a lien on 
the materials and is safeguarded against losses due to the contractor postponing the execution of 
the work or to the shortage or misuse of the materials, and against the expense entitled for their 
proper watch and safe custody. 
 
 Payment of such advances should be made only on the certificate of an officer not below 
the rank of U.E. that the quantities of materials upon which the advances are made have actually 
been brought to site, that the contractor has not previously received any advance on that security 
and that all the materials are required by the contractor for use on items of work for which rates 
for finished work have been agreed upon. Recoveries of advances so made should into be 
postponed until the whole of the work entrusted to the contractor is completed. They should be 
made from his bills, for work done as the materials are used, the necessary deductions being 
made whenever the item of work in which they are used are billed for.  
 
 Before granting the above secured advance the contractor shall sign the prescribed 
indenture Bond in the prescribed form.  
 

Escalation 
 
 Reimbursement/Refund on Variation in Prices of Materials/P.O.L and Lab our Wages  
 

Operative Date of Operative Period :- 
 
 Clause 11 C.- The operative date hereinafter referred to means the date of receipt of 
tenders, if not otherwise mentioned in the contract. The operative  period hereafter referred to, 
means the time of completion of the works mentioned in clause –5 of the contract. For the 
purpose of calculating adjustment in the tender price by way of payment (s)/ refunds arising out 
of variations the cost of materials, P.O.L and lab our wages, the operative period shall end on the 
last date of the completion period as per clause –5 of the contract or with the last date of the 
veiled time extension granted by the Registrar only to cover the increase in the original scope of 
the work resulting in increase in the quantum of work over and above the approved design as per 
terms of the contract and time extension granted, in case work id delayed by the University. This 
period of extension shall be considered in continuation of the original operative period as 
mentioned, above.  



 
 Provided that no claim for escalation on account of any reason whatsoever shall be  
entertained where the last date of total operative period is less than twelve months.  
 
 In all cases, the decision of the Registrar of Jiwaji University with regard to the operative 
period shall be final and binding on the original operative period as mentioned above.  
 
 In after the operative date and during the total operative period there by any variation in 
the whole sale price index for all commodities by groups and subgroups (Source being the 
publication of the Economic Adviser to the Government of India published in the Reserve Bank 
of India Bulletin and valied for the operative date, the price adjustment on materials (excluding 
cement, steel and bitumen which are supplied by the Department) shall be calculated in the 
following manner subject, however, to the provisions of clause.  
 
 V1=0.75xPoxK1(M2-M1) 
  -----------------------  
         M1 
 Where  
 V1= the amount of the price adjustment in Rs. 
 Po= value of work in Rs. executed during the period under consider. 

K1= A factor representing all materials to be arranged and supplied for all works 
connected with the completion for the work under the contract including all 
allied/ancillary/temporary works and overheads etc. but excluding materials like 
cement, steel and bitumen.  

M1= whole sale price index for all commodities on the operative dates.  
M2= whole sale price index for all commodities during the period under considerations.  
 

High Speed Diesel 
 For working out price adjustment on transportation cases, the representative time for 
reference shall be the cost of high speed diesel oil only at the nearest H.S.D. Pumps/supply 
depot. If after the operative date and operative period there be any variation in the price of 
H.S.D. such variation being duly notified by the Government of India, the price adjustments for 
transportation component of the work shall be calculated in the following manner:- 
 
 V2=0.75xPoK2 (D2-D1) 
   ------------  
          D1 
 
 Where  
 V2= the amount of the price adjustment in Rs. 
 Po= the value of work in Rs. executed during the period under consideration.  
 K2= a factor representing the component of transportation cost of the entire completion 
         of the work. 
 D2= price per litre of H.S.D. during the period under consideration. 
 D1= price per litre of H.S.D. on the operative date. 



 
Lab our 

 
 In after the operative date and during the total/operative period \, thereby any variation in 
the Consumer Price Index for Industrial Workers at the town nearest to the site, of the work, the 
source for such indices being publications of Lab our Bulletin Bureau, Government of India 
published in the Reserve Bank of India Bulletin, the price adjustment on component representing 
lab our cost including all types of benefits and amentias etc. shall calculated in the following 
manner:- 
 

V3= 0.75xPoK3 (L2-L1) 
       -----------------  
      L1 
 Where,  
 Po= the value of the work in Rs. executed during the period under consideration. 
 V3= the amount of price adjustment in Rs. 

K3= a factor representing all lab our cost including benefits, amenities etc. to be 
incurred by the contractor for their work including all allied/ancillary/temporary                 
works and overhead etc. 

 L2= consumer price index for Industrial workers during the period under consideration.  
 L1= consumer price index for industrial workers on the operative date. 
 
 In case materials like cement steel and bitumen are required to be arranged by the 
contractor as per terms of the contract, the variation in the prices of these materials shall be 
worked out on the basis of the prices prevalent on the operative date and as fixed by the 
Government of India and the price operative during the period and fixed by Government of India 
under consideration for work doing out price adjustment. Price of cement at any time shall be the 
price payable as per the Rate Contract entered into by the D.G.S. &D. with the cement factories.  
 
 Price of Steel (steel) for reinforcement and structural steel) shall be the price at which 
steel is available, at the nearest stock-yard controlled by the Steel Authority of India. 
  
 Price of bitumen shall be the price at which bitumen is available from the nearest 
refinery.  
 
Note- Value of factors K1 K2 & K3 in clauses mentioned above are specified separately :-  
     K1 (Materials)  K2 (P.O.L.)   K3 (Lab our) 
______________________________________________________________________________  
Building Works.    0.25   0.075   0.35 
 
Road Works (W.B.M.)  ----   0.40   0.60 
 
Bridge Works     0.2   0.05   0.30 
 
Road Works (Bituminous)  0.15   0.05   0.15 
 



 Work to be Executed in Accordance with Specification, Drawing, order etc. 
 
 Clause 12. – The contractor shall execute the whole and every part of the work in the 
most substantial and workmen like manner, and both as regards materials and otherwise in every 
respect in strict accordance with specifications. The contractor shall also conform exactly fully 
and faithfully to the designs, drawings and instructions in writing relating to the work signed by 
the Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to 
have access at such office or on the site of the work for the purpose of inspection during office 
hours and the contractor shall, if he so requires, be entitled at his own expense to take or cause to 
be made copies of the specifications, and of all such designs, drawings and instructions 
aforesaid.  
 
 Maharashtra P.W.D. Specifications shall apply along with the various I.S.I code in the 
case of any variance the following order of precedence shall prevail:- 
 

(1) Specifications as per N.I.T. 
(2) Specifications as per C.S.R. of the circle 
(3) I.S.I Code/I.R.C. Specifications  
(4) Maharashtra P.W.D. Specifications  
(5) Mode of measurements for building shall be as provided in the C.S.R. 

applicable to the contract. Where such mode of measurement is not 
specified in the C.S.R., It shall be done as per I.S.I. code of building 
measurement. However, if any mode of measurement is specifically 
mentioned in the N.I.T. the same will get precedence over all the above. 

 
Clause 12.A – In respect of all bearing, hinges, or similar parts intended for use in the 
superstructure of any bridge, the contractor shall, whenever required, in the course of 
manufacture, arrange and afford all facilities for the purpose of inspection and test of all or any 
of the parts and the material used therein to any officer of the Directorate of Inspection of  the 
Ministry of Works production and supply of the Government of India, and such bearing, hinges 
or similar parts shall not be used in the superstructure of any bridge except on production of a 
certificate of acceptance thereof from the Directorate of Inspection. All inspection charges will 
be payable by the contractors. 
 
(This clause may be struck off if the tender is not for bridge work.) 
 

Additions Alterations in Specifications and Designs 
 

Clause 13.--  The Engineer-in Charge shall have power to make any alterations in 
omissions, from additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable during the 
progress of the work and the contractor shall be bound to carry out the work in 
accordance with any instructions which may be given to him in writing signed by the 
Engineer-in-Charge and such alterations omissions  additions or Substitutions shall not 
invalidate the contract and any altered, additional or substituted work which the 



contractor may be directed to do in the manner above specified as part of the work shall 
be carried out by the contractor on the same conditions in all respects on which he 
agreed to do the main work and at the same rates as are specified in t he tender for the 
main work. Provided the total value of such increased or altered or substituted work does 
not exceed 25% of the amount put to tender, inclusive of contractor’s percentage. If such 
value exceeds 25% it shall be open to the contractor either to determine the contractor 
apply for extension.  
 
 

Extension of Time in Consequence of Alterations 
 
 Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bear to the original contractor’s work, and certificate of the 
Engineer-in-Charge shall be conclusive as to such proportion.  
 

Rates for works Not in Schedule of Rates of the Circle 
  
 And if the altered, additional or substituted work includes any class of work, for which no 
rate is specified in this contract, then such classes of work shall be carried out at the rates entered 
in the applicable schedule of rates which was in force on the date of tender provided that when 
the tender for the original work as a percentage below/above the schedule of rate, the altered, 
additional or substituted work required as aforesaid shall be chargeable at the said schedule of 
rate minus/plus the same percentage deduction, addition and if such class of work is not entered 
in and arrange to carry it out in such manner as may be considered advisable provided always 
and if the contractor shall commence work or incur any expenditure in regard thereto before the 
rates shall have been determined as lastly herein before mentioned then and in such case he shall 
only be entitled to be paid in respect of the work carried out on expenditure incurred by him prior 
to the date of the determination of the rates as aforesaid according to such rate or rates as shall be 
fixed by the Engineer-in-Charge. In the event of a dispute the decision of the Registrar of the 
University shall be final.  
 
 If during the course of execution where it is found necessary that certain item, items of 
work not provided for in the C.S.R. of the Circle required to be carried out then the Engineer-in-
Charge shall identify such item/ items including approximate quantity of the contract and ask the 
contractor to submit his rates in writing supported by the requisite date within a period of 7 days. 
The Engineer-in-Charge shall obtain approval/modification of the proposed rate from the 
competent authority and communicate the same within a period of 4  weeks to the contractor. In 
case the contractor agrees to the above rates as fixed by the competent authority then they shall 
form part of supplementary schedule of the contract agreement. If the contractor dose not agree 
to the rate of the competent authority then it shall be open for the Engineer in –Charge to get the 
work executed through any other agency. The contractor will not however be entitled to any 
compensation due to delay or hindrance or loss of profit accruing on account of this extra work 
executed by alternative agency.  
 
 If the contractor commences non-schedule work or incour expenditure in regard there to 
before the rates shall have been determined by the competent authority, then he shall be entitled 



for payment for the work done as may be finally decided by the competent authority. In the event 
of did pate, the decision of the Registrar shall be final  
 

No claim to any Payment or compensation for 
Alteration in or Restriction of Works 

 
Clause 14. --  If  at any time after the execution of the contract documents, the Engineer-

in-Charge shall, for any reason whatsoever require the whole or any part of the work as specified 
in the tender to be stopped for any period or shall not require the whole of part of the work to be 
carried out at all or to be carried out by the contractor, he shall give notice in writing of the  fact 
to the contractor who shall there upon suspend or stop the work totally or partially, as the case 
may be. 

 
In any such case, except as provided hereunder, the contractor shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not so derive in concequence of 
the full amount of the work not having been carried out, or on account of any loss that he may be 
put to on account of materials purchased or agreed to be purchased, or for unemployment of lab 
our recruited by him. He shall  not also have any claim for compensation by reason of any 
alterations having been made in the original specifications, drawings, designs and instructions, 
which may involve any curtailments of the work as originally contemplated. Where, whoever, 
materials have already been purchased or agreed to be purchased by the contractor shall be paid 
for such materials at the rates determined by the Engineer-in-Charge, provided they are not in 
excess of requirements and are of approved quality and/or shall be compensated for the loss, if 
any, that he may be put to, in respect of materials agreed to be purchased by him. The amount of 
such compensations to be determined by the Engineer-in-Charge whose decision shall be final. If 
the contractor suffers any loss on account of his having to pay lab our charges during the period 
during which the stoppage any loss on account of his having to pay lab our charges during the 
period during which the stoppage of work has been ordered under this clause, the contractor 
shall, on application be entitled to such compensation on account of lab our charges as the 
Engineer-in-Charge, whose decision shall be final, may consider reasonable. Provided that the 
contractor shall not be entitled to any compensation on account of lab our charges, if, in the 
opinion of the Engineer-in-Charge, the lab our could have been employed by the contractor else 
where for the whole or part of the period, during which the stoppage of the work has been 
ordered as aforesaid.  
 
 If the total duration of suspension of the work is more then six months, then this 
suspension of the work will be considered as permanent stoppage of the work, and the contractor 
determine the contract, if he so desire.  
 



                                                                                              
Time Limit for Unforeseen Claims 

 
 Clause 15.- Under no circumstances whatever shall the contractor be entitled to any 
compensation from University on any account unless the contractor shall have submitted a claim 
in writing to the Engineer-in-Charge within one month of the cause of such claim occurring.  
 

Action and Compensation payable in Case of Bad Work 
 
Clause 16.--  If at any time before the security deposit is refunded to the contractor, it shall 
appear to the Engineer-in-Charge or his subordinate in charge of the work, that any work has 
been executed with unsound, imperfect or unskillful workmanship or with materials of interior 
quality, or that any materials or articles provided by him for the execution of the work are 
unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with 
the contract, it shall be lawful for the Engineer-in-Charge to intimate this fact in writing to the 
contractor and then notwithstanding the fact that the work, materials this fact in writing to the 
contractor and then notwithstanding the fact that the work, materials or articles complained of  
may have been inadvertently passed certified and paid for, the contractor shall be bound 
forthwith to rectify, or remove and reconstruct the work so specified in whole or in part as the 
case may require, or if so required, shall remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own proper charge and cost, and in the event 
of this failing to do so within a period to be specified by the Engineer-in-Charge in the written 
intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. 
On the amount of contract put to tender every day not exceeding ten days, during which the 
failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or 
remove and, re-execute the work or remove and replace the materials or articles complained of as 
the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-
Charge consider that any such inferior work or material as described above may be accepted or 
made use of, it shall be within his discretion to accept the same at such reduced rates, as he may 
fix therefore.  
 

Work to be Open for Inspection-contractor or 
Responsible Agent to be present 

 
Clause 17.—All work under or in course of execution or executed in pursuance of the 

contract shall at all time be open to the inspection and supervision of the Engineer-in-charge and 
his subordinates and the contractor shall at all times during the usual working hours, and at all 
other times at which reasonable notice of the intention of the Engineer-in-Charge of his 
subordinate to visit the work shall have given to the contractor, either himself be present to 
receive orders and instruction or have a responsible agent duly accredited in writing present for 
that purpose. Orders given to the contractor’s agent shall be considered to have the same force as 
if they had been given to the contractor himself.  
 

Notice to be given Before Work is Covered up 
 



 Clause 18.- The contractor shall give not less than five days notice in writing to the 
Engineer-in-Charge or his subordinate in charge of the work before covering up or otherwise 
placing beyond the reach of measurement and work in order that the same may be measured, and 
correct dimensions there of be taken before the same is so covered up or placed beyond the reach 
of measurement, any work without the consent in writing of the Engineer-in-Charge or his 
subordinate in charge of the work and if any work shall be covered up or placed beyond the 
reach of measurement without such notice having been given or consent obtained, the same shall 
be uncovered at the contractor’s expenses or in default there of, no payment or allowance shall 
be made for such work or the materials with which the same was executed.  
 

Contractor Liable for Done and for Imperfections for Twelve Month 
After Certificate 

 
 
 Clause 19.-  If the contractor or his work people or servants shall break, deface, injure or 
destroy any part of building in which they may be working or any building, road, road curbs, 
fences, enclosures water  pipes, cables, drainage, electric or telephone posts or wires trees grass 
or grass land of cultivated ground continuous to the premises on which the work or any part of it 
is being executed, or if any damage shall happen to the work, while in progress, from any cause 
whatever, or any imperfections become apparent in it within three months (six months in the case 
of a road work) after a certificate final or otherwise or its completion shall have been by the 
Engineer-in-Charge as aforesaid, the contractor shall make good the same at his own expense or 
in default, the Engineer-in-Charge may cause the same to be made good by other workmen, and 
deduct the expense (of which certificate of the Engineer-in-Charge shall be final ) from any sums 
the may be then or  at any time his security deposits, or the proceeds of sale there of, or of a 
sufficient there of.  
 
The contractor hereby also covenants that it shall be his responsibility to see that the buildings 
constructed under this contract do/does not leak during the period of tow consecutive rainy 
seasons after its (their ) completion and if any defects are pointed out to him by the Engineer-in-
Charge during the said period, the same  shall be removed by him at his own expenses or in 
default the Engineer-in-charge may get tem remove and deduct the expenses there of from any 
sum that may be then due to or may become due to the contractor or from the security deposits of 
the contractor, an amount equal or may become due to the contractor or from the security 
deposits of the contractor, an amount equal to 20% cost of the roof shall notwithstanding 
anything contained in this clause be retained, till the roofs are tested during two consecutive 
rainy seasons as aforesaid and the defects are fully removed and if any amount still remains due 
to this account after making deductions as aforesaid the same may be recovered from him as an 
arrears of land revenue / cash security. The security deposit of the contractor to the extent of 50% 
shall be refunded on his getting the completion certificate, provided that all the recoveries 
outstanding against him are realized. 25% of the amount shall be refunded on maintenance 
period being over, even if the final bill is not passed, balance 25% shall be refunded after the 
final bill is passed.  
 
Contractor to Supply Plant, Ladders Scaffolding etc. 



 
 Clause 20.- The contractor shall supply at his own cost materials (except such special 
materials if any, as may in accordance with the contract be supplied from the Engineer-in-
Charge’s stores) plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 
temporary works, requisite for the proper execution of the work, whether original, altered or 
substituted, and whether included in the specification or other documents forming part of the 
contractor referred to in these conditions or not or which may be necessary for the purpose of 
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to 
which under these conditions he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also supply without 
charge requisite number of persons with the means and materials necessary for the purpose of 
setting out works, and counting, weighing and assisting in the measurements or examination at 
any time and from time to time of the work, or materials. Failing his so doing the same may be 
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted from any money due to the contractor under the contract, or from his security deposit 
or the proceeds of sale thereof, a sufficient portion thereof.  
 
 Contractor is label for damages arising from non-provision of lights fencing etc. The 
contractor shall also provide at one his own cost except when the contract specifically provides 
other wise and except for payments due under clause all necessary fencing and lights required to 
protect the public from accident and shall be bound to bear the expenses of defense of every suit, 
action or other proceedings at law that sustained owing to neglect of the above precautions and to 
pay any damage and costs which may be such person or which may with the consent of the 
contractor be paid to compromise any claim by any such person.  

 
Compensation under Section 12 Sub-section (1) of 

The Workman’s compensation Act, 1923 
 

Clause 21.-- In  every case in which by virtue of the provision of section 12, sub-section, 
(1) of the work man’s compensation Act, 1923 University is obliged to pay compensation to a 
workman employed by the contractor in execution of the works, University will recover from the 
contractor the amount of compensation so paid and without prejudice to the rights of University 
under section (1) Subsection (2) of the said Act, University shall be at liberty to recover the 
amount or any part thereof by deducting it from the security deposit or from any sum due by 
University to the contractor whether under this contractor or otherwise University may not be 
bound to contest any claim made against them under Section 12, Sub-section(1) of the said Act 
except on the written request of the contractor and upon his giving to University full security for 
all cases for which University might become liable in consequence contesting such claim.  
 

Lab our 
 

Clause 22.- The contractor should get himself registered under-contract-layout 
regulations and abolition Act, 1970 including its amendments after getting a certificate from the 
principal employer, who will be the Engineer-in-Charge. 
 



 Clause 23. – Lab our below the age of 12 years – No lab our below the age of 12 years 
shall be employed on the work.  
 

Fair Wage 
 
 Clause 24-The contractor shall pay not less than fair age to lab ours engaged by him on 
the work.  
 

Explanation :- 
 

(a) “Fair wage”, means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been so notified, the 
wages prescribed by the Commissioner for the division in which the work is done.  

(b) The contractor shall, notwithstanding the provisions of any contract to the contrary 
cause to be paid a fair wage to laborers indirectly engaged on the work including any 
lab our engaged by his subcontractors in connection with the said works, as if the 
laborers had been immediately employed by him.  

(c) In respect of lab our directly or indirectly employed on the works for the performance 
of the contractor’s part of this agreement the contractor shall comply with or cause to 
be complied with the Lab our Act in force.  

(d) The University Engineer shall have the right to deduct, from the moneys due to the 
contractor, any sum required or estimated to be required for making good the loss  

(e) suffered by a worker or workers by reason of non-fulfillment of the conditions to the 
contract for the benefit of the workers, non payment of wages or deductions made 
from his or their wages, which are not justified by the terms of the contract or non 
observance of the regulations.  

(f) The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulations aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors.  

(g) The regulations aforesaid shall be deemed to be a part of this contract and any branch 
thereof shall be deemed to be a breach, of this contract. 

 
Work not to be Sublet 

 
Clause 25.-   The contract may be rescinded and security deposit for feited, for 

subletting, bribing or if contractor becomes insolvent – 
 
 The contract shall not be assigned or sublet without the written approval of the U.E. and 
if the contractor shall assign or sublet his contract or a tempt, so to do, or become insolvent 
commence any insolvency proceedings or make any composition with his creditors, or attempt so 
to do or if any babe, gratuity, gift, loan, perquisite, reward of advantage pecuniary or otherwise, 
shall either directly or in directly be given, promised or offered by the contractor, or any of his 
servants or agents to any public officer or person in the employ of Government in any way 
relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the U.E. may there upon by notice in writing 



rescind the contract, and the S.D. of the contractor shall  ensure as if the contract had been 
rescinded under clause 3 hereof, and in addition the contractor shall not be entitled to recover or 
be paid for any work thereto for actually performed under the contract.  
 
 If the contractor gets item/items of work executed on a task rate basis with or without 
materials this shall not amount to sub-letting of the contract. 
 
 Sum Payable By Way of Compensation to be Considered as Reasonable Compensation 
Without Reference to Actual Loss. 
 
 Clause 26.- all sums payable by way of compensation under any of these condition shall 
be considered as reasonable compensation to be applied to the use of University without 
reference to the actual loss or damage sustained, and whether or not any damage shall have been 
sustained.  
 
 

Changes in the Constitution of Firm 
 

Clouse 27.-   In the case of a tender by partners any change in the constitution of the firm 
shall be forthwith notified by the contractor to the Engineer-in-Charge for his information.   

 

Work to be under the Direction of University Engineer/Registrar  
 
Clause 28.-  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respect of the University Engineer of the University 
Registrar for the time being who shall be entitled to direct at what point or points and in what 
manner they are to be commenced and from time to time carried on.  

 
Arbitration Clause  

 
 Clause 29.-  Except as otherwise provided in this contract all question and dispute 
relating to the meaning of the specifications, designs, drawings and instruction herein before 
mentioned and as to thing whatsoever, in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, concerning the works, or the execution or failure to 
execute the same, whether arising during the progress of the work or after the completion or 
abandonment thereof shall be referred to the Registrar in writing for his decision, within a period 
of 30 days of such occurrence thereupon the Registrar shall give his written instructions and / or 
decisions within a period of 60 days of such request. This period can be extended by mutual 
consent of the parties. 
 
 Upon receipt of written instructions of decisions, the parties shall promptly proceed 
without delay to comply such instructions or decisions. If the Registrar fails to give his 
instructions or decisions in writing within a period of 60 days or mutually agreed time after being 
requested if the parties are aggrieved against the decision of the Registrar the parties may within 
30 days prefer an appeal to the Vice Chancellor who  shall afford an opportunity to the parties of 



being heard and to offer evidence in support of his appeal. The V/c will give his decision within 
90 days.  If any party is not satisfied with the decision of the V.C. he can refer such disputes for 
arbitration by an Arbitration Board to be constituted by the University which shall consist of 
three members of whom one shall be chosen from among the officers belonging to the University 
not below the rank of S.E., on Retire Chief Engineer of any Technical Development and one 
serving officer not below the rank of S.E. belonging to another Technical Department.  
 
The following are also the terms of this contract namely: -  
 

(a) No person other than the aforesaid Arbitration Board constituted by the University (to 
handle cases of all Technical Departments ) shall act as arbitrator and if for any 
reason that is out possible, the matter shall not be referred to arbitration at all.  

 
(b) The University may at any time effect any change in the personnel of the Board, and 

the new member or members appointed to the Arbitration Board shall be entitled to 
proceed with the reference from the stage at which it was left by his or their 
predecessors.  

 
 
(c) The party invoking arbitration shall specify the dispute or disputes to be referred to 

Arbitration under this clause together with the amount or amounts claimed in respect 
of each such dispute (s).  

 
(d) Where the party invoking arbitration is the contractor, no reference for arbitration 

shall be maintainable, unless the contractor furnishes a security deposit of a sum 
determined according to the table given below, and the sum so deposited shall on the 
determination of Arbitration proceedings be adjusted against the cost, if any awarded 
by the Board against the party and the balance remaining after such adjustment or in 
the absence of the such cost begin awarded, the whole of the sum shall be refunded to 
him within one month from the date of the award.  

 
 Amount of Claim    Rate of Security Deposits  
 
 For claims below Rs. 10,000 &  5% of the amount claimed.  
 
 For claims of Rs. 10,000 &    3% of the amount  
 above but below Rs, 1,00,000   claimed subject to minimum of Rs. 500. 
 
 For claims of Rs. 1,00,000 & above   2% of the amount claimed subject to a ] 
       minimum of  Rs. 3,000. 
 

(e) If the contractor does not does not make any demand for arbitration in respect of any 
claim(s) in writing with 90 days on receiving intimation from the University Engineer 
that the final bill is ready for payment, the claim of the contractor shall be deemed to 
have been waived and absolutely barred and the University shall be discharged or 
released of all liabilities under the contract in respect of such claims.  



 
(f) The Arbitration Board may from time to time, with the consent of the parties extend 

the time for making the award.  
 

(g) A reference to the Arbitration Board shall be no ground for not continuing the work 
on the part of the contractor and payment as per terms and conditions of the 
agreement shall be continued by the University. 

 
(h) Except where otherwise provided in the contract, the provisions of the Arbitration 

Act, 1940 and the rules made there under for the time being in force, shall apply to 
the arbitration proceedings under this clause.  

 
Lump Sums in Estimate 

 
 Clause 30- When the estimate on which a tender is made includes lump sums in respect 
of parts of the work, the contractor shall be entitled to payment in respect of the items of work 
involved or the part of the work in question at the same rates as per payable under this contract 
for such items or is the part of the work in question is not, in the opinion of the Engineer-in-
Charge may at his discretion pay the lump sum amount entered in the estimates, and the 
certificate in writing of the Engineer-in-Charge shale final and conclusive against the contractor 
with regard to any sum or sums payable to him under the provision of this clause.  
 

Action where no Specification 
 Clause 31- In the case of any class of work for which there is no such specification as is 
mentioned in Rule, such work shall be carried out in accordance with the specification approved 
by U.E. for application to works in the district and in the event of there being no such 
specification then in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-Charge.  
 

Contractor’s Percentage Whether Applied to Net or Gross amount of Bills 
 
 Clause 32-  The Percentage  referred to at para 7 of the tender will be deducted from/ 
added to the gross amount of the bills for work done, after deducting the cost of materials 
supplied by the Department.  
 

Claim for Quantities Entered in the Tender or Estimate  
 
 Clause 33 -  Quantities  shown in the tender are approximate and no claim shall be 
entertained for quantities of work executed being either more or less than those entered in the 
tender of estimate. 
 

Claims for Compensation for Delay in Starting the Work 
 
 Clause 34- Non compensation shall be allowed for any delay caused in the Starting of the 
work on account of acquisition of land, or in the case of clearance works, on account of any  
delay in according sanction to estimates. 



 
Employment of Scarcity Lab our 

  
 Clause 35 – If government declare a state of Scarcity or famine to exist in any village 
situated within sixteen kilometers of the work, the contractor, shall employ upon such parts of 
the work, as are suitable for unskilled lab our, any person certified to him by the University 
Engineer or by any person to whom the University Engineer may have delegated this duty in 
writing, to be in need of relief and shall be bound to pay to such person wages not below the 
minimum which Government may have fixed in this behalf. Any dispute which may arise in 
connection with the implementation of this clause shall be  decided by the University Engineer 
whose decision shall be final and biding on the contractor.  
 
 Clause 36 – Deleted as per C.S.R.  
 

 
 

Technical examination 
 
 Clause 37 –  The University shall have the right to cause Audit and Technical 
Examination of the works and the final bills of the contractor including all supporting vouchers, 
abstracts etc. to be made as per payments of the final bill and if as a result of such Audit and 
Technical Examination the sum is found to have been over paid in respect of any work done by 
the contractor under the contract of any work claimed by him to have been done under contract 
and found not to have been executed, the contractor shall be liable to refund the amount of over 
payment and it shall be lawful for the University to recover the same from the security deposit of 
the contractor or from any dues payable to the contractor from the Government account. If it is 
found that the contractor was paid lesser than what was due to him under the contract in respect 
of any work executed by him under it, the amount of such under payment shall be duly paid by 
the University to the contractor.  
 
 In the case of any audit examination and recovery consequent on the same the contractor 
shall be given an opportunity to explain his case and the decision of the Registrar shall be final . 
  
 In the case of Technical Audit, consequent on which there is a recovery from the 
contractor, no recovery, should be made without orders of the Vice Chancellor, whose decision 
shall be final. All action under this clause should be initiated and intimated to the contractor 
within a period of twelve months from the date of completion.  
 

Death of Permanent Invalidity of Contractor 
 
 Clause 38 -  If the contractor is an individual or a proprietary concern, partnership 
concern, dies during the currency of the contract or becomes permanently incapacitated, where 
the surviving partners are only minors, the contract shall be closed without levying any damages 
/ compensation as provided for in clause 3 of the contract agreement.   
 



 However if the Registrar is satisfied about the competence of the survivors, then the 
competent authority shall enter into a fresh agreement for the remaining work strictly on the 
same terms and conditions, under which the contract was awarded.  
 

Penalty for Breach of Contract 
 

Clause 39- On the breach of any term or condition of this contract by the contractor the 
said University shall be entitled to forefeet the security deposit or the balance thereof, that may at 
that time be remaining, and to realize and retain the same as damages and compensation for the 
said breach but without prejudice to the right of the University to recover further sums as 
damages from any sums due or which may become due to the contractor by University or 
otherwise howsoever.  
 
Note- The person or firm submitting the tender should see that the rates in the schedule showing 
materials to be supplied by the department are filled up by the Engineer-in-charge on the issue of 
the form prior to the submission of the tender. 
 

Notice to the Contractor to Start Work 
 Your contract for the ______________________________________ has been accepted 

by the Jiwaji University Gwalior, on the ____________________________________________  

______________________________ day of ___________________________ 200 ____ and you 

are hereby ordered to commence the work.  

 

University Engineer  

The notice to the Contractor (s) to start work from the __________________________________ 

day of ________________200 ______ was issued vide this office memorandum No.__________  

dated the ______________200 ______  

 

Signature of Contractor        University Engineer  

 

Completion Certificate 

 In pursuance of clause 6 of the agreement in form A, dated the _____________________  

__________________ between the contractor Shri ____________________________________  

and the Jiwaji University Gwalior, it is hereby certified that said contractor has duly completed 

the execution of the work undertaken by him there under, on the _________________________  

day of ________________200 ___________.  

(Signature of Engineer-in-Charge) 



 


