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JIWAJI UNIVERSITY, GWALIORJIWAJI UNIVERSITY, GWALIORJIWAJI UNIVERSITY, GWALIORJIWAJI UNIVERSITY, GWALIOR    
    

 

1. Name of tender / suppliers           M/S,………………………… 

               ...…………………………… 

2. Name of Work      Renewal by Asphalting of existing 

        roads & (WBM road) in University 

        campus, Jiwaji University, Gwalior 

    

3. Approximate cost      Rs. 50.00 Lakhs 

4. Cost of tender form (in form of D.D.)   Rs. 10,000/-   

 (enclosed with tender form) 

5. Earnest money in form of D.D. in favour of   Rs. 1.5 Lakhs 

 Registrar, Jiwaji University, Gwalior 

6. Time of Completion of work      03 Months   

7. Rate quoted on M.P. PWD SOR road work 1-4-2009 Persentage rate tender  

8. Date of received of Tender by Speed/Registered Post up to 23-03-2010  at 3:00 PM 

9. Detail of sites item can be seen in the office of University Engineer  

 

 

Registrar 
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JIWAJI UNIVERSITY, GWALIORJIWAJI UNIVERSITY, GWALIORJIWAJI UNIVERSITY, GWALIORJIWAJI UNIVERSITY, GWALIOR    
 

S.No./FJU/Engg./2010/104       Dated:19.04.2009 
 

 

TENDER INVITING NOTICE 

 

 

 Sealed tenders on form 'A' at percentage rate basis on MPPWD S.O.R. for Road & 

bridge Works inforce from 1st April 2009 are invited by the Registrar, Jiwaji University, 

Gwalior from the contractor/firms registered in appropriate category in MPPWD/CPWD who 

have in his own name hot mix plant and hvaing sufficient working experience of  Asphalting of  

Road Work . 

 

S.No. Name of Work Approximate 

cost 

Cost of 

Tender form 

EMD Completion 

Time  

1. Renewal by 

Asphalting of existing 

roads & (WBM road) 

in University campus, 

Jiwaji University, 

Gwalior 

50.00 Lakhs Rs. 10,000/- 1.50 Lakhs 3 Month 

 

 

Blank tender forms detail terms & condition can be obtained from the office of the 

University Engineer/downloaded from University website WWW.Jiwaji.edu.  10.03.2010 up to 

3:00 pm. Registrar, Jiwaji University, Gwalior reserves the right to accept any or reject all 

tenders without assigning any reason whatsoever. 

 

 

REGISTRAR  

 

THE ELIGIBILITY CRITERIA: 
 

 Contractors who fulfill the following requirements shall be eligible to apply.  

1. Joint ventures are not accepted. 

2. Should have relevant evidence from an officer of rank of executive engineer or above in 

original of having satisfactorily completed at least one similar type road work  not less 

than Rs. 40.00 Lakhs in a year in any Govt./ Semi Govt. department during last two year. 

Submit TDS certificate of that work. 
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3. Should have an average annual financial turnover of similar work Rs. 50.00  lakhs 

during the last three year.  The contractor shall submit the C.A. & T.D.S. certificate in 

support of his  claim. 

4. Should  have revenue solvency / current  bank solvency certificate of Rs. 10.00 lakhs not 

letter than 12 months old.  

5. Should have valid registration in Sales Tax & other relevant department.   

6. Should not have incurred any loss in more than two year during the last five years 

ending 31st march 2008 in supports of this the contractor shall submit annual balance 

sheet of five years. 

7. Should have relevant plant and machinery available on hand (own). submite detail 

evidence of own machinery & hot mixed plant. 
 

PERFORMANCE SECURITY:- 

The successful tenderer shall submit the performance security 3% of the contract amount 

of work in form of Bank Guarantee/FDR in favour of Registrar, Jiwaji University, 

Gwalior. (validity of Bank guruntee shall be valid for a minimum  period 3 years). 

 

SUBMISSION PROCEDURE:- 

The proposal will be submitted in two separate sealed envelopes viz envelopes (I) cost of 

tender form, earnest money, certificate of eligibility and pre-qualification documents (II) 

prize bid. 

 

WORK GUARANTEE:- 

 

The period for the work guarantee will be 24 months from the date of handing over of 

road work any short coming of the work during this period if observe shall be rectified 

by the contractor on your own cost and the performance guarantee shall be release after 

guarantee period.        

Last date of availability of tender on website  10-03- 2010  

Last date of submission by Reg./Speed Post   23-03-20100 up to 3:00 pm 

• The prize bid of the tender shall be sought only from tenderer qualified for the 

work at a later date after evaluation of pre-qualification document. 

• The tender  documents of above works can be downloaded from university 

website www.jiwaji.edu and the cost of the tender document should be paid at 

the time of submit ion of the tender.   

• If the date of submission, opening happens to be holiday the tender form will be 

submit/opened on the next working day at the same time without any further 

notice. 

 

 

Registrar 
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SUBMISSION PROCEDURE:- 
 

Envelop for part- I :- Shall contain  

 

1. Tender cost in the form of Bank draft/Banker’s cheque (Non refundable) of 

schedule bank in favour of Registrar Jiwaji University Gwalior. 

2. Earnest money in form of Bank draft/Banker’s cheques of schedule bank in 

favour of Registrar Jiwaji University Gwalior. 

3. All relevant document in support of eligibility for tender. 

4. List of similar type road work completed during last three year. 

5. List of similar type road work in hand.  

 

Envelop for part –II :- Shall contain  

 

1. Original Downloaded Prize Bid Document (unreadable prints are not 

acceptable)  

 

The contractors are required to submit the tender cost in the manner as detailed 

above. The contractors are also required to submit the attested copies of the  

certificate/documents as desired in  tender notice, in support of their eligibility in view of 

the term and conditions of the tender notice & these papers should be kept in “Envelop  -

I” Please note that Envelop - II of the tender will Contain all the terms and conditions & 

schedules of quantities/prize bid of the tender only. Tenderer not submitting the above 

details shall not be considered. 

 

The tenderers downloading the tender document from the Jiwaji University 

Website shall be responsible for the downloading the entire tender document from the 

website. Incomplete/unreadable/edited or any over writing tender documents submitted 

with the bid shall be summarily rejected & no claim in this regards shall be entertained, 

whatsoever the reason may be. The tender document downloaded from website will be 

considered legally valid for participation in the tender process.  

 

 The agencies participating in the tender  should intimate the University Engineer 

in writing  before submitting the tender and to contact the office if any clarification is 

required in this matter. 

 

 The agencies/firms/tenderers are advised to submit the completed tender 

document in the desired manner. If any concealment in the information submitted by the 

tenderer is discovered at any later stage, the concerned contractor shall be summarily 

disqualified for doing business with Jiwaji University and their earnest money shall be 

forfeited for his misconduct. 

 

The Registrar  Jiwaji University, reserves the right to reject any or all tenders 

without assigning any reasons thereof, University will not responsible any postal 

delayed.  

 

REGISTRAR 
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APPENDIX 2, 10 

 (See Paragraph 2, 079) 

DETAILED NOTICE  INVITING TENDERS 

 (in Form A) 

 (For PWD and PHED) 

 

Office of the  Registrar Jiwaji University GWALIOR  

 

1. N.I.T. Form issued to contractor______________________________________  

               

____________________________________ ______________________________ 

 

2. Tender invited    On form “A” Percentage rate tender  

 

3. Due date of tender   23/03/2010 up to 03:00 P.M. By Speed Post/Registered Post 

 

4. Name of work :  Construction of Renewal by Asphalting of existing roads & 

   (WBM road) in University campus, Jiwaji University,  

   Gwalior.  
    

5. Amount of estimate            Rs.  50.00 Lakhs  

 

      6.         Amount of contract   Rs .  50.00 Lakhs 

 

7.       Amount of earnest money   Rs. 1.50 Lakhs 

  

8.      Cost of tender    Rs. 10,000/- 

 

9.        Time allowed for completion 3 month including rainy season.  

 

10.     Work to be done on schedule of rates issued by M.P. P.W.D. Bhopal in force from                    

          15-06-2009   for civil works and 01.07.1992 for Electrical works and for road works 

     15.04.2009  with up to date amendments.           

        

11      Following materials will be supplied by the Department :- 

1. __________________________________________________________  

 

2. __ Any Material, Electric & Water will not be provided by the department_  

  

      12.       The following clauses of this N.I.T. are not applicable for this work   As cross  

 

                   the clause 

 

 

 

          Date ______________    Signature of officer issuing N.I.T. 
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JIWAJI UNIVERSITY, GWALIOR 

 

(in Form A, B and C) 

                   

DETAILED NOTICE INVITING TENDERS 

  

 

    Date of issue of N.I.T.  FJU /Engg/2010/104         Dt.   19 /02/2010   

    Date of Receipt of Tender    23/03/2010 up to 03:00 P.M. By Speed/Regd. Post only 

    Date of opening of  Tender   Ist envelopes (A) on 25/03/2010 on 3:00 pm           

 

1. INTRODUCTION 

 1. Sealed tenders are invited on behalf of the Registrar for the following work in 

form “A” Percentage Rate Tender  and will be received at the office of the Registrar / University 

Engineer up to 03:00 P.M. on 23/03/2010 from the appropriate class of  PWD/CPWD 

contractors. 

  

6. Name of work :  Construction of Renewal by Asphalting of existing roads & 

   (WBM road) in University campus, Jiwaji University,  

   Gwalior.  
7.  

             (2)      Amount of estimate                  Rs.  50.00 Lakhs 

 

 (3) Probable amount of contract    Rs.  50.00 Lakhs 

 

   (4) Amount of earnest money .   Rs. 1.50 Lakhs 

  

(5) Time allowed for completion 3 Month including rainy season from the date of 

written order to commence the work. 

 

1. 2. The electrical work shall be executed only through the contractors who       

posses proper valid electric license from the Chief Electrical Adviser to the 

Government. He should also attach a copy of the license.  

 

1. 3. Not more than one tender shall be submitted by a contractor/by a firm of      

 contractors. 

 

1.          4. Not two or more concerns in which an individual is interested, as a proprietor 

and/or partner shall tender for the execution of the same work. If they do so all 

such tenders shall be liable to be rejected.  

 

1.       5.    The Registrar, Jiwaji university Gwalior_ shall be accepting officer hereinafter 

referred to as such for the purpose of this contract.  

 

1.          6.       Application for issue of tender documents shall be submitted to Registrar, Jiwaji 

university Gwalior  so as to reach the office not later than   10-03-2010.                                                                         
  



7 

1. 7. Tender documents consisting of plans specifications, schedules, of quantities of 

the various classes of work to be done, the conditions of contract and other necessary documents  

together with addressed envelopes to be used for return of form and other documents,  will   be              

open for inspection and issued, for sale on payment of Rs._10,000/- on or before 10-03-2010 

and up to _3.00 P.M . 
 

1. 8. The copies of other drawings and documents pertaining to the work signed for 

the purpose of identification by the accepting officer or his accredited representative and 

samples of materials to be arranged by the contractor will be open for inspection by tenderness 

at the following office during working house between the dates mentioned in clauses – 1.7 

above.  

  

2.  RATES : 
 

2.1 The schedule of items :- 
 

The schedule of main items of work to be executed is enclosed as Annexure – (F). 
 

2.2 Item Rate tender in form “A” or “C”. 
 

2.2.1. In respect of percentage rate tenders, contractor should quote his separate tender 

percentage rate above or below the following schedules of rates. 

 

(a) Building work – The current schedule of rates issued by the E-in-C M.P. 

.P.W.D. Bhopal in force from 15-06-2009 and its amendments up to date issued 

up to date of N.I.T. 

 

(b) Electric fittings – The current schedule of rates issued by the E-in-C M.P. 

.P.W.D. Bhopal in force from 01-04-2008 and its amendments up to date issued up to    

the date of issue of N.I.T. 

 

(C)  Water supply and sanitary fittings -  The current schedule for rates issued by E 

-in-C M.P. .P.W.D. Bhopal in force from 15-06-2009 and its amendments up to date 

issued up to the date of issue of N.I.T. 

 

(d) Road works -  The current schedule of rate issued by the Engineer-in-chief 

M.P.P.W.D. Bhopal in force from I5th Apirl 2009 and its amendments issued up to the 

date of issue of  N.I.T. 

 

2.2.2. (For Form “A” only). The percentage of tender above/below or at par with the 

relevant schedule rates inclusive of amendments and correction slips issued up to 

the date of the notice inviting tenders should be expressed on the tender form 

itself both in words and figures in such a way that interpolation is not possible 

and all over writing should be neatly scored out and rewritten and the corrections 

should be duly attested prior to the submission of tender. Tenders not specifying 

percentage in words will summarily be rejected. Any amendments to the 

schedule       
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2.2.3.  of rates after the date of issue of this tender notice or the date of issue of any 

amendments to the N.I.T.  specifically notifying the said amendment to the 

current schedule of rates, shall not apply to this tender. 

2.2.4. The percentage tendered by the contractor will apply to those rates which find 

place in the current schedule of rates mentioned in clause 2.2.1. or have been 

derived from the said current schedule of rates and not to other items of work. 

2.2.5. The percentage tendered by the contractor shall not be altered by the contractor 

during the terms of contract. The deduction or addition as the case may be of the 

percentage will be calculated on the amount of the bill for the work done, after 

deducting the cost of materials supplied departmentally at rates specified in the 

agreement.  

 

2.3.1 Item Rate Tenders in form – “B”. In respect of item rate tenders, contractor 

should quote his rates for the items mentioned in the schedule of item in 

Annexure F of this N.I.T. Only rates quoted shall be considered. The rates should 

be expressed in figures as well as words and the unit should be as given by the 

Department. The contractor will not have the freedom to change the unit. No 

percentage above or below the schedule be quoted.  

2.3.2 The rates quoted in the tender for the various items of work will not be altered by 

the contractor during the term of contract. 

 

     2.4.      Lead and lift of water – No lead and lift for carting of water will be paid. 

 

2.5     Lead and lift of materials – No lead and lift for carting of materials shall be            

payable to the contractor except in case of such items for which specific lead and lift 

are provided in the current schedule of rate mentioned in clause – 2.2.1. of the N.I.T. 

or in the schedule of items in respect of item rate tenders. 

 

2.6 Non-schedule items of works – During the execution of the work there is likelihood 

of such items of  work, which do not find place in the current schedule of rates, 

referred to above in respect of percentage rate contracts or such items which are 

given in the schedule of items in respect of item rate contracts, for which contractor 

has not quoted his rates. Contractor will have to carry out these items of work. 

 

Rates of such items of work which do not find place in the current schedule of rates 

referred to above, in respect of percentage rate contracts or such items in respect of item 

rate contracts shall be decided by the University Engineer and the decision of the 

Register shall be binding on the contractor. The quantum of such work will not exceed 

10% of amount of contract unless accepted by the department and the contractor.  

 

3. SUBMISSION OF TENDER :  

 

 3.1 Earnest money - No tender will be received without a deposit of earnest 

money of Rs. 1.5 Lakhs which will be returned to the unsuccessful tenderness on the rejection 

of their tenders or earlier as may be decided by the competent authority and no production of a 

certificate of _____________________ that all tender documents have been returned, and will 

be retained from the successful tenders as part of the security deposit.  
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3.2 Form of Earnest Money. 

 

3.2.1 Where the amount of Earnest money is more than Rs.500/- the same shall be 

accepted only in the shape of Bank drafts of any schedule Bank in favour of Registrar, 

Jiwaji University, Gwalior. 

 

 3.2.2 the intending tenderer from other states may remit E.M. in the from of the Bank 

draft of any schedule bank to the Registrar Jiwaji University Gwalior. 

 

 3.3 Earnest Money is separate covers. The Earnest Money in one of the prescribed 

forms should be produced/sent separately and not kept in the covers containing the tender and if 

the earnest money is not found in accordance with the prescribed mode in the tender will be 

returned unopened to the tenderer.  

 

 3.4 Adjustment of Earnest Money – Earnest money, which has been deposited for 

a particular work, will not, ordinarily, be adjusted towards the earnest money for another work, 

but if the tender of contractor for a work in the same division has been rejected and the earnest 

money has not been refunded to him due to any reason, it may be so adjusted by the University 

Engineer.  

 

 3.5 Security Deposit – (a) The Security Deposit shall be recovered from 

Running bills, @ _5.00________ per cent as per clause –I of the agreement read with para 3.5 

of the N.I.T.  

 

 (b) The  amount of the E.M. shall not be adjusted when value of work done reaches 

the limit of t he amount of Contract of exceeds the Probable amount of  the contract. 

 

3.6 Implication of submission of Tender – Tenderers are advised to visit site 

sufficiently in advance of the date fixed for submission of the tender. A tenderer shall be 

deemed to have full knowledge of the relevant documents, samples, site, etc whether he 

inspects them or not.    

 

 3.7 The submission of a tender by a contractor implies that he has read the notice, 

conditions of tender and all other contract documents and made himself aware of the 

standard and procedure, in this respect, laid down in the National Building Code of India 

1970/Indian Standards the scope and specification of the work to be done and the conditions 

and rates at which stores tools and plant etc. will be issued to him by the university has seen 

the quarries with their approaches, site of work etc, and satisfied himself regarding the 

suitability and availability of the materials at the quarries. The responsibility of opening new 

quarries and construction and maintenance of approaches there to shall lie wholly with the 

contractor / Tenderes.  

 

 3.8 Income Tax Clearance Certificate – A tenderer purchasing tender documents for 

works exceeding Rs. 200 lacs shall submit either an Income Tax Clearance Certificate in the 

form printed as Annexured or a certificate from the Income Tax authority that the 
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assessment is under consideration. No tender documents can be issued/sold to him unless 

such certificate is submitted.   

 

3.9 List of work in progress -  Tenders must be accompanied by a list of Contract 

already held by the tenderer at the time of submitting the tender,  in  the Department and 

elsewhere showing therein- 

 

a. the amount of each contract. 

b. Balance of work remaining to be done, and . 

c. The amount of solvency certificate produced by him at the 

time of enrolment in the concerning department 

d. detail of work where he with draw his offer or did not. 

 

3.10 Relationship -  The contractor shall not be permitted to tender for works 

in the university (responsible for award and Execution of contract ) in which his near 

relative is posted in university Account ant. He shall intimate the names of his near 

relative working in university. He shall also intimate the name of persons who are 

working with him in any capacity or subsequently employed by him and who are near 

relatives to any gazette officer in the university. Any breach of this condition by the 

contractor would render himself liable to be removed from the approved list of 

contractors of the W.D. 

 

Note – By the term near relative is meant wife, husband, parents and son, grand son, 

brothers, sisters, brother-in-laws, father-in-law and mother-in-law.  

 

3.11 The tender for the works shall witnessed by a contractor. Failure to observe this 

condition shall tender the tender of the contractor liable to rejection.  

 

 

 

 

4. OPENING AND ACCEPTENCE OF TENDER : 

 

4.1 Place and Time of opening -  The tender shall be opened at time and place stated in 

para 1. by the U.E. in the presence of the tenderer or their duly authorized agent who 

may choose to attend. The U. Engineer under unavoidable circumstance, may deput 

another officer in his absence to receive and open tenders on his behalf.  

 

4.2 Powers of University Engineer -  The U. Engineer does not bind himself to accept 

or recommend for the acceptance to the Registrar or other higher authority, the 

lowest or any tender or to give any reasons for his decision.  

 

4.3 Conditional Tender  -  Conditional tender are liable to be rejected.  

 

4.4 Canvassing – Canvassing for support in any form for the acceptance of any tender is 

strictly prohibited. Any tenderer doing so will tender himself liable to penalize which 

may include removal of his name from the register of approved contractors or penal 
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action under section –8 of the M.P. Vinirdishtta Bhrasta Acharan Nivaran Vidheyak 

1982. 

Execute the agreement, as well as where this contractors were rescinded in format in 

the duly certified by the concerned department  

 

4.5 Unsealed Tender - The tenders shall be rejected, if not properly sealed.  

 

4.6 Authority of University Engineer – The authority competent to accept a tender  

reserve the right of accepting the tender for the whole work or for a distinct part of it, 

or distributing the work between one or more tenderers.  

 

4.7 Validity of offer – Tender shall remain open upto four months from the date of 

receipt of tender and in the event of the tenderer withdrawing the offer before the 

aforesaid date, for any reason whatsoever, earnest money deposited with the tender 

shall be forfeited by the U.E. 

 

 

5. SPECIFICATIONS : 

 

 

5.1 Brief Specification – A brief note on construction and specifications of the work 

is enclosed in Annexure – E. 

5.2 Material of Construction – The materials of construction to be used in the work 

shall be governed by the provision of part-V of the National Building code of 

India, 1970 and the relevant Indian Standard specification with amendments and 

revisions issued up to the date of tender notice.  

5.3 Workmanship-The work shall be carried out according to the specification 

referred to herein after and according to sound engineering practice. The decision 

of the U. Engineer, in respect of workmanship will be final.  

5.4 Specification for Building Works – (Including water supply and sanitary fittings.) 

 

5.4.1. The Contractor shall execute the work in conformity with the standards and 

procedure laid down in the National Building Code of India, 1970, and               

C.P.W.D. specification for works  in force, or special specification whenever 

enclosed separately, and in accordance with the approved drawing.  

 

5.4.2. Concrete – All concrete shall be mixed in hopper concrete mixers with mea 

rushing and compacted by mechanical Vibrators, Slump test shall be carried out 

during concreting and sample test cubes prepared and tested in due course the 

testing will be carried out by t he Department.    

 

The results of the tests shall conform with the required standard and it the 

Engineer-in-Charge considers that a structural test in necessary the same shall be 

carried out as instructed by the Engineer-in Charge at the contractor’s expense 

and should the result of this be unsatisfactory the contactors, will be bound to 

take down and reconstruct the particular portion of work which has given 

unsatisfactory test results.  
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5.4.3 Bricks – The contractor should use the bricks manufactured on the metric 

measures as far as possible. In case of non availability of metric size bricks in 

particular time area the British size bricks shall be allowed by but mode of 

measurements and payment shall be made considering motive size bricks and 

extra brickwork shall be at the cost of contractor.   

 

5.4.4 All timber used in the wood for all new works must be properly seasoned. In case 

of important building mechanical seasoning should be done in good seasoning 

plant.  

 

In case the contractor does not procure good seasoned wood, he may be asked to 

get it seasoned in plant at his own expense but no certificate is required where no 

a additional rate is paid.  

 

5.4.5 Maintenance of Roofs – Subject to the provision in the agreements, it will be the 

responsibility of the contractor to see that the building does not leak, during the 

period of the fittest rainy season in respect of  tile and sheet roofing and two 

consecutive rainy seasons in respect of lime concrete and cement concrete terrace 

roof, after its completion and he will make good and replace all the defective 

work on this account.  

 

       5.5     Specification of Electrical Works. 

 

5.5.1. The work will be carried out as per the approved drawing and as directed by the 

U.E. 

  

The word will be governed by “General Specification” for the Electrical Works 

in Governments buildings in Madhya Pradesh in force from 1972. and CPWD 

department specification. 

5.5.2. All samples of electrical accessories should be got approved from the Engineer-

in-charge. Contractor will have to arrange and afford all facilities for their 

inspection and rectify the defects pointed out by them. A list of accessories is 

enclosed as Annexure – E. 

 

5.5.3. The period of testing and refund of deposit will be 3 year after completion of 

work. 

 

5.5.4. In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light 

fixtures will be made by the University as mentioned in the C.S.R. As such lab 

our rates only as per C.S.R. will be paid for fitting such items in position as per 

C.S.R.  

 

5.5.5. the contractor should submit wiring diagram on tracing cloth showing the point 

position of switch, length of point, position of D.B. and main switch circuit No. 

in which points fall at the time of final bill. Otherwise deduction of ½ percent 

(halt percent ) will be made from the bill.  
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5.6 Specification of works. 

 

  (Excluding bridges and culverts ) 

 

 The road work and collection of materials for road works shall be carried out 

according to Maharashtra P.W.D. specifications, as adopted for the work or specification 

enforce, or special specifications wherever enclosed separately, or the relevant 

specification published by the Indian Road Congress.  

 

5.7 Contradictions or amendments – In the event of contradictions between the 

stipulations of t he current schedule or rates (vide part of this N.I.T.) and 

aforesaid specification vide para – 5.1 to 5.7 above the stipulations of the current 

schedule of rates shall gain precedence. In the event of contradictions, if any 

between different specifications and or codes of practice, referred to above, the 

decision of the U.E. shall be final subject to appeal in case of dispute before 

Registrar of University within one month of U.E.’S decision.  

 

6. SUPPLY OF MATERIALS : 

 

6.1 Material supplied by the Department – The following materials will be supplied 

by the department.  

 

Name of materials     Rate   Place of delivery  

 

(1) Cement ______________  Per bag. __________________  

 Rs.____________(Including  

 cost of containers). 

 (2) ____________________________   __________________  

 

 (3) ____________________________  

 

 

6.1.1 The Contractor shall be liable to return unused cement bags after due allowance 

of limit of variation prescribed in the C.S.R. to the stores of the University failing 

which cost of unused cement bags shall be recovered from contractor at double 

the agreement rates/issue rate which ever is more.  

 

6.2 Return to Empty Cement Bags – It shall be compulsory on the apart of the 

contractor to preserve and return empty cement bags in sound conditions to the 

extent of at least 75 percent of the bags issued to him, to the 

_______________________________ engineer in charge of work at the place of 

issue for which no transportation will be payable. The rebate for such bags will 

be as per rates fixed by D.G.S.&D. from time to time. In case the empty bags are 

not required by the University the contractor will have to sell these to the 

authorized collecting agents at the price fixed by the D.G.S. &D. from time to 

time and produce receipts in support.  
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6.3 Penalty for Non-Return of Bags- For each bag not so returned to the extent of 

issues, in sound condition a rate of Rs.__________________________ per bag 

will be charged. The decision of the Engineer-in-charge whether or not a bag is 

in sound conditions shall be final. 

 

6.4 In case of the departmental supply of Iron/Steel to the contractor the lab our rate 

will be paid for cutting, banding and placing with binding wire as provided in 

C.S.R. (with due allowance for the percentage above or below C.S.R. tendered 

and accepted).  

 

6.5 Delay in Supply – If the materials are not supplied in time, the contractor will 

not be allowed any claim for any loss, which may be caused to him, but only 

extension of time will be given at the discretion of the University Engineer and 

Registrar if applied for by the contractor before the expiry of the contract.  

 

7. MISCELLANEOUS CONDITIONS :   

 

7.1 Subletting – The contractor shall not, without the prior approval of the 

competent authority in writing, sublet or assign to any other party or parties, the 

whole or any protion of the work under the contract. Where such approval is 

granted, the contractor shall not be relieved of any obligation or duty or 

responsibility which he undertakes under the contract. 

 

  

7.2 Taxes – All dues regarding taxes, including the sales tax, other duties etc. levied 

on the contractor’s work by Government and local bodies or private individual is 

will be payable by the contractor. The University Engineer will grant a certificate 

for the quantities actually used on the work but will not entertain any claim on 

this account.  

 

7.3 Minerals extracted for works carried out on behalf  of the Government of India 

from the quarries in possession of  and controlled by the State Government is 

subject to payment of Royalty by the contractor to whom it shall not be 

refundable. The University Engineer shall not also issue nay certificate in respect 

of such materials extracted for Government of India work (Applicable to 

Government of India works only). 

 

7.4 Rules of Lab our Camps – The contractor will be bound to follow the Madhya 

Pradesh Model rule relating to lay-out, water supply and sanitation on lab our 

camps (vide Annexure –A) and the provisions of the National Building Code of 

India, in regard to constructions and safety. 

 

7.5 Fair Wages – The contractor shall pay not less than fair wages to labourers 

engaged by him on the works (rules enclosed vide annexure-B). 
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7.6 Work in the Vicinity- The University Engineer reserves the right to take up 

departmental work or to a work award  on contract in the vicinity without 

prejudice to the terms of contract.  

 

7.7 Best quality of construction materials – Material’s of the best quality will be 

used as approved by the University Engineer: 

 

7.8 Removal of undesired person- The contractor shall on receipt of the requisition 

from the University Engineer at once remove any person employed by him on the 

work who, if in the opinion of the University Engineer is unsuitable or 

undesirable 

 

7.9 Amount due from Contractor – Any amount due to University from the 

contractor on any account concerning work may be recovered from him as arrear 

of land revenue.  

 

7.10 Tools and Plants – The contractor shall arrange at his own cost tools and plant 

required for the proper execution of the work. Certain plants may however be 

issued to the contractor as a special case. 

 

7.11 Right to increase or decrease work – The competent authority reserves the 

right to increase or decrease work.  

 

The competent authority reserves the right to increase or decrease any item of t 

he work during the currency of the contract and the contractor will be bound to 

comply with the order of the competent authority without any claim for 

compensation.  

 

7.12 Time Schedule –  The work shall be done by the contractor according to the time 

schedule fixed by the competent authority. Contractor shall furnish has 

programme of construction for execution of work within the stipulated time 

schedule together with methodology of construction of each type of work and 

obtain approved of engineer incharge prior  to the execution / commitment of 

work.  

 

7.13 Time of contract – Time allowed for carrying out the work as entered in the 

N.I.T. shall be strictly observed by the contractor and shall be reckoned from the 

date of work order to commence the work. 

 

7.14 Payment by Cheques – The payment will be made by cheques on the Central 

Bank of India only. No Bank commission charges on realizing such payments 

will be done by the University. 

 

7.15 Transport of Materials – The contr4actor shall made his own arrangement for 

transport of all materials. The University is not bound to arrange for priority in 

getting wagon or any other materials though all possible assistance by way of 

recommendation will be given if it is found necessary in the operation by the 
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Engineer in charge. If it proves to be in effective, the contractor shall have no 

claim for any compensation on that account.  

 

8. SPECIAL CONDITIONS : 

 

 To be inserted in the N.I.T. of a particular work if found necessary in the interest of the      

 

            work. 

 

8.1 Agreement :- 

 

8.1.1 Execution of agreement :- The tenderer whose tender has been accepted here in 

after referred to as the contractor, shall produce an appropriate solvency 

certificate is so required by the U.Engineer and will execute the agreement in the 

prescribed form within a fortnight of the date of communication of the 

acceptance of his tender by competent authority. Failure to be so will result in the 

earnest money being forfeited to University and tender being cancelled.  

 

8.1.2. (a) The contractor shall employ the following Technical Staff during the 

Execution of work :- 

 

(i) One Graduate Engineer when the work to be executed is more than Rs.5 Lakhs. 

 

(ii) One diploma Holder, Sub-Engineer when the cost of work to be executed is from 

Rs.2 lakhs or more but not more than Rs. 5 lakhs. 

 

(b) The Technical Staff should be available at site whenever required by the 

Engineer-in charge to take instructions.  

 

(c) In case the contractor fails to employ the technical staff as aforesaid, the 

U.E. shall have the right to take suitable remedial measures.  

 

(d) The contractor should give the names and other detail of the Graduate 

Engineer/Diploma Holder, Sub-Engineer whom he intends to employ or 

who is under employment on the work at the time he commences the 

work. 

 

(e) The contractor should give a certificate to the effect that the 

Engineer/Diploma holder, Sub-Engineer is exclusively in his 

employment.  

 

Provided that :- 

 

(i) An Engineer or Sub Engineer may look after more than one work in the 

same locality but the total value of such work under him should not 

exceed Rs. 25 lakhs in the case of in Engineer and Rs. 5 lakhs in the cash 

of a Sub-Engineer. 
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(ii) It is not necessary for the contractor’s partners in case of firm/company 

who is himself an Engineer, Sub-Engineer to employ another Engineer, 

Sub-Engineer for the Supervision of work. 

 

(iii) The Retired Assistant Engineer who is holding a Diploma may be treated 

at par with a Graduate Engineer are for the operation of the above clause.  

 

In case the contractor fails to employ the Technical staff as aforesaid he shall be 

liable to pay the University sum of Rs.2,000 for each month of defaults in the case of 

graduate and Rs. 1000/- for each month of default in the case of Diploma Holder Sub-

Engineer.   

 

8.2 Conditions Applicable for Contract – All the conditions of the tender notice 

will be binding on the contractors in addition to the conditions of the contract in 

the prescribed form:- 

 

Following documents annexed with this N.I.T. shall form a part of the contract.  

 

Annexure – “A” Model Rules relating to lab our, water supply etc.  

 

Annexure – “B” Contractor’s lab our regulations. 

 

Annexure – “C” Sources of materials (not applicable for building work).  

 

Annexure – “D” Form of Income Tax Clearance Certificate. (applicable to works   

           costing more than Rs. 2.00 lakhs ) 

 

 Annexure – “E” Brief specifications. 

 

 Annexure – “F” Schedule of items. 

 

 Annexure – “G” Form of Bank Guarantee, 

 

 8.3  Test of Material  
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ANNEXURE “A” 

 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND 

SANITATION IN LABOUT CAMPS 

 

  

Note – These model rules are intended primarily for lab our camps which are not of a 

permanent nature. They lay down the minimum desirable standard which should be 

adhered to. Standard in permanent or semi permanent lab our camps should not 

obviously be lower than those for temporary camps.  

 

1. Location- the camp should be located in elevated and well drawing ground in the 

locality. 

 

2. Lab our huts to be constructed for one family of 5 person each. The lay out to be shown 

in the prescribed sketch. 

 

3. Hutting-The huts to be built of local materials . Each hut should provided at least 20 sq. 

meters of living space.  

 

4. Sanitary facilities – Latrines and urinals shall be provided at least 15 meters away from 

nearest quarters separately for man and woman and specially to market on the following 

scale. 

 

5. Latrine – Pit provided at the rate of 10 users or two families per seat, urinals as required 

as the privy can also be used for this purpose.  

 

6. Drinking water – Adequate arrangements shall be made for the supply of drinking 

water. If practicable filtered and chlorinated supplies be arranged,  when supplies is from 

intermittent sources overhead storage tank shall be provided with a capacity of five litres 

a person per day. Where the supply  is to be made from a well it shall confirm to the 

sanitary standard laid down in the report of the Rural Sanitation committee. The well 

should be at leat 30 metres away from any latrine or other source of pollution. If possible 

hand pump should be installed for drawing the water from well. The well should be 

effectively disinfected once every month and the quality of the water should be got 

tested at the Public Health Institution between each work of disinfecting.  

 

7. Bathing and washing – Separate bathing and washing place shall be provided for men 

and women for every 25 persons in the camp. There shall be one gap and space of 2 sq. 

metres for washing and bathing. Proper drainage for the waste water should be provided. 

   

8. Waste disposal – Dustbin shall be provided at suitable places in camp and the residents 

shall be directed to throw all rubbish into those dustbins. The Dustbins shall be provided 

with cover. The contents shall be removed every day and disposed off  trenching.  
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9. Medical facilities – (A) Every camp where 1,000 or more persons reside shall be 

provided with whole time doctor and dispensary. If there are women in the camp a 

whole time nurse shall be employed.  

 

(B) Every camp where less than 1,0000 but more than 250 person reside shall be provided 

with dispensary and a part time nurse/midwife.  

 

(C) If there are less than 250 persons in any camp a first aid kit shall be maintained in charge 

of the worker, if any, free of cost.  

 

All the medical facilities mentioned above shall be for all residents in the camp 

including a dependent of the worker, if any, free of cost.  

 

Sanitary Staff – For each lab our camp there should be qualified sanitary inspector and 

sweepers should be provided in the following scales:- 

 

(1) For camps with strength over 200 but not exceeding 500 persons one sweeper for   every 

75 persons above the first 200 for which 3 sweepers shall be provided.  

 

(2) For camps with a strength over 500 persons one sweeper for every 100 person above 

first 500 for which 6 sweepers should be provided.  
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ANNEXURE “B” 

 

CONTACTOR’S LABOUR REGULATIONS 

 

The contractor shall pay not less than fair wage to labourers engaged by him in the work. 

 

Explanation – (a) “Fair wages” means wages whether for time or piece work as notified on 

the date of inviting tenders and where such sages have not been so notified the wages prescribed 

by the S.E.P.W. department for the circle in which the work is done.  

 

(b) The contractor shall not withstanding the provisions of any contract to the contrary, 

cause to be paid a fair wage to laborers indirectly engaged on the worked including in lab our 

engaged by his subcontractors in connection with the said work as if laborers had been 

immediately employed by him. 

 

© In respect of all lab our directly or indirectly employed on the  works or the performance 

of his contract, the contractor shall comply with or cause to be complied with the Lab our Act in 

force.  

 

(d) The University Engineer shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfillment of he conditions of the contract for the benefit of 

the workers, non payment of wages or of deductions made from his or their wages which are not 

justified by their terms of the contract or non-observance of regulations.  

 

(e) The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudice to his right to claim indemnity from 

his sub-contractors.  

 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach 

thereof shall be deemed to be a breach of this contract.  

 

(g) The contractor shall obtain a valid license under the contract (Regulation and Abolition) 

Act, in force and rules made there under by the competent authority from time to time before 

commencement of work, and continue to have a valied license until the completion of the work. 

  

 Any failure to fulfill this requirement shall attract the penal provisions of this contract 

arising out of the resulted non-execution of the work assigned to the contractor.  
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ANNEXURE “C” 

 

STATEMENT SHOWING THE LEAD OF MATERIALS 

 

S.NO.    DESCRIPTION      LEAD  

 

1. _________________________________________  

 

2. _________________________________________  

 

3. _________________________________________ 

 

4. _________________________________________ 

 

5. ___________________________________________ 

 

Note – This statement is only for guidance of the contractor. The tenderer should satisfy himself 

regarding the availability of the required quality and quantity of materials.  

 

 

 

ANNEXURE “D” 

 

FORM OF CERTIFICATE IN INCOME TAX TO BE SUBMITTED BY 

CONTRACTOR 

 

TEDNERING FOR WORKS CONSTING Rs. 2.00 LAKHS OR MORE 

 

 

(i) Name and style (of the company, firm H.U.F. or individual) in which the applicant 

assessed to income tax and address for purpose of assessment.  

 

(ii) The Income Tax Circle/Ward/ District in which the applicant is assessed of income-

tax.  

 

(iii) Following particulars concerning the last income tax assessment made:- 

 

(a)  Reference No. or (G.I.R.NO.) of the assessment. 

 

(b)  Assessment year and accounting year. 

 

©  Amount of total income assessed. 

 

(d) Amount of tax assessed I.T., S.T.,E.P.T., B.P.T. 

 

(e)  Amount of tax paid I.T., S.T., E.P.T., B.P.T. 
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(f)  Balance being tax not yet paid and reasons for such arrears . 

 

(g) Whether any attachment or certificate proceedings pending in respect of the 

arrears. 

 

(h) Whether the company of firm of H.U.F. on which the assessment was made has 

been or is being liquidated, would up, dissolved, partitioned or being declared 

insolvent, as the case may be.  

  

(i) the position about later assessments namely, whether returns submitted under 

section 22 (1) or (2) of the income tax act and whether tax paid under  section 18-

A of the act and the amount of tax so paid or in arrears.  

 

(Iv) In case there has been no income tax assessment at all in the past whether returns 

submitted under section 21 (1) or (2) and 18-A (3) and if so the amount of 

income tax returned or tax paid and the income tax circle/ward/District 

concerned.  

 

(v) The name and address of branch (es) verified the particulars set out above and 

found correct subject to the following remarks.  

 

 

Dated________________      Signature of I.T.O. 

         Circle/Ward/District 

 

 

ANNEXURE “E” 

 

Specification for the work of construction of  Work  

 

 

University Engineer  
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ANNEXURE “F” 

 

SCHEDULE OF ITEMS TO BE EXECUTED 

 

_____________________________________________________________________  

     S.NO.     Particulars of items    Unit 

_____________________________________________________________________  

 

ENCLOSED 

 

 

 

 

 

 

 

 

 

 

 

 

 

University Engineer  

 

 

ANNEXURE “G” 

 

GUARANTEE BOND 

 

(To be used by approved scheduled banks ) 

 

1. In consideration of the Jiwaji University Gwalior (hereinfter called the University) 

having agreed to exempt______________ (hereinafter called the said contractors) from the 

demand under the terms and conditions of an agreement dated ________________ made 

between ___________________________ and 

__________________for____________________herein after called the said Agreement ) of 

earnest money deposit for the due fulfillment by the said contractor(s) of the terms and 

conditions contained in the said agreement on production of a Bank Guarantee for 

Rs.________________________ (Rs.___________________________________ Only). We 

___________________________________ Bank Limited (hereinfafter referred to as “The 

Bank”) do hereby undertake to pay to University an amount not exceeding 

Rs.________________________ against any loss or damage caused to or suffered or would be 

caused to or suffered by the University by the reason of any breach by the said contractor(s) of 

any terms or condition contained in the said agreement.  
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2. We________________________________________ Bank Limited, do hereby 

undertake to pay the amount due and payable under this guarantee without any demur merely on 

a demand from the University stating that the amount calimed  is due by way of loss or damage 

caused to or suffered by the University by reason of any breach by said Contractor (s) of any of 

the terms or conditions contained in the said agreement or by reason of the contractor(s) failure 

to perform the said agreement. Any such demand made on the Bank shall be conclusive as 

regard the amount due and payable by the Bank under this guarantee. However, our liability 

under this guarantee shall be restricted to an amount not exceeding 

Rs._________________________________________________ . 

 

 

ANNEXURE “H” 

Special Condition 

 

1. The Tenderer of/supplier should have a place of business in the state of M.P. from where 

the goods would be supplied to various destinations in the state and also should hold a 

registration Certificate under the M.P. Vanijayack Kar Adhiniyam. 

2. The Tenderer/supplier shall also submit the Clearance Certificate as provided under 

section 36 of the MP Vanijayak Kar Adhiniyam. 

3. Work Programme and Methodology of Construction - Contractor shall furnish his 

programme of construction for execution of the work within due stipulated time 

schedule together with methodology of construction of each type of work and obtain 

approval of the Engineer - in - Charge prior to execution/commencement of work 

4. Revised programme of work in case of sleep page - In case of slee page from the 

approved work at any stage, the contractor shall furnish revised programme to make up 

the sleep page within the stipulated time schedule and obtain approval of Engineer-in-

charge to the revised programme. 



25 

ANNEXURE “I” 

 

Testing of Materials and Methodoly 

 

1. The materials of the construction shall be got tested by the contractor as per specified 

test relevant ISI Codes under mandatory tests (as per list enclosed Annexure-JA) and 

frequency of testing. The frequency of the test shall be governed as specified therein. 

These tests shall have to be invariable carried out by contractor at his cost in under 

guidance of Engineer-in-charge. 

2. The machinery normally required for different types of work is specified in Annexure-

JB. Use of specified machinery and plant shall be compulsory for the work. The 

machinery in good working condition shall have to be possessed or arranged by the 

contractor. No Extra payment shall be admissible therein is payable for use of 

machinery. 

3. Steel centering and shuttering materials for buildings work shall have to be used on the 

work. The quality of centering and shuttering shall be approved by the Engineer - in 

Charge. The contractor shall have the ensure arrangement of minimum number of says 

required for staging and shuttering as required for works and as directed by Engineer - in 

- charge. 

4. Watering and Curing 

 Pumps in good working condition with leads for curing purposes of the work shall to be 

as per directions of the Engineer-in-charge of work to ensure continuous curing required 

for the works. 

(i) Rates include the element of testing of samples of various materials brought by 

the contractor for use on the work as per list of Mandatory Test attached 

herewith. Frequency of such tests to be carried out shall not be less than the 

prescribed frequency. Contractor shall also have a establish a field laboratory at 

site to be approved by the Engineer-in-Charge. The list of the Equipments and 

for field-testing laboratory is attached in Annexure - JC and JD respectively. The 

tests shall have to be conducted by the contractor's material under the supervision 

of Engineer-in-charge or his authorized representative. A record of such tests 

shall be submitted to Divisional Office along with running account bills. The 

original register shall also be submitted along with the final bill. Failure to 

conduct any of the test of not upto the prescribed frequencies would invite 

following Consequences. 

 The Engineer-in-charge may reject work, but in his opinion the work can be 

accepted despite the aforesaid shortcomings, then he may do so subject to a 

recovery of Rs. 250/- for each default and simultaneously inform the Registrar, 

Jiwaji University. However, it would be optional for the contractor to se up his 

own laboratory if the amount of contract (inclusive of tender premium) does not 

exceed Rs. 5.00 Lakhs. 

(ii) As regards steel reinforcement: 

 (a) Mild steel and medium tensile steel bars shall conform to IS"433 (Part-I) 

 (b) Hot rolled deformed bars hall conform to IS:1139 

 (c) Cold Twisted bars shall conform to IS:1786 

 (d) Hard drawn steel wire fabric shall conform to IS:1566, and  
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All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil 

mud or other coatings which may destroy or reduce bond. 

 

Only such steel as is obtained from main producers of steel e.g. SAIL, IISCO, TISCO or 

such steel rolling mills as are having license from the BIS to manufacture steel for 

reinforcement shall be allowed to be used in the work. 

 

The contractor shall have to produce Test Certificate in the proforma 

prescribed/approved by BIS from the manufacturer for every batch of steel brought to 

site of work by the contractor, the Engineer-in-Charge shall arrange to get samples tested 

for nominal mass, tensile strength, bend test and rebound test from any laboratory of his 

choice at the cost of contractor. The selection of test specimens and frequency shall be as 

per relevant IS: Specification of steel to be used. 

 

(iii) Only ISI marked O.P.C. 43/53 grade cement to be arranged by the contractor for all 

work himself of relevant IS standard specifications as mentioned in P.W.D. SOR 

01.11.1999 shall be allowed to be used in the work subject to the following test. The 

arrangement for necessary equipment and testing shall have to be made by the contractor 

himself at a site to be decided by the Engineer-in-Charge. All expenses shall be borne 

the contractor. Any lot of cement bought to site by the contractor would be permitted to 

be used in the work under the supervision of the Engineer-in-charge or his authorized 

representative as hereinafter. The record of the tests shall be maintained in the  register 

referred in subsequent para. 

 

Type of Test required on 

work  

(a) Test for initial and 

final/setting time as per IS: 

3536-1966 

(b)  Test for determination 

of compressive strength of 

cement as per IS : 3536-

1966  

Frequency 

 

1 test for 10 tonne or part 

there of  

 

1 test for 50 tonne or part 

thereof  

Minimum Qty. required on 

work. 

10 tonne 

 

 

50 tonne 

  

 A duplicate register as per format hereunder shall be maintained at sit of work. Extract 

Certified copies of the entries for each month shall be submitted to the Engineer-in-

Charge by the contractor. The original register shall also be submitted to the Engineer-

in-charge on completion of the work by the contractor. 

 

 

S.N

. 

Date 

of 

receip

t of 

ceme

nt 

No. 

of 

bag

s 

Name 

and 

address 

of firm, 

from 

whom 

purchas

Signature 

of 

contractor 

or his 

authorized 

representati

ve 

Signature 

of 

authorized 

representati

ve of 

Engineer - 

in - charge 

Resul

t of 

test 

for 

intial 

and 

final 

Results 

of test 

for 

compres

sive 

strength 

of 

Remark 
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ed settin

g 

time 

cement 

1 2 3 4 5 6 7 8 9 

 

 Nominal mix would be adopted for cement concrete m-7.5, M-10, M-15 and M-20, 

Design mix shall have to be adopted fro concrete of higher strengths. 

 

(iv) if any item of work is found to be substandard but the Engineer-in-Charge is of the 

opinion that the same is structurally adequate and can be accepted at a reduced rate, then 

in such cases, the Engineer-in-charge  shall have to submit proposals for appropriate 

reduction of rates supported by an analysis, in justification thereof, through a DO letter 

to the Registrar, Jiwaji University to obtain his approval expeditiously ordinarily within 

15 days. The approved analysis alongwith orders of the Registrar, Jiwaji University shall 

have to be appended to the bills of the contractor. 

(v) The contractor shall have to be provided a ruled duplicate register at site named "Site 

Order Book" It shall be in the custody of departmental supervisory staff. The Engineer-

in-charge or his authorized representative may record their instructions in this book. 

which shall be noted by the contractor or his authorized representative for compliance. 

 

 

 

ANNEXURE - JA 

 

LIST OF MANDATORY TEST 

 

Material  Test Relevant is 

cods of 

testing 

Field / 

Laboratory 

Test 

Minimum 

quantity of 

material work 

out test 

Frequency of 

testing 

Sand a) Silt content IS:2386 Part-

I 

Field 20 cum Every 20 cum 

or part 

thereof more 

or more 

frequently as 

decided by 

the engineer-

in-charge  

Stone  

Aggregate 

a) Percentage 

of soft or 

deleterious 

material 

 

 

 

 

 

IS: 2386 Part-

II 

 

 

 

 

 

 

 

Generally 

visual 

Inspection 

laboratory 

test where 

required by 

the engineer-

in-charge 

 

 

 

 

 

 

 

 

 

 

a) As 

required by 

Engineer-in - 

charge 
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b) Particle 

size 

distribution 

 

 

 

 

c) 10% fine 

 value 

 

 

 

 

 

 

 

 

d) Aggregate 

impact value 

of Los Angles 

abrasion 

value 

 

IS: 2386 Part 

- I 

 

 

 

 

 

IS:2386 Part 

IV 

 

 

 

 

 

 

 

 

 

-do- 

 

 

 

 

 

 

 

Laboratory 

 

 

 

 

 

 

 

 

 

 

-do- 

45 cum 

 

 

 

 

 

 

45 cum 

 

 

 

 

 

 

 

 

 

 

-do- 

 

b) For every 

45 cum or 

part thereof 

as decided by 

the Engineer-

in-Charge 

 

b) Intial test 

and 

subsequent 

test as and 

when 

required by 

Engineer-in-

charge. 

 

 

 

As above 

 

Cement 

Concrete 

reinforced 

cement 

concrete (not) 

leaner than 

M-15 

Slump test IS:1199 Field 15 Cum 15 cum or 

part thereof 

or more 

frequently as 

required by 

Engineer-in-

charge. 

Reinforced 

Cement 

Concrete 

Cube 

Strengths 

IS:456 Field As per 

Annexure - C 

enclosed 

 

Steel  

arranged by 

the contractor 

a) Tensile 

Strength 

 

 

b) Bend test 

IS:1608 Laboratory As per 

Annexure C 

enclosed 

Every 20 

tonne or part 

Thereof 

confirming to 

IS:1786-1985 

Cement  

arranged by 

contractor 

a) Test for 

intial and 

final setting 

times.  

b) Test for 

Determination 

of 

compressive 

strength of 

 

 

 

 

IS:4031 

 

 

 

 

Field 

 

 

 

 

50 tonne 

 

 

 

 

IS: 3031-

1988 
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Cement 

Brick Testing of 

Brick  

a) Dimension 

b) Water 

absorption & 

efflorescence 

c) Compressi-

ve strength 

 

 

IS:1077 

 

 

IS:3495 

IS:3495 

 

 

Laboratory / 

Field 

Laboratory  

 

Laboratory  

Bk. design 

100 50000 

100 50000 

 

751 

501100000 

351 

 

Brick tiles a) 

Compressive 

strength & 

dimensions  

b) Water 

Absorption 

IS:3495 Laboratory 50,000 For every 50, 

or part 

Thereof. 

 

One test for 

source of 

manufacture. 

Marble a) Moisture 

Absoption 

b) Mhors 

scale hardness 

test 

IS:1130 Laboratory Cost of 

Marble work 

Rs. 10,000/- 

Rs. 10,000/- 

or part 

thereof if 

required by 

Engineer-in- 

charge.  

Timber a) Moisture 

Contents 

IS:11215 ( By moisture 

meter field / 

laboratory 

test in case of 

dispute as 

required by 

Engineer - in 

charge  

1 cum Every one 

cum or part 

thereof  

Flush door a) Emersion 

Test  

b) Knife test 

c) Adhession 

IS:2191 and 

22021 

Laboratory  Fro testing of 

shutters 

discretion of 

engineer-in 

charge may 

be adopted 

however a 

certificate 

from the 

manufacture 

may be taken 

for the quality 

of teh product 

if required 

necessary 

testing may 

be done as 
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per IS: Code.  

Aluminum 

door or 

windows 

fittings  

Thickness of 

Anodic 

Coating 

IS: 1948 Laboratory If the cost of 

fitting exceed 

Rs. 3.000/- 

Rs. 5,000/- or 

part thereof 

required by 

the engineer- 

in- charge 

Mortise Lock Testing of 

Spring 

 Laboratory 50 Nos. 100 or part 

thereof. 

Terrazo Tiles a) Transverse 

Strength  

b) Water 

absorption 

c) Abrasion 

Test 

IS:1237 Laboratory 2000 tiles 2000 tiles of 

part thereof 

White Glazed a) Water 

Absorption 

b) Crazing 

Test 

c) Impact 

Strength test 

IS: 777 Laboratory 3000 Nos. 3000 Nos. Or 

part thereof 

 

 

 

 

ANNEXURE - JB 

 

Plant and Machinery for work 

 

1 Concrete mixer of one cement bag mix capacity one in working condition and other 

standby 1 Nos. with measuring box for concreting.  

2. Pin vibrator (preferably electrically operated 2 Nos.) 

3. Platform vibrator 1 No. 

4. Small vibratory earth master for floor filling compaction etc. 1 No. if necessary. 

5. Pumps with leads etc. for watering and curing 2 Nos. 

6. Other necessary plants and machinery with reference to nature of works etc. 

 

Road Works 

 

1. Water tanker with spraying arrangement. 

2. Camber Plants. 

3. Traffic control signals boards etc. 

4. Stacking boxes. 

5. Screens of required grades for metal grading 

6. Thermo meter, brooms wire and jute pleasures, templates. 

7. Ropes or angle iron for edging as required  

8. Mixture maching. 
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9. Tar boiler with sprayer if asphalting work or in surface dressing, premix carpet with seal 

coat etc. is to be done. 

10. Field test equipment necessary for the work. 

11. Other necessary required plants and machinery with reference to nature of work. 

 

In Case of macadam work wet mixed with hot laid works add the following:  

 

1. Hot mix plant and pavement finisher with equipment as per clause 404.3.4.4, and 

404.3.5 of Most specification, needed. 

2. Road roller of required capacity. 

3. Tar boulders with pneumatic sprayers etc. 

4. Dumpers or carries etc. 

5. Field test equipments for testing of grading of Asphaltic Mix, bituminous content. 

Thermo meters for recording and checking temperature etc. 

6. Other equipment is needed for this work as per specifications. 

 

 

ANNEXURE - JC 

 

List of equipment for field Testing Laboratory 

 

A.  For Building Work 

 

1. Balance -  

  

 (i) 7 kg. to 10 Kg. capacity, Semi self indicating type - Accuracy to 10 gm. 

 (ii) 500 gm. capacity, semi self indicating type - Accuracy 1 gm.  

 (iii) Pan Balance - 5 Kg. capacity - Accuracy 10 gm. 

 

2.  Ovens Electrically operated. thermostatically controlled upto 110 Deg. C. Sensitivity 

loc. 

3. Sieves : as per IS:460: 

(i) IS Sieves - 450mm internal dia of sizes 100mm, 80mm,63mm, 50mm, 25mm, 

20mm, 2.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 

(ii) IS Sieve - 200mm internal dia (brass frame) on consisting of 2.36mm, 1.18mm, 

500 microns, 425 microns, 300 microns, 212 micron, 150 microns, 90 microns, 

75 micron with lid and pan 

4. Sieve shaker capable of 200mm and 300mm dia sieve, manually aperated with timing 

switch assembly.  

5. Equipment for slump test - Slump Cone, Steel Plate, tamping road, steel scale, scoop. 

6. Dial gauges 25mm travel - 0.01mm/division least count - 2 Nos. 

7. 100 tonne compression testing machine, electrical - cum - manually operated. 

8. Graduated measuring cylinders 200 ml capacity - 3 Nos. 

9. Enamel trays (for efflorescence test for bricks) - 

 (i) 300mmX250mmX40mm - 2 Nos. 

 (ii) Circular Places of 250mm dia - 4 Nos. 
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B For Road Works 

 

1. Balance -  

 (i) 7 kg. to 10 Kg. capacity. semi self indicating type - Accuracy 10 gm. 

 (ii) 500 gm. Capacity, semi self indicating type Accuracy - 1 gm. 

 (iii) Chemical balance, 100 gm capacity - Accuracy 0.1 gm. 

 (iv) Pan Balance - 5 Kg. capacity, with 10 gm. Accuracy. 

 (v) Platform scale 300 Kg. capacity. 

 

2. Ovens - electrically operated, thermostatically controlled - 

 (i) Upto 200 Deg. C for determination of loss on heating of bitumen. 

 

3. Sieves as per IS:460-1962 

(i) IS Sieves - 450mm of internal dia of sizes 100mm, 80mm, 40mm, 25mm, 20mm, 

12.5mm, 10mm, 6.3mm, 1.75mm, complete with lid and pan. 

(ii) IS: Sieves - 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 

600 microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns 

and 75 microns with lid and pan. 

4. Sieves shaker capable for shaking 200mm and 300mm dia sieves, electrically operated 

with timer. 

5. Dial gauge -  

 (i) 25mm travel - 0.01mm/division. 

6. Load frame - 5 tonnes capacity electrically operated with speed control. 

7. Aggregate impact test, apparatus as per IS:2386 - Part IV - 1963 

8. Compaction apparatus (Proctor) as per IS:2780 - Part -VII-1974 

9. Modified ASHO compaction apparatus as per IS:2720 - Part - III - 1974 

10. Sand pouring cylinder with control funnel and tube complete as per IS:2720 - Part-

XXVIII - 1974. 

11. Sampling tins with rods 100mm dia x 50mm ht. 1/2 Kg.. capacity and miscellaneous 

items like moisture tins. etc. 

12. Constant temperature bath for accommodating bitumen test, specimen electrically 

operated and thermostatically controlled. 

13. Penetrometer with automatic time controller and withadjustable weight accessories and 

needless as per IS:1958 

14. Oxhlet extraction apparatus complete with extracextraction thimbles etc. 

15. Laboratory meter about 0.20 cum. capacity electrically operated with heating jacket. 

16. Hubbard field stability test apparatus complete. 

17. Marshall compaction apparatus as per AMT 1559-62T and complete with electrically 

operated leading unit compaction pedestal bearing head assembly dial micrometer and 

bracket for flow measurement, load transformer bar, specimen mould (4 inch dia) with 

baseplate, columns, mould (4 inch dia) with base plate, collars, specien extracted 

Compaction hammer 4.53 Kg. (10 Ib) x457mm (18 inch) fall. 

18. Distant reading thermometers. 

19. Graduated cylinder 100 ml. capacity 

20. Enamel Tray. 
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ANNEXURE - JD 

 

List of Instruments for Field Testing Laboratory 

 

 

Field Testing Instruments. 

 

1. Steel tapes - 3m. 

2. Vernier calipers 

3. Micrometer screw 25mm gauge. 

4. A good quality plumb bob. 

5. Spirit level minimum 30cm long with 3 bubbles for horizontal vertical. 

6. Wire guage (circular type) disc. 

7. Foot 

8. Long nylon thread. 

9. Rebound hammer for testing concrete. 

10. Dynamic penetrometer. 

11. Magnifying glass. 

12. Screw driver 30cms long 

13. Ball Pin hammer 100 gms. 

14. Plastic bags for taking samples. 

15. Moisture meter for timber. 

16. Earth Resistance tests for I 

17. Meggar I Electrical Division 
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ANNEXURE - JE 

 

The minimum frequency of sampling of concrete or each grade shall be in accordance with the 

following. 

 

Quantity of concrete in the work Cum Number of Samples 

1-5 

6-15 

16-30 

31-50 

51 and above 

1 

2 

3 

4 

Plus one additional sample for each additional  

sample for each additional 50 cum on part 

thereof. 

 

 

Note: - 

 

At least one sample shall be taken from each shift. Where concrete is produced at Continuous 

production unit, such as ready mixed concrete plant, supplier and purchasers may agree upon 

frequency of sampling mutually. 
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APPENDIX 2.13 

 

(See paragraph 2.091) 

 

FORM A 

 

JIWAJI UNIVERSITY GWALIOR 

 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

 

 

General Rules and Direction for the Guidance of Contractor 

 

 

1.Tenders must be invited for all works proposed to be given on contract unless the amount of 

work proposed to be given on contract is Rs, 150000 or less. The N.I.T. shall be posted in public 

place signed by the University Engineer. 

 

 N.I.T.  this form will state the work to be carried out as well the date for submitting and 

opening tenders and the time allowed for caring out the work , also the amount of earnest money 

to tobe deposited with the tender and the amount of the security deposit to be deposited by the 

successful tenderer and the percentage if any, to be deducted from bills. It will also state 

whether a refund of quarry fees, royalties, and ground rents will be granted. Copies of the 

specifications, designs and drawings and schedule of items and rates of the various description 

of work, and any other documents required in connection with the work signed for the purpose 

of identification by the University Engineer.  

 

 Further that the schedule of items along with the rates payable shall be attached to the 

tender documents and in the event of aviation in rates given in such list with the Current 

schedule of Rates, the rates given in the C.S.R. approved by the competent authority shall 

prevail.  

 

2. In the event of the tender being submitted by a firm, it must be signed separetly by each 

member thereof. In the event of the absence of any partner, it must be signed on its behalf by a 

person holding a power of attorney authorizing him to do so. Such power of attorney should be 

produced with the tender and it msut disclose that the firm is duly registered under the Indian 

Partnership Act. 

 

3. Any person who submits a tender, shall fill up above or below the C.S.R. specifried in 

rule I, he is willing to undertake the work. Only one rate of percentage above or below the 

C.S.R. on all the scheduled items shall be named. Tenders which propose any alteration in the 

work specified in the said N.I.T. or in the time allowed for  carrying out the work , or which 

contain any other conditions of any sort, will be liable to rejection. No single tender shall 

include more than one work, but contractors, who wihs to tender for two or more works shall 

submit a separate tender for each. Tenders shall have the name and number of the work to which 

they refer. Written outside the envelope.  
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4. The U.E. or his duly authorized assistant, will open tenders in the presence of any 

intending contractors who may be present at the time, and will enter the amount of the several 

tenders in a comparative statement in a suitable form. Receipts for earnest money will be given 

to all tenderers except those whose tenders are rejected, and whose earnest money is refunded 

on the day the tenders are opened.  

 

5. The Officers competent to dispose of the tenders shall have right of rejecting all or any 

of the tenders.  

 

6. The receipt of a clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to  the Jiwaji University and the contractor shall bre responsible 

for seeing that he procures a receipt signed by U.E. or any other person duly authorized by him.  

 

7. The memorandum of work tendered for, and the schedule of materials to be supplied by 

the University Engineer and their issue rates be filled in and completed in the office of the 

University before the tender form is issued. If a form is issued to an intending tenderer without 

having been so filled in and competed he shall request the office to have this done before he 

completes and deliver of tender.  
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Tender for works 

 

 

 I/We hereby tender for the execution, for the Jiwaji University Gwalior of the work 

specified in the under written memorandum within the time specified in such memorandum at 

(in figures)________________________________(in 

words)______________________________________________ per cent below/above the rates 

entered in the schedule mentioned in rule 1 and in accordance in all respects with the 

specification designs, drawings and instructions in writing referred to in rule I thereof and in 

clause 12 of the annexed conditions and with such materials as are provided for, by, and in all 

other respects in accordance with such conditions as for as applicable.   

 

Memorandum 

 

8. (a)   Name of work : Renewal by Asphalting of existing roads & (WBM road) in 

       University campus, Jiwaji University, Gwalior  

. 

9.  

 

 

 (b) Cost of work put to tender  Rs. 50.00 Lakhs 

 

 © Earnest money          Rs. 1.5Lakhs 

 

 (d) Security deposit _________      percent5.00+3= 8%.  

  (including earnest money and PS) 

 (e) Percentage, if any to be deducted from bills _      percent  

(f)       Time allowed for the work from the dated written order to commence 3(Three) 

   months including rainy season. 

9. Should this tender be accepted, I/We hereby agree to abide by and fulfill and all terms 

and provisions of the said condition of the contract annexed hereto as for as applicable, or in 

default, thereof to forfeit and pay to the Jiwaji University or his successors in office the sums of 

money mentioned in the said condition. A separate sealed cover duly superscripted containing 

the sum of Rs 1.5 Lakhs as earnest money   the full value of which is to be absolutely forfeited 

to the University or his successor in office without prejudice to any other right or remedies of 

the said University or his successors in office, should I/We fail to commence the work specified 

in the above memorandum or should I/We not deposit the full amount of security deposit 

specified in the above memorandum in accordance with clause I of the said condition of the 

contract otherwise the said sum of . Rs. 1.5 Lakhs shall be retained by University on account of 

such security deposit as aforesaid or be full value of which shall be retained by University on 

account of the security deposit specified in clause I of the said conditions of the contract.  

 

Signature of witness to  

Contractor’s signature                            Signature of the  

         Contractor before  

Submission of Tender 
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(Name and address of Contractor _________________________________________ 

Dated the ________________________day of   Dated the ___________________ day of  

________________________________ 20________  

 

Name of witness __________________________________________________________  

Address of witness ________________________________________________________ 

         ________________________________________________________  

Occupation of the witness __________________________________________________  

 

 The above tender is hereby accepted by me on behalf of the Jiwaji University Gwalior 

Dated the ________________________________ day of _____________________ 

20_____________. 

 

________________________________  

Signature of the Officer by  

Whom accepted. 

Conditions of Contract 

 

Definition : 

 

1. The “contract” means the documents, forming the Notice inviting Tenders and tender 

documents submitted by the tednerer and the acceptance thereof including the formal 

agreement executed between the Jiwaji University and the contractor.  

 

2. In the contract the following expressions shall unless otherwise required by the context 

have the meaning, hereby respectively assigned to them:- 

 

(a) The expressing “work” or work shall, unless thereby mean something either in the 

subject on context repugnant to such construction, be construed and taken to mean the 

works or by virtue of the contract contracted to be executed whether temporary or 

permanent,  and whether original, altered substituted or additional.  

 

 

(b) The “Site” shall mean the land/or other places on, into or through work is to be executed 

under the contract or any adjacent land, path or street through work is to be executed 

under the contract or any adjacent land, path or street through which may be allotted or 

used for the purpose of carrying out the contract.  

 

(e) “Government” shall mean the Jiwaji University Gwalior.  

 

(f) The term Vice Chancellor means the Vice Chancellor of Jiwaji University Gwalior.  

 

Note:- “words” imparting the singular number include plural number and vice-versa.  
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SECURITY DEPOSIT 

 

 

Clause 1. – The person whose tender may be accepted (hereinafter called the contractors, 

which expression shall unless excluded by or repugnant to the context, include his heirs, 

executers, administrators, representatives and assigns) shall permit University at the time of 

making any payments is to him for the value of work done under the contract to deduct the 

security deposit as under:- 

 

 The Security Deposit to be taken for the due performance of the contract under the term 

& conditions printed on the tender form will be the earnest money plus  a deduction of 5 percent 

from the payment made in the running bills, till the two together amount to 5 percent of the cost 

of work o\put to the tender or 5 percent of the cost of the works executed when the same 

exceeds the cost work put to tender .  

  

Compensation for Delay 

 

 

 Clause 2 – the time allowed for the carrying out the work as entered in the tneder form, 

shall be strictly observed by the contractor and shall be deemed to be the essence of the contract 

and shall be reckoned from the fifteenth day after the date on which the order to commence the 

work is issued to the contractor, for a work where  completion is up to 6 months.  

 

 For works, for which the completion period is beyond six months:-  the period will 

be reckoned from the thirtieth day after the date on which the order to commence the work is 

issued to the contractor. The work shall throughout the stipulated period of contract be 

proceeded with all due diligence, keeping in view that time is the \essence of the contract. The 

contractor shall be bound in all cases, in which the time allowed for any work exceeds one 

month, to complete 1/8
th

 of the whole work before 1/4
th

 of the whole time allowed under the 

contract has elapsed, 3/8
th

 of the work before  ½ of such time has elapsed and 3/4
th

 of the work 

before 3/4
th

 of such time has elapsed. In the event of the contractor failing to comply with the 

above conditions, the University Engineer shall levy on the contractor, as compensation and 

amount equal to.  

 

(1) ½ percent of the  value of work per week in respect of work costing up to Rs. 20,00,000 

 

(2) 3/8 percent of the value of work per week in respect of work costing above Rs.2,00,000 

and up to Rs. 5,00,000. 

 

(3) ¼ percent of the value of work per week in respect of work costing above Rs. 5,00, 000 

and up to Rs.10,00,000.  
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(4) 1/8 percent  of the value of work per week in respect of work costing above Rs. 10,00, 

000 and up to Rs.25,00,000. 

 

(5) 1/16 percent of the value of work per week in respect of work costing above Rs. 25,00, 

000 and above. 

 

The total amount of compensation under the provision of the clause shall be limited to 6 

percent of the value of work.  

 

 The decision of the Registrar shall be final.  

 

 The delay in University assistance ingrained in the contract will be taken duly into 

account while recovering and compensation for the delay in the scales prescribed above. Where 

the Engineer-in-charge decides that the contractor is liable to pay compensation for not giving 

proportionate progress under this clause and the compensation is recommended during the 

intermediate period, such compensation shall be kept in deposit and shall be refunded if the 

contractor subsequently makes up the progress for the lost time within the  period of contract 

including extension granted, if any.  

 

Action when the Work is Left Incomplete, Abandoned or Delayed beyond the Permitted Limit 

allowed by the University Engineer. 

 

Clause 3 – In any case in which under any clause or clauses of this contract the 

contractor shall have rendered himself liable to pay compensation amounting to the 

whole of his security deposit (whether paid in one sum or deducted  by installments) or 

committed a breach of any of the rules contained in clauses –24 or in the case of 

abandonment of the work, except due to permanent disability or death of the contractor, 

or any other cause, the University Engineer on behalf of the University Engineer shall 

give a notice before 15 days for work costing up to Rs. 10,00 lacs and before 30 days for 

works costing above Rs. 10.00 lacs, and in the even of the contractor failing to comply 

with the directions contained in the said notice, shall have power to adopt any of the 

following courses, as he may deem best in the interests of the University.  

 

(a) To rescind the contract (of which rescission notice in writing to the contractor under the 

hand of the U.E. shall be conclusive evidence) and in which case the security deposit of the 

contractor shall stand forfeited and be absolutely at the disposal of University.  

 

(b) To employ lab our paid by the University and to supply materials to carry out the work 

or any part of the work debiting the contractor with the cost of the lab our and the price of the 

materials (of the amount of which cost and price certificate of the U.E. shall be final and 

conclusive against the contractor) and crediting him with the value of the work done in all 

respects in the same manner and the same rates as if it had been carried out by the contractor 

under the terms of his contract or the cost of the lab our and the price of the materials as 
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certified by the U.E. whichever is less. The certificate of the U.E. as to the value of the work 

done shall be final and conclusive against the contractor.   

 

©  To measure up the work of the contractor and to  take such part thereof as shall be 

unexecuted out of his hands, and to give it to another contractor to complete in which case any 

expenses which may be incurred in excess of the sum which would have been paid to the 

original contractor, if the whole work had been executed by him (of the amount of which excess 

certificate in writing of the U.E. shall be final and conclusive) shall be borne and paid by the 

original contractor nay may be deducted from any money due to him by University under the 

contract or otherwise or from his security deposit or the proceeds of sale thereof  or a sufficient 

part thereof.  

 

 In the event of any of the above courses being adopted by the U.E. the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having purchased 

or procured any materials or entered into any agreements or made any advances on account of ,  

or with a view to the execution of the work of the performance of the contract. And it case the 

contract shall be rescinded under the provision aforesaid the contractor shall not be entitled to 

recover to be paid any sum for any work there to for actually performed under the contract 

unless and until the U.E. will have certified in writing the performance of such work and the 

value payable in respect thereof, and he shall only be entitled to be paid the value so certified.  

 

 Whenever action is taken under clause 3 (a) the contractor’s bill shall be finalized up 

within three months from the date of rescission both in the case of building works and road and 

bridge works.  

 

 

Power to Take Possession of or Require Removal of Materials, Tools and Plants or Sale of 

Contractor’s Plants etc. 

 

 

 Clause 4.- In any case in which any of the posers, conferred upon the U.E. by clause-3 

hereof, shall have become exercisable and the same shall not be exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such power shall 

notwithstanding be exercisable in the even of any future case of default by, the contractor for 

which by any clause or clauses hereof he is declared liable to pay compensation amounting to 

the whole of his security deposit, and the liability of the contractor for the past and future 

compensation shall remain unaffected, In the event of the U.E. putting in force either of the 

power (a) (b) and (c) vested in him under the proceeding clause he may, if he so desire’s take 

possession of all or any tools, plant, materials, and stores, in or upon the works, or the site 

thereof or belonging to the contractor or procured by him and intended  to be used for the 

execution of the work or any part thereof, paying or allowing for the same in account at the 

contract rates, or, in case of these not being applicable, at current market rates, to be certified by 

U.E. whose certificate thereof shall be final, otherwise the U.E. may be notice in writing to the 
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contractor or his clerk of the works, foreman or other authorized agent require him to remove 

such tools, plant, materials, or stores from the premises ( within a time to be specified in such 

notice) and in the event of the contractor failing to comply with any such requisition, the U.E. 

may remove them at the contractor’s expenses or sell them by auction or private sale on account 

of the contractor and at his risk in all respect and the certificate of the University Engineer as to 

the expense of any such removal, and the amount of the proceeds and expense of any such sale 

shall be final and conclusive against the contractor.  

 

 

Extension of Time 

 

 Clause 5.-   If the contractor shall desire an extension of time for completion of the work 

or the grounds of his having been unavoidably hindered in its execution or any other ground he 

shall apply in writing to the U.E. within 30 days of the date of hindrance on account of which he 

desires such extension as aforesaid and the U.E. with whom he has signed the agreement shall if 

in his opinion, (which shall be final) reasonable grounds are shown therefore, may authorize 

such extension for a period not exceeding 3 months. Any further extension shall be subject to 

previous sanction of the Registrar (grounds to be shown therefore) provided always where the 

U.E. has recommended the grant of the extension/permitted the contractor to carry out the work 

reserving the right of the University to impose the liquidated damages (as provided for under the 

agreement) the running bills hall continue to be paid to him. 

 

 Provided further if any extension applied for is proposed to be refused, the competent 

authority shall give the contractor an opportunity to be heard before taking final decision.  

 

Final Certificate 

 

 Clause 6.-  On completion of the work, the contractor shall be furnished with a 

certificate by the U.E. (hereinafter called the Engineer-in-Charge) of such completion in the 

form appended at the end, but no such certificate shall be given, nor shall the work be 

considered to be complete until the contractor shall have removed from the premises on which 

the work shall be executed, all scaffolding, surplus materials and rubbish, and cleaned off the 

dirt from all wood-work, doors, windows, walls floors or other parts of any building in, upon or 

about which the work is to be executed, or of which he may have had possession for the purpose 

of the execution thereof, nor until the work shall have been measured by the Engineer-in-Charge 

whose measurements shall be building and conclusive against the contractor. If the contractor 

shall fail to comply with the requirements of this clause as to removal of scaffolding surplus 

materials and rubbish and cleaning of dirt on or before the date faxed the completion of the 

work, the Engineer-in-Charge may, at the expense of the contractor remove such scaffolding, 

surplus materials and rubbish, and dispose of the same as he thinks fit and clean off such dirt as 

aforesaid and the contractor shall forthwith pay the amount of all expense so incurred, and shall 

have not claim in respect of any such scaffolding of surplus materials as aforesaid, except for 

any sum actually realized by the sale thereof.  

 

Payments on Intermediate Certificate to be 

Regarded as Advances 
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 Clause 7.-   No payments shall ordinarily be made for work estimated to cost less than 

Rs.1,000 (R. One Thousand) till after the whole of the works shall have been completed and 

certificate of completion given; but if intermediate payment during the course of execution of 

works is considered desirable in the interest of works the contractor may be paid at the 

discretion of the Engineer-in-Charge. But in the case of works estimated to cost more than 

rupees one thousand the  

 

contractor shall on submitting the bill thereof or, be entitled to receive  a monthly payment 

proportionate to the part thereof than approved and passed by the Engineer-in-Charge, whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive 

against the final payment for works actually done and completed, and shall not preclude the 

requiring of bad, unsound, and imperfect or unskillful work to be removed and taken away and 

reconstructed, or erected or be considered as an admission of the due performance of the 

contract, or any such part thereof, in any respect or the accruing of any claim, nor shall it 

conclude, determine, or affect in any way the powers of the Engineer-in-Charge under these 

conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, 

or in any other way vary or affect the contract. The final bill shall be submitted by the contractor 

within one month of the date fixed for completion of the work, otherwise the Engineer-in-

charge’s certificate of the measurement and of the total amount payable for the work 

accordingly shall be final and binding on all parties.  

 

Bills to be submitted Monthly 

 

 Clause 8.-  A bill shall be submitted by the contractor each month on or before the date 

fixed by the Engineer-in-Charge for all work executed in the previous month, and the Engineer-

in-Charge shall take or cause to be taken the requisite measurement for the purpose of having 

the same verified and the claim, as for as admissible, adjusted if possible, before expiry of ten 

days from the presentation of the bill. If the contractor does not submit the bill within the time 

fixed as aforesaid the Engineer-in-Charge may depute a subordinate to measure up the said 

work in presence of the contractor whose countersignature to the measurement list will be 

sufficient warrant; and the Engineer-in-Charge may prepare a bill from such list which shall be 

binding on the contractor in all respects.  

 

 

Bill to be Submitted on Printed Forms 

  

 Clause 9.- The contractor shall submit all bills on printed forms to be had on application 

at the office of t he Engineer-in-Charge, and the charges in the bills shall always be entered at 

the rates specified in the tender or in the case of any extra work ordered in pursuance of these 

conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for 

such work. 

 

 The deduction or addition as the case may be of the percentage will be calculated on the 

amount of the bill for the work done after deducting the cost of materials supplied 

departmentally at rates specified in the agreement.  

 

Receipts to be Signed by Partners or 
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Persons having Authority to do so 

 

 Clause 10 – Receipts for payments made on account of a work when executed by a firm 

must also be signed by the serve partners, except where the contractors are described in their 

tender as a firm, in which case the receipt must be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual receipt for the firm.  

 

 

Stores Supplied by the University 

  

Clause 11. (A). – (a) Materials to be supplied by the University will be shown in the schedule 

provided in the contract, such materials shall be supplied for the purpose of contract only and 

the value of materials so supplied shall be deducted at the specified rates and as and when 

materials are consumed in items of work for which payment are being made. All such materials 

shall remain the absolute property of the University and shall not be removed from the site.  

 

 (b) All such material that are rendered surplus shall be returned by the contractor at 

the place of issue at his own expenses. Only such materials as are in good condition shall be 

taken back as decided by the Engineer-in-Charge. 

 

(c) In case of material incorporated in the schedule, proper daily account shall be 

kept by the contractor. This account shall be open for inspection by the Engineer-in-Charge at 

all reasonable times. The contractor shall submit a fortnightly report to the Engineer –in-charge 

of  consumptions  and balances of materials supplied by the University by 19
th

 and 25
th

 of each 

month. If any such material, so issued does not tally with the progress or work or University 

account, the contractor shall be charged for such shortage, at double the issue rate or double the 

market rate, whichever is more as on the date of such detection.  

 

(d) If at any time subsequent to the execution of a contract on a though rate basis, the 

contractor desires the issue to him for use on a work, of materials which exist in University 

Stores, but the supply whereof by University was not provided for in the contract, the materials 

shall not be issued except with the express authority of  the U.E. who, should specify in each 

case the rate to be charged for the materials inclusive of delivery at the pace where they are 

stored. The rate charged shall be market rate prevailing at the time of supply or the issue rate 

whichever is greater. No carriage or incidental charge shall be borne by University in 

connection with the supply. Such supply of materials by the Department shall not be treated as 

sale. 

 

 (e) For the materials intended to be supplied by the University as mentioned in the 

schedule in Tender form, could not be given for any reason required as per immediate progress 

of work, the contractor shall be granted extension of time under Clause-5 of the Agreement. If 

however, such supplies are not made within 50% extra time beyond the completion period as 

per contract, it shall be open to the contractor either to determine the contract or request for 

extension of time.  
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Advances to contractors 

 

Clause 11.-B- Advances to contractors are as a rule prohibited, and every endeavor should be 

made to maintain a system, under which no payments are made except for work actually done. 

Exceptions are, however, permitted in the following cases: - 

 

Cases in which a contractor, whose contract is for finished work, requires an advance on 

the security of materials brought to sites, U.E. may in such cases, sanction advances up to an 

amount not exceeding 75% of the value but 90% in the case of steel (as assessed by the U.E.) 

provided that the rate allowed in no case in more than the rate payable for the finished item as 

stipulated in the contract of such materials, provided that they are of imperishable nature and 

that a formal agreement is drawn up with the contractor under which Government secures a lien 

on the materials and is safeguarded against losses due to the contractor postponing the execution 

of the work or to the shortage or misuse of the materials, and against the expense entitled for 

their proper watch and safe custody. 

 

 Payment of such advances should be made only on the certificate of an officer not below 

the rank of U.E. that the quantities of materials upon which the advances are made have actually 

been brought to site, that the contractor has not previously received any advance on that security 

and that all the materials are required by the contractor for use on items of work for which rates 

for finished work have been agreed upon. Recoveries of advances so made should into be 

postponed until the whole of the work entrusted to the contractor is completed. They should be 

made from his bills, for work done as the materials are used, the necessary deductions being 

made whenever the item of work in which they are used are billed for.  

 

 Before granting the above secured advance the contractor shall sign the prescribed 

indenture Bond in the prescribed form.  

 

Escalation 

 

 Reimbursement/Refund on Variation in Prices of Materials/P.O.L and Lab our Wages  

 

Operative Date of Operative Period :- 

 

 Clause 11 C.- The operative date hereinafter referred to means the date of receipt of 

tenders, if not otherwise mentioned in the contract. The operative  period hereafter referred to, 

means the time of completion of the works mentioned in clause –5 of the contract. For the 

purpose of calculating adjustment in the tender price by way of payment (s)/ refunds arising out 

of variations the cost of materials, P.O.L and lab our wages, the operative period shall end on 

the last date of the completion period as per clause –5 of the contract or with the last date of the 

veiled time extension granted by the Registrar only to cover the increase in the original scope of 

the work resulting in increase in the quantum of work over and above the approved design as 

per terms of the contract and time extension granted, in case work id delayed by the University. 

This period of extension shall be considered in continuation of the original operative period as 

mentioned, above.  
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 Provided that no claim for escalation on account of any reason whatsoever shall be  

entertained where the last date of total operative period is less than twelve months.  

 

 In all cases, the decision of the Registrar of Jiwaji University with regard to the 

operative period shall be final and binding on the original operative period as mentioned above.  

 

 In after the operative date and during the total operative period there by any variation in 

the whole sale price index for all commodities by groups and subgroups (Source being the 

publication of the Economic Adviser to the Government of India published in the Reserve Bank 

of India Bulletin and valied for the operative date, the price adjustment on materials (excluding 

cement, steel and bitumen which are supplied by the Department) shall be calculated in the 

following manner subject, however, to the provisions of clause.  

 

 V1=0.75xPoxK1(M2-M1) 

  -----------------------  

         M1 

 Where  

 V1= the amount of the price adjustment in Rs. 

 Po= value of work in Rs. executed during the period under consider. 

K1= A factor representing all materials to be arranged and supplied for all works 

connected with the completion for the work under the contract including all 

allied/ancillary/temporary works and overheads etc. but excluding materials like 

cement, steel and bitumen.  

M1= whole sale price index for all commodities on the operative dates.  

M2= whole sale price index for all commodities during the period under 

considerations.  

 

High Speed Diesel 

 For working out price adjustment on transportation cases, the representative time for 

reference shall be the cost of high speed diesel oil only at the nearest H.S.D. Pumps/supply 

depot. If after the operative date and operative period there be any variation in the price of 

H.S.D. such variation being duly notified by the Government of India, the price adjustments for 

transportation component of the work shall be calculated in the following manner:- 

 

 V2=0.75xPoK2 (D2-D1) 

   ------------  

          D1 

 

 Where  

 V2= the amount of the price adjustment in Rs. 

 Po= the value of work in Rs. executed during the period under consideration.  

 K2= a factor representing the component of transportation cost of the entire completion 

         of the work. 

 D2= price per litre of H.S.D. during the period under consideration. 

 D1= price per litre of H.S.D. on the operative date. 
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Lab our 

 

 In after the operative date and during the total/operative period \, thereby any variation in 

the Consumer Price Index for Industrial Workers at the town nearest to the site, of the work, the 

source for such indices being publications of Lab our Bulletin Bureau, Government of India 

published in the Reserve Bank of India Bulletin, the price adjustment on component 

representing lab our cost including all types of benefits and amentias etc. shall calculated in the 

following manner:- 

 

V3= 0.75xPoK3 (L2-L1) 

       -----------------  

      L1 

 Where,  

 Po= the value of the work in Rs. executed during the period under consideration. 

 V3= the amount of price adjustment in Rs. 

K3= a factor representing all lab our cost including benefits, amenities etc. to be 

incurred by the contractor for their work including all allied/ancillary/temporary                 

works and overhead etc. 

 L2= consumer price index for Industrial workers during the period under consideration.  

 L1= consumer price index for industrial workers on the operative date. 

 

 In case materials like cement steel and bitumen are required to be arranged by the 

contractor as per terms of the contract, the variation in the prices of these materials shall be 

worked out on the basis of the prices prevalent on the operative date and as fixed by the 

Government of India and the price operative during the period and fixed by Government of 

India under consideration for work doing out price adjustment. Price of cement at any time shall 

be the price payable as per the Rate Contract entered into by the D.G.S. &D. with the cement 

factories.  

 

 Price of Steel (steel) for reinforcement and structural steel) shall be the price at which 

steel is available, at the nearest stock-yard controlled by the Steel Authority of India. 

  

 Price of bitumen shall be the price at which bitumen is available from the nearest 

refinery.  

 

Note- Value of factors K1 K2 & K3 in clauses mentioned above are specified separately :-  

     K1 (Materials)  K2 (P.O.L.)   K3 (Lab our) 

_____________________________________________________________________________

_  

Building Works.    0.25   0.075   0.35 

 

Road Works (W.B.M.)  ----   0.40   0.60 

 

Bridge Works     0.2   0.05   0.30 

 

Road Works (Bituminous)  0.15   0.05   0.15 
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 Work to be Executed in Accordance with Specification, Drawing, order etc. 

 

 Clause 12. – The contractor shall execute the whole and every part of the work in the 

most substantial and workmen like manner, and both as regards materials and otherwise in every 

respect in strict accordance with specifications. The contractor shall also conform exactly fully 

and faithfully to the designs, drawings and instructions in writing relating to the work signed by 

the Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to 

have access at such office or on the site of the work for the purpose of inspection during office 

hours and the contractor shall, if he so requires, be entitled at his own expense to take or cause 

to be made copies of the specifications, and of all such designs, drawings and instructions 

aforesaid.  

 

 Maharashtra P.W.D. Specifications shall apply along with the various I.S.I code in the 

case of any variance the following order of precedence shall prevail:- 

 

(1) Specifications as per N.I.T. 

(2) Specifications as per C.S.R. of the circle 

(3) I.S.I Code/I.R.C. Specifications  

(4) Maharashtra P.W.D. Specifications  

(5) Mode of measurements for building shall be as provided in the C.S.R. 

applicable to the contract. Where such mode of measurement is not 

specified in the C.S.R., It shall be done as per I.S.I. code of building 

measurement. However, if any mode of measurement is specifically 

mentioned in the N.I.T. the same will get precedence over all the above. 

 

Clause 12.A – In respect of all bearing, hinges, or similar parts intended for use in the 

superstructure of any bridge, the contractor shall, whenever required, in the course of 

manufacture, arrange and afford all facilities for the purpose of inspection and test of all or any 

of the parts and the material used therein to any officer of the Directorate of Inspection of  the 

Ministry of Works production and supply of the Government of India, and such bearing, hinges 

or similar parts shall not be used in the superstructure of any bridge except on production of a 

certificate of acceptance thereof from the Directorate of Inspection. All inspection charges will 

be payable by the contractors. 

 

(This clause may be struck off if the tender is not for bridge work.) 

 

Additions Alterations in Specifications and Designs 

 

Clause 13.--  The Engineer-in Charge shall have power to make any alterations in 

omissions, from additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work and the contractor shall be bound to carry out the work in 

accordance with any instructions which may be given to him in writing signed by the 

Engineer-in-Charge and such alterations omissions  additions or Substitutions shall not 

invalidate the contract and any altered, additional or substituted work which the 

contractor may be directed to do in the manner above specified as part of the work shall 
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be carried out by the contractor on the same conditions in all respects on which he 

agreed to do the main work and at the same rates as are specified in t he tender for the 

main work. Provided the total value of such increased or altered or substituted work 

does not exceed 25% of the amount put to tender, inclusive of contractor’s percentage. If 

such value exceeds 25% it shall be open to the contractor either to determine the 

contractor apply for extension.  

 

 

Extension of Time in Consequence of Alterations 

 

 Time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bear to the original contractor’s work, and certificate of the 

Engineer-in-Charge shall be conclusive as to such proportion.  

 

Rates for works Not in Schedule of Rates of the Circle 

  

 And if the altered, additional or substituted work includes any class of work, for which 

no rate is specified in this contract, then such classes of work shall be carried out at the rates 

entered in the applicable schedule of rates which was in force on the date of tender provided that 

when the tender for the original work as a percentage below/above the schedule of rate, the 

altered, additional or substituted work required as aforesaid shall be chargeable at the said 

schedule of rate minus/plus the same percentage deduction, addition and if such class of work is 

not entered in and arrange to carry it out in such manner as may be considered advisable 

provided always and if the contractor shall commence work or incur any expenditure in regard 

thereto before the rates shall have been determined as lastly herein before mentioned then and in 

such case he shall only be entitled to be paid in respect of the work carried out on expenditure 

incurred by him prior to the date of the determination of the rates as aforesaid according to such 

rate or rates as shall be fixed by the Engineer-in-Charge. In the event of a dispute the decision of 

the Registrar of the University shall be final.  

 

 If during the course of execution where it is found necessary that certain item, items of 

work not provided for in the C.S.R. of the Circle required to be carried out then the Engineer-in-

Charge shall identify such item/ items including approximate quantity of the contract and ask 

the contractor to submit his rates in writing supported by the requisite date within a period of 7 

days. The Engineer-in-Charge shall obtain approval/modification of the proposed rate from the 

competent authority and communicate the same within a period of 4  weeks to the contractor. In 

case the contractor agrees to the above rates as fixed by the competent authority then they shall 

form part of supplementary schedule of the contract agreement. If the contractor dose not agree 

to the rate of the competent authority then it shall be open for the Engineer in –Charge to get the 

work executed through any other agency. The contractor will not however be entitled to any 

compensation due to delay or hindrance or loss of profit accruing on account of this extra work 

executed by alternative agency.  

 

 If the contractor commences non-schedule work or incour expenditure in regard there to 

before the rates shall have been determined by the competent authority, then he shall be entitled 
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for payment for the work done as may be finally decided by the competent authority. In the 

event of did pate, the decision of the Registrar shall be final  

 

No claim to any Payment or compensation for 

Alteration in or Restriction of Works 

 

Clause 14. --  If  at any time after the execution of the contract documents, the Engineer-

in-Charge shall, for any reason whatsoever require the whole or any part of the work as 

specified in the tender to be stopped for any period or shall not require the whole of part of the 

work to be carried out at all or to be carried out by the contractor, he shall give notice in writing 

of the  fact to the contractor who shall there upon suspend or stop the work totally or partially, 

as the case may be. 

 

In any such case, except as provided hereunder, the contractor shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantage which he might 

have derived from the execution of the work in full but which he did not so derive in 

concequence of the full amount of the work not having been carried out, or on account of any 

loss that he may be put to on account of materials purchased or agreed to be purchased, or for 

unemployment of lab our recruited by him. He shall  not also have any claim for compensation 

by reason of any alterations having been made in the original specifications, drawings, designs 

and instructions, which may involve any curtailments of the work as originally contemplated. 

Where, whoever, materials have already been purchased or agreed to be purchased by the 

contractor shall be paid for such materials at the rates determined by the Engineer-in-Charge, 

provided they are not in excess of requirements and are of approved quality and/or shall be 

compensated for the loss, if any, that he may be put to, in respect of materials agreed to be 

purchased by him. The amount of such compensations to be determined by the Engineer-in-

Charge whose decision shall be final. If the contractor suffers any loss on account of his having 

to pay lab our charges during the period during which the stoppage any loss on account of his 

having to pay lab our charges during the period during which the stoppage of work has been 

ordered under this clause, the contractor shall, on application be entitled to such compensation 

on account of lab our charges as the Engineer-in-Charge, whose decision shall be final, may 

consider reasonable. Provided that the contractor shall not be entitled to any compensation on 

account of lab our charges, if, in the opinion of the Engineer-in-Charge, the lab our could have 

been employed by the contractor else where for the whole or part of the period, during which 

the stoppage of the work has been ordered as aforesaid.  

 

 If the total duration of suspension of the work is more then six months, then this 

suspension of the work will be considered as permanent stoppage of the work, and the 

contractor determine the contract, if he so desire.  
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Time Limit for Unforeseen Claims 

 

 Clause 15.- Under no circumstances whatever shall the contractor be entitled to any 

compensation from University on any account unless the contractor shall have submitted a claim 

in writing to the Engineer-in-Charge within one month of the cause of such claim occurring.  

 

Action and Compensation payable in Case of Bad Work 

 

Clause 16.--  If at any time before the security deposit is refunded to the contractor, it shall 

appear to the Engineer-in-Charge or his subordinate in charge of the work, that any work has 

been executed with unsound, imperfect or unskillful workmanship or with materials of interior 

quality, or that any materials or articles provided by him for the execution of the work are 

unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance with 

the contract, it shall be lawful for the Engineer-in-Charge to intimate this fact in writing to the 

contractor and then notwithstanding the fact that the work, materials this fact in writing to the 

contractor and then notwithstanding the fact that the work, materials or articles complained of  

may have been inadvertently passed certified and paid for, the contractor shall be bound 

forthwith to rectify, or remove and reconstruct the work so specified in whole or in part as the 

case may require, or if so required, shall remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own proper charge and cost, and in 

the event of this failing to do so within a period to be specified by the Engineer-in-Charge in the 

written intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one 

percent. On the amount of contract put to tender every day not exceeding ten days, during which 

the failure so continues, and in the case of any such failure the Engineer-in-charge may rectify 

or remove and, re-execute the work or remove and replace the materials or articles complained 

of as the case may be at the risk and expense in all respects of the contractor. Should the 

Engineer-in-Charge consider that any such inferior work or material as described above may be 

accepted or made use of, it shall be within his discretion to accept the same at such reduced 

rates, as he may fix therefore.  

 

Work to be Open for Inspection-contractor or 

Responsible Agent to be present 

 

Clause 17.—All work under or in course of execution or executed in pursuance of the 

contract shall at all time be open to the inspection and supervision of the Engineer-in-charge and 

his subordinates and the contractor shall at all times during the usual working hours, and at all 

other times at which reasonable notice of the intention of the Engineer-in-Charge of his 

subordinate to visit the work shall have given to the contractor, either himself be present to 

receive orders and instruction or have a responsible agent duly accredited in writing present for 

that purpose. Orders given to the contractor’s agent shall be considered to have the same force 

as if they had been given to the contractor himself.  

 

Notice to be given Before Work is Covered up 

 

 Clause 18.- The contractor shall give not less than five days notice in writing to the 

Engineer-in-Charge or his subordinate in charge of the work before covering up or otherwise 
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placing beyond the reach of measurement and work in order that the same may be measured, 

and correct dimensions there of be taken before the same is so covered up or placed beyond the 

reach of measurement, any work without the consent in writing of the Engineer-in-Charge or his 

subordinate in charge of the work and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given or consent obtained, the same 

shall be uncovered at the contractor’s expenses or in default there of, no payment or allowance 

shall be made for such work or the materials with which the same was executed.  

 

Contractor Liable for Done and for Imperfections for Twelve Month 

After Certificate 

 

 

 Clause 19.-  If the contractor or his work people or servants shall break, deface, injure or 

destroy any part of building in which they may be working or any building, road, road curbs, 

fences, enclosures water  pipes, cables, drainage, electric or telephone posts or wires trees grass 

or grass land of cultivated ground continuous to the premises on which the work or any part of it 

is being executed, or if any damage shall happen to the work, while in progress, from any cause 

whatever, or any imperfections become apparent in it within three months (six months in the 

case of a road work) after a certificate final or otherwise or its completion shall have been by the 

Engineer-in-Charge as aforesaid, the contractor shall make good the same at his own expense or 

in default, the Engineer-in-Charge may cause the same to be made good by other workmen, and 

deduct the expense (of which certificate of the Engineer-in-Charge shall be final ) from any 

sums the may be then or  at any time his security deposits, or the proceeds of sale there of, or of 

a sufficient there of.  

 

The contractor hereby also covenants that it shall be his responsibility to see that the buildings 

constructed under this contract do/does not leak during the period of tow consecutive rainy 

seasons after its (their ) completion and if any defects are pointed out to him by the Engineer-in-

Charge during the said period, the same  shall be removed by him at his own expenses or in 

default the Engineer-in-charge may get tem remove and deduct the expenses there of from any 

sum that may be then due to or may become due to the contractor or from the security deposits 

of the contractor, an amount equal or may become due to the contractor or from the security 

deposits of the contractor, an amount equal to 20% cost of the roof shall notwithstanding 

anything contained in this clause be retained, till the roofs are tested during two consecutive 

rainy seasons as aforesaid and the defects are fully removed and if any amount still remains due 

to this account after making deductions as aforesaid the same may be recovered from him as an 

arrears of land revenue / cash security. The security deposit of the contractor to the extent of 

50% shall be refunded on his getting the completion certificate, provided that all the recoveries 

outstanding against him are realized. 25% of the amount shall be refunded on maintenance 

period being over, even if the final bill is not passed, balance 25% shall be refunded after the 

final bill is passed.  

 

Contractor to Supply Plant, Ladders Scaffolding etc. 

 

 Clause 20.- The contractor shall supply at his own cost materials (except such special 

materials if any, as may in accordance with the contract be supplied from the Engineer-in-
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Charge’s stores) plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary works, requisite for the proper execution of the work, whether original, altered or 

substituted, and whether included in the specification or other documents forming part of the 

contractor referred to in these conditions or not or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to 

which under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work. The contractor shall also supply without 

charge requisite number of persons with the means and materials necessary for the purpose of 

setting out works, and counting, weighing and assisting in the measurements or examination at 

any time and from time to time of the work, or materials. Failing his so doing the same may be 

provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 

deducted from any money due to the contractor under the contract, or from his security deposit 

or the proceeds of sale thereof, a sufficient portion thereof.  

 

 Contractor is label for damages arising from non-provision of lights fencing etc. The 

contractor shall also provide at one his own cost except when the contract specifically provides 

other wise and except for payments due under clause all necessary fencing and lights required to 

protect the public from accident and shall be bound to bear the expenses of defense of every 

suit, action or other proceedings at law that sustained owing to neglect of the above precautions 

and to pay any damage and costs which may be such person or which may with the consent of 

the contractor be paid to compromise any claim by any such person.  

 

Compensation under Section 12 Sub-section (1) of 

The Workman’s compensation Act, 1923 

 

Clause 21.-- In  every case in which by virtue of the provision of section 12, sub-section, 

(1) of the work man’s compensation Act, 1923 University is obliged to pay compensation to a 

workman employed by the contractor in execution of the works, University will recover from 

the contractor the amount of compensation so paid and without prejudice to the rights of 

University under section (1) Subsection (2) of the said Act, University shall be at liberty to 

recover the amount or any part thereof by deducting it from the security deposit or from any 

sum due by University to the contractor whether under this contractor or otherwise University 

may not be bound to contest any claim made against them under Section 12, Sub-section(1) of 

the said Act except on the written request of the contractor and upon his giving to University 

full security for all cases for which University might become liable in consequence contesting 

such claim.  

 

Lab our 

 

Clause 22.- The contractor should get himself registered under-contract-layout 

regulations and abolition Act, 1970 including its amendments after getting a certificate from the 

principal employer, who will be the Engineer-in-Charge. 

 

 Clause 23. – Lab our below the age of 12 years – No lab our below the age of 12 years 

shall be employed on the work.  
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Fair Wage 

 

 Clause 24-The contractor shall pay not less than fair age to lab ours engaged by him on 

the work.  

 

Explanation :- 

 

(a) “Fair wage”, means wage whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages have not been so notified, the 

wages prescribed by the Commissioner for the division in which the work is done.  

(b) The contractor shall, notwithstanding the provisions of any contract to the contrary 

cause to be paid a fair wage to laborers indirectly engaged on the work including any 

lab our engaged by his subcontractors in connection with the said works, as if the 

laborers had been immediately employed by him.  

(c) In respect of lab our directly or indirectly employed on the works for the 

performance of the contractor’s part of this agreement the contractor shall comply 

with or cause to be complied with the Lab our Act in force.  

(d) The University Engineer shall have the right to deduct, from the moneys due to the 

contractor, any sum required or estimated to be required for making good the loss  

(e) suffered by a worker or workers by reason of non-fulfillment of the conditions to the 

contract for the benefit of the workers, non payment of wages or deductions made 

from his or their wages, which are not justified by the terms of the contract or non 

observance of the regulations.  

(f) The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudice to his right to claim 

indemnity from his sub-contractors.  

(g) The regulations aforesaid shall be deemed to be a part of this contract and any branch 

thereof shall be deemed to be a breach, of this contract. 

 

Work not to be Sublet 

 

Clause 25.-   The contract may be rescinded and security deposit for feited, for 

subletting, bribing or if contractor becomes insolvent – 

 

 The contract shall not be assigned or sublet without the written approval of the U.E. and 

if the contractor shall assign or sublet his contract or a tempt, so to do, or become insolvent 

commence any insolvency proceedings or make any composition with his creditors, or attempt 

so to do or if any babe, gratuity, gift, loan, perquisite, reward of advantage pecuniary or 

otherwise, shall either directly or in directly be given, promised or offered by the contractor, or 

any of his servants or agents to any public officer or person in the employ of Government in any 

way relating to his office or employment, or if any such officer or person shall become in any 

way directly or indirectly interested in the contract, the U.E. may there upon by notice in writing 

rescind the contract, and the S.D. of the contractor shall  ensure as if the contract had been 

rescinded under clause 3 hereof, and in addition the contractor shall not be entitled to recover or 

be paid for any work thereto for actually performed under the contract.  
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 If the contractor gets item/items of work executed on a task rate basis with or without 

materials this shall not amount to sub-letting of the contract. 

 

 Sum Payable By Way of Compensation to be Considered as Reasonable Compensation 

Without Reference to Actual Loss. 

 

 Clause 26.- all sums payable by way of compensation under any of these condition shall 

be considered as reasonable compensation to be applied to the use of University without 

reference to the actual loss or damage sustained, and whether or not any damage shall have been 

sustained.  

 

 

Changes in the Constitution of Firm 

 

Clouse 27.-   In the case of a tender by partners any change in the constitution of the 

firm shall be forthwith notified by the contractor to the Engineer-in-Charge for his information.   

 

Work to be under the Direction of University Engineer/Registrar  

 

Clause 28.-  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respect of the University Engineer of the University 

Registrar for the time being who shall be entitled to direct at what point or points and in what 

manner they are to be commenced and from time to time carried on.  

 

Arbitration Clause  

 

 Clause 29.-  Except as otherwise provided in this contract all question and dispute 

relating to the meaning of the specifications, designs, drawings and instruction herein before 

mentioned and as to thing whatsoever, in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, concerning the works, or the execution or failure to 

execute the same, whether arising during the progress of the work or after the completion or 

abandonment thereof shall be referred to the Registrar in writing for his decision, within a 

period of 30 days of such occurrence thereupon the Registrar shall give his written instructions 

and / or decisions within a period of 60 days of such request. This period can be extended by 

mutual consent of the parties. 

 

 Upon receipt of written instructions of decisions, the parties shall promptly proceed 

without delay to comply such instructions or decisions. If the Registrar fails to give his 

instructions or decisions in writing within a period of 60 days or mutually agreed time after 

being requested if the parties are aggrieved against the decision of the Registrar the parties may 

within 30 days prefer an appeal to the Vice Chancellor who  shall afford an opportunity to the 

parties of being heard and to offer evidence in support of his appeal. The V/c will give his 

decision within 90 days.  If any party is not satisfied with the decision of the V.C. he can refer 

such disputes for arbitration by an Arbitration Board to be constituted by the University which 

shall consist of three members of whom one shall be chosen from among the officers belonging 

to the University not below the rank of S.E., on Retire Chief Engineer of any Technical 
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Development and one serving officer not below the rank of S.E. belonging to another Technical 

Department.  

 

The following are also the terms of this contract namely: -  

 

(a) No person other than the aforesaid Arbitration Board constituted by the University 

(to handle cases of all Technical Departments ) shall act as arbitrator and if for any 

reason that is out possible, the matter shall not be referred to arbitration at all.  

 

(b) The University may at any time effect any change in the personnel of the Board, and 

the new member or members appointed to the Arbitration Board shall be entitled to 

proceed with the reference from the stage at which it was left by his or their 

predecessors.  

 

 

(c) The party invoking arbitration shall specify the dispute or disputes to be referred to 

Arbitration under this clause together with the amount or amounts claimed in respect 

of each such dispute (s).  

 

(d) Where the party invoking arbitration is the contractor, no reference for arbitration 

shall be maintainable, unless the contractor furnishes a security deposit of a sum 

determined according to the table given below, and the sum so deposited shall on the 

determination of Arbitration proceedings be adjusted against the cost, if any awarded 

by the Board against the party and the balance remaining after such adjustment or in 

the absence of the such cost begin awarded, the whole of the sum shall be refunded 

to him within one month from the date of the award.  

 

 Amount of Claim    Rate of Security Deposits  

 

 For claims below Rs. 10,000 &  5% of the amount claimed.  

 

 For claims of Rs. 10,000 &    3% of the amount  

 above but below Rs, 1,00,000   claimed subject to minimum of Rs. 500. 

 

 For claims of Rs. 1,00,000 & above   2% of the amount claimed subject to a ] 

       minimum of  Rs. 3,000. 

 

(e) If the contractor does not does not make any demand for arbitration in respect of any 

claim(s) in writing with 90 days on receiving intimation from the University 

Engineer that the final bill is ready for payment, the claim of the contractor shall be 

deemed to have been waived and absolutely barred and the University shall be 

discharged or released of all liabilities under the contract in respect of such claims.  

 

(f) The Arbitration Board may from time to time, with the consent of the parties extend 

the time for making the award.  
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(g) A reference to the Arbitration Board shall be no ground for not continuing the work 

on the part of the contractor and payment as per terms and conditions of the 

agreement shall be continued by the University. 

 

(h) Except where otherwise provided in the contract, the provisions of the Arbitration 

Act, 1940 and the rules made there under for the time being in force, shall apply to 

the arbitration proceedings under this clause.  

 

Lump Sums in Estimate 

 

 Clause 30- When the estimate on which a tender is made includes lump sums in respect 

of parts of the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as per payable under this contract 

for such items or is the part of the work in question is not, in the opinion of the Engineer-in-

Charge may at his discretion pay the lump sum amount entered in the estimates, and the 

certificate in writing of the Engineer-in-Charge shale final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provision of this clause.  

 

Action where no Specification 

 Clause 31- In the case of any class of work for which there is no such specification as is 

mentioned in Rule, such work shall be carried out in accordance with the specification approved 

by U.E. for application to works in the district and in the event of there being no such 

specification then in such case the work shall be carried out in all respects in accordance with 

the instructions and requirements of the Engineer-in-Charge.  

 

Contractor’s Percentage Whether Applied to Net or Gross amount of Bills 

 

 Clause 32-  The Percentage  referred to at para 7 of the tender will be deducted from/ 

added to the gross amount of the bills for work done, after deducting the cost of materials 

supplied by the Department.  

 

Claim for Quantities Entered in the Tender or Estimate  

 

 Clause 33 -  Quantities  shown in the tender are approximate and no claim shall be 

entertained for quantities of work executed being either more or less than those entered in the 

tender of estimate. 

 

Claims for Compensation for Delay in Starting the Work 

 

 Clause 34- Non compensation shall be allowed for any delay caused in the Starting of 

the work on account of acquisition of land, or in the case of clearance works, on account of any  

delay in according sanction to estimates. 

 

Employment of Scarcity Lab our 

  

 Clause 35 – If government declare a state of Scarcity or famine to exist in any village 

situated within sixteen kilometers of the work, the contractor, shall employ upon such parts of 
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the work, as are suitable for unskilled lab our, any person certified to him by the University 

Engineer or by any person to whom the University Engineer may have delegated this duty in 

writing, to be in need of relief and shall be bound to pay to such person wages not below the 

minimum which Government may have fixed in this behalf. Any dispute which may arise in 

connection with the implementation of this clause shall be  decided by the University Engineer 

whose decision shall be final and biding on the contractor.  

 

 Clause 36 – Deleted as per C.S.R.  

 

 

 

Technical examination 

 

 Clause 37 –  The University shall have the right to cause Audit and Technical 

Examination of the works and the final bills of the contractor including all supporting vouchers, 

abstracts etc. to be made as per payments of the final bill and if as a result of such Audit and 

Technical Examination the sum is found to have been over paid in respect of any work done by 

the contractor under the contract of any work claimed by him to have been done under contract 

and found not to have been executed, the contractor shall be liable to refund the amount of over 

payment and it shall be lawful for the University to recover the same from the security deposit 

of the contractor or from any dues payable to the contractor from the Government account. If it 

is found that the contractor was paid lesser than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under payment shall be duly 

paid by the University to the contractor.  

 

 In the case of any audit examination and recovery consequent on the same the contractor 

shall be given an opportunity to explain his case and the decision of the Registrar shall be final . 

  

 In the case of Technical Audit, consequent on which there is a recovery from the 

contractor, no recovery, should be made without orders of the Vice Chancellor, whose decision 

shall be final. All action under this clause should be initiated and intimated to the contractor 

within a period of twelve months from the date of completion.  

 

Death of Permanent Invalidity of Contractor 

 

 Clause 38 -  If the contractor is an individual or a proprietary concern, partnership 

concern, dies during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying any damages 

/ compensation as provided for in clause 3 of the contract agreement.   

 

 However if the Registrar is satisfied about the competence of the survivors, then the 

competent authority shall enter into a fresh agreement for the remaining work strictly on the 

same terms and conditions, under which the contract was awarded.  

 

Penalty for Breach of Contract 
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Clause 39- On the breach of any term or condition of this contract by the contractor the 

said University shall be entitled to forefeet the security deposit or the balance thereof, that may 

at that time be remaining, and to realize and retain the same as damages and compensation for 

the said breach but without prejudice to the right of the University to recover further sums as 

damages from any sums due or which may become due to the contractor by University or 

otherwise howsoever.  

 

Note- The person or firm submitting the tender should see that the rates in the schedule showing 

materials to be supplied by the department are filled up by the Engineer-in-charge on the issue 

of the form prior to the submission of the tender. 

 

Notice to the Contractor to Start Work 

 Your contract for the ______________________________________ has been accepted 

by the Jiwaji University Gwalior, on the ____________________________________________  

______________________________ day of ___________________________ 200 ____ and 

you are hereby ordered to commence the work.  

 

University Engineer  

 

The notice to the Contractor (s) to start work from the 

__________________________________ day of ________________200 ______ was issued 

vide this office memorandum No.__________  

dated the ______________200 ______  

 

Signature of Contractor        University Engineer  

 

Completion Certificate 

 In pursuance of clause 6 of the agreement in form A, dated the 

_____________________  

__________________ between the contractor Shri ____________________________________  

and the Jiwaji University Gwalior, it is hereby certified that said contractor has duly completed 

the execution of the work undertaken by him there under, on the _________________________  

day of ________________200 ___________.  

 

 

(Signature of Engineer-in-Charge) 
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JIWAJI UNIVERSITY, GWALIOR 
 

Name of Work : Construction of Bituminous & WBM Road at Jiwaji                           

 University, Campus, Gwalior.  

 

SCHEDULE OF QUANTITY 
 
  

S.No. Descriptions Of Item Qty. /Unit Rate Amount 

1 Providing and Fixing applying tack coat with 

bitumen emulsion using emulsion pressure 

distributor on the prepared bituminous/granular 

surface cleaned with mechanical broom and as 

per relevant clauses of section – 500. 

(1) @ 0.25 kg. per sqm (normal bituminous 

surfaces) 

2,450 Sqm   

     

     

4. Providing and laying semi dense bituminous 

concrete with hot mix plant using crushed 

aggregates of specified grading, premixed with 

bituminous binder, transporting the hot mix to 

work site, laying with mechanical paver 

finisher to required grade, level and alignment, 

rolling with smooth wheeled, vibratory and 

tandem rollers to achieve the desired 

compaction in all respects and as per relevant 

clauses of section -500 (Only cement will be 

used as filler) 

(1) For Grading Ii (25-30mm thickness) with 

60/70 bitumen. 

323.25Cum   

5 Providing and applying tack coat with bitumen 

emulsion using emulsion pressure distributor on 

the prepared bituminous/granular surface 

cleaned with mechanical broom and as per 

relevant clauses of section – 500. 

(1) @ 0.40 kg. pr sqm (Non-bituminous 

10,480Sqm   
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surfaces) granular base not primed. 

6. Providing and laying bituminous macadam with 

hot mix plant using crushed aggregates of 

specified grading premixed with bituminous 

binder, transported to site, laid over a 

previously prepared surface with mechanical 

paver finisher to the required grade, level and 

alignment and rolled as per clauses 501.6 and 

501.7 to achieve the desired compaction 

complete in all respects and as per relevant 

clauses of section-500. 

(1) For Grading II (50-75mm thickness) 

bitumen content 3.4% 

646.50cum   

     

     

9. Excavation for roadway in soil including 

loading in truck for carrying of cut earth to 

embankment site with all lifts and lead upto 

1000 metres and as per relevant clauses of 

section – 300 

964Cum   

10. Construction of granular sub-base by providing 

coarse graded material, spreading in uniform 

layers with in prepared surface, mixing by mix 

in place method at OMC, and compaction with 

vibratory roller to achieve the desired density, 

complete in all respect and as per relevant 

clauses of section – 400. 

 

(a) For grading – I Material 

361.50Cum   

11. Providing, laying, spreading and compaction 

stone aggregates of specific sizes to water 

bound macadam specification including 

spreading in uniform thickness, hand packing, 

rolling with vibratory roller 8-10 tonnes in 

stages to proper grade and camber, applying 

and brooming requisite type of screening/ 

 

 

 

 

 

 

 

  

 

 

 

 

 

 



62 

binding materials to fill up the interstices of 

coarse aggregate, watering and compacting to 

the required density and as per relevant clauses 

of section – 400 

(a) Grading I  

Using screening crushable type 

(b) Grading II 

Using screening crushable type 

(c) Grading III 

Using screening crushable type 

 

 

 

 

 

241.00cum 

 

180.75cum 

 

180.75cum 

 

 

 

 

 

 

 

 

 

 

 

 


