
 

JIWAJI UNIVERSITY, GWALIOR 

1. Name of tender / suppliers           M/S,………………………… 

               ...…………………………… 

2. Name of Work                Water proofing treatment of     
                                      different Building of Jiwaji                                                                                    
                                                                                      Gwalior. 
3. Approximate cost     Rs. 50.00 lakhs/-   

4. Cost of tender form (in form of D.D.)  Rs.  5,000/-   

 (enclosed with tender form) 

5. Earnest money in form of D.D./FDR in favour of Rs. 1.5 lakhs   

            Registrar, Jiwaji University, Gwalior 

6. Time of Completion      09Months   

7. Rate quoted on M.P. PWD SOR 1-6-2009  Percentage rate tender  

8. Date of received of Tender by Speed/Registered Post up to 21-9-2011  at 5:00 PM 

9. Detail of sites & items can be seen in the office of University Engineer  
 
10. Royalty shall be deducted from the bills as per Govt. order. 
 

Water proofing work shall only be carried out from registerd agency of 
water proofing work & ten year gurantee bond should be submitted 
before payment. 

           
 
          Registrar  



 
JIWAJI UNIVERSITY, GWALIOR 

S.No./FJU/Engg./2011/531      Dated:302/08/2011 
 

 
 TENDER NOTICE  THIRD CALL 

 
 Sealed percentage rate tenders on form 'A' are invited by the Registrar, Jiwaji University, Gwalior from the 

eligible contractors registered in appropriate category in MPPWD/CPWD and other govt. department for the 

following work :-  

S.No. Name of Work Approximate cost EMD Completion     
Time  

1.  Water proofing treatment of 
different Building of Jiwaji 
University, Gwalior. 
 
 

Rs. 50.00 lakhs/-   

 

Rs.1.5lakhs/-   

 

 09 month 

Detail of terms & condition can be down loded from university website www.jiwaji.edu. 

 

                      REGISTARA 

 
      THE ELIGIBLITY CRITERIA:  
                        Contractors who full fill the following requirements shall be eligible to apply.     
          

1. Joint ventures are not accepted. 
2. Should have relevant evidence from an officer of rank of Executive Engineer or above in original of 

having satisfactorily completed at least one water Proofing Treatment work not less than Rs.50 Lakhs 
in a year in any Govt./Semi Govt. department during last three year. Submit attested copy of TDS 
certificate of the same work.   

3. Should have an average annual financial turnover of Waterproofiug work Rs.50 lakhs during the last 
three year. The  contractor shall submit the CA Report & TDS. Certificate  in support of his claim.  

4. Should have revenue solvency/ current bank solvency certificate of Rs. 10 lakhs not letter not letter 
then 12 months old. 

5. should have valid registration in Sales Tax & other relevant department. 
6. Should not have incurred any loss in more than two year during the last five years ending 31 st march 

2010 in supports of this the contractor shall submit annual balance sheet of 3 years. 
7. Should have relevant plant and machinery available on hand (own) and willingness to be inducted 

(own and hired) if instructed by University for the subjected work. 
8. The contractor should be Registered in  P.W.D./C.P.W.D. and other Government. Department. as 

Specialised agency for Carrying out  water proofing work. 
 
       SUBMISSION PROCEDURE:- 
 

The proposal will be submitted in two separate sealed envelopes Viz Envelop (1)  cost of tender form, 
earnest money, certificate of eligibility and Prequalification documents,   Envelop  (2) prize bid.  
• The prize bid the of the tender shall be sought only tenderer qualified for the work at a later date after 

evaluation of pre-qualification document. 
• the tender document of above works can be downloaded from university website. and the cost of the 

tender document should be paid at the time of submission of the tender. 
• if the date of submit and ,opening happen to be holiday the tender from will be submit/opened on the 

next working day at the same time with out any                    
                                                                                                                                                 REGISTRA 
            



              
                SUBMISSION PROCEDURE:- 
 
       Envelop for part-(1):- shall contain 
 

1.  Tender cost in the from of Bank draft / Bankers Cheque (Non refundable)in favour of   
Registrart   Jiwaji University Gwalior  

                             2.   Earnest money in form of Bank draft/Bankers cheque ,FDR in favour of Registrar Jiwaji 
                                    University Gwalior. 
                             3    All relevant document in support of eligibility for tender. 
                             4.   The Duly filled and signed downloaded (unreadable prints are not be accepted )  
 

  Envelop for part —2:-shall contain 
 

  1.Original downloaded prize bid document (unreadable prints are not acceptable)  
 

 The contractors are required to submit the tender cost in the manner as detailed above ,The  contractors are 
also required to submit the attested copies of the certificate document as desired in tender  notice, in support 
of their eligibility in view of the term and conditions of the tender notice & these papers should be kept in 
“Envelop-l” Please note the Envelop-2 of the tender . Containing all the terms and conditions & schedules of 
quantities /prize bid of the tender. Tenderer’s not submitting the above details shall not be considered. 

 
The Tenderers downloading the tender document form the Jiwaji University website shall be responsible for 
the downloading the entire tender document form the website. incomplete unreadable / edited or any over 
writing tender documents submitted with the bid shall be summarily rejected & no claim in this regards shall 
be entertained, 
whaisoever the reason may be . the tender document form website will be considered legally valid for 
participation in the tender process. 

  
The agencies participating in the tender should intimate the University Engineer in Writing before submitting   
the tender and to the office if any clarification is required in this matter. 

 The agencies /firms / tender  are advised to submit the completed tender document in the desired manner . if 
anydocurned  in the information submitted by the tender is discovered at any later stage. the concemed 
contractor shall be summarily disqualified for doing business with Jiwaji University and their earnest money 
may be forfeited for their misconduct. 

  
The Registrar Jiwaji University, reserves the right to reject any or all tenders without assigning any reasons 
there of , University will not responsible any postal Delay  

 
 
 
      

                                                                                                                                                                    
REGISTRAR       

                  

      

 

 

 

 



JIWAJI UNIVERSITY,  
GWALIOR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ENVELOP – I  
( PRE-QUALIFICATION DOCUMENT  ) 

 
 
 
NAME OF WORK  : Water proofing treatment of different Building of Jiwaji University, Gwalior. 
 

1.  
ISSUED TO  :  (Name of Tenderer) 

.................................................................................................. 
 
   ……………………………………………………………….. 
 

 
  



 

JIWAJI UNIVERSITY,  
GWALIOR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ENVELOP - II 
(PRIZE BID  DOCUMENT ) 

 
 
 
NAME OF WORK  : Water proofing treatment of different Building of Jiwaji University, Gwalior. 
 

1  
ISSUED TO  : Name of Tenderor  

...................................................................................................... 

 
   ……………………………………………………………………….. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 

APPENDIX 2, 10 
 (See Paragraph 2, 079) 

DETAILED NOTICE  INVITING TENDERS 
 (in Form A) 

 (For PWD and PHED) 
 
Office of the  Registrar Jiwaji University GWALIOR  
 

1. N.I.T. Form issued to contractor______________________________________  
               

____________________________________ ______________________________ 
 

2. Tender invited    On form “A” Item Rate Tender  
 

3. Due date of tender   21-09-2011 up to 05:00 P.M. By Speed Post/Registered Post 
 

Name of work :  Water proofing treatment of different Building of Jiwaji University, Gwalior. 
 

4.     
5. Amount of estimate              Rs.  50  Lakhs 
 

      6.         Amount of contract     Rs .        Lakhs 
 

7.       Amount of earnest money   Rs. 1.5 Lakhs 
  

8.      Cost of tender    Rs. 5000/- 
 

9.        Time allowed for completion 10 month including rainy season.  
 
10.     Work to be done on schedule of rates issued by M.P. P.W.D. Bhopal in force from                    
          16-06-2011   for civil works and 01.04.2008 for Electrical works and for road works       
1.06.2000  with up to date amendments.           

        
11      Following materials will be supplied by the Department :- 

1. __________________________________________________________  
 
2. __ Any Material, Electric & Water will not be provided by the department_  

  
      12.       The following clauses of this N.I.T. are not applicable for this work   As cross  
 
                   the clause 
 
 
 
          Date ______________    Signature of officer issuing N.I.T. 



                   
JIWAJI UNIVERSITY, GWALIOR 

 
(in Form A, B and C) 

                   
DETAILED NOTICE INVITING TENDERS 

  
 
    Date of issue of N.I.T.  FJU /Engg/2011/ 531          Dt.30-08-2011   
    Date of Receipt of Tender     21-09-2011 up to 05:00 P.M. By Speed/Regd. Post  
    Date of opening of  Tender   Ist envelopes (A) on 23-09-2011 on 3:00 pm           
 
1. INTRODUCTION 
 1. Sealed tenders are invited on behalf of the Registrar  for the following work in form 
“A” Percentage Rate Tender  and will be received at the office of the Registrar / University Engineer up 
to 03:00 P.M. on 21/09/2011 from the appropriate class of  PWD/CPWD contractors. 
  
Name of work :  Water proofing treatment of different Building of Jiwaji University, Gwalior. 
 

6.  
             (2)      Amount of estimate                   Rs.  50 Lakhs 
 
 (3) Probable amount of contract    Rs.       Lakhs 
 
   (4) Amount of earnest money .   Rs. 1.50 Lakhs 
  

(5) Time allowed for completion 9 Month including rainy season from the date of written 
order to commence the work. 

 
1. 2.  The electrical work shall be executed only through the contractors who       

posses proper valid electric license from the Chief Electrical Adviser to the Government. 
He should also attach a copy of the license, and waterproofing work shall be executed 
through the specialized contractor who has registered in appropriate department as 
specialized work of waterproofing treatment.  

 
1. 3.  Not more than one tender shall be submitted by a contractor/by a firm of      

 contractors. 
 
1. 4. Not two or more concerns in which in individual is interested as a proprietor and/or 

partner shall tender for the execution of the same work. If they do so all such tenders 
shall be liable to be rejected.  

 
1. 5.     The Registrar, Jiwaji university Gwalior_ shall be accepting officer hereinafter  referred 

to as such for the purpose of this contract.  
 
1. 6.        Application for issue of tender documents shall be submitted to  Registrar, Jiwaji 

university Gwalior  so as to reach the office not later than   21-9-2011.                                                                            

1. 7. Tender documents consisting of plans specifications, schedules, of quantities of the 
various classes of work to be done, the conditions of contract and other necessary 
documents  together with addressed envelopes to be used for return of form and other 



documents,  will   be  open for inspection and issued, for sale on payment of Rs._5000/- 
on or before 21-09-2011 and up to _3.00 P.M . from university website. 

 

1. 8. The copies of other drawings and documents pertaining to the work assigned for the 
purpose of identification by the accepting officer or his accredited representative and 
samples of materials to be arranged by the contractor will be open for inspection by 
tenderness at the following office during working hours between the dates mentioned in 
clauses – 1.7 above.  

  
2.  RATES : 
 

2.1 The schedule of items :- 
 

The schedule of main items of work to be executed is enclosed as Annexure – (F). 
 

2.2 Item Rate tender in form “A” or “C”. 
 

2.2.1. In respect of percentage rate tenders, contractor should quote his separate tender 
percentage rate above or below the following schedules of rates. 

 
(a) Building work – The current schedule of rates issued by the E-in-C M.P. .P.W.D. Bhopal 

in force from 01-11-1999 and its amendments up to date issued up to date of N.I.T. 
 
(b) Electric fittings – The current schedule of rates issued by the E-in-C M.P. .P.W.D. 

Bhopal in force from 01-07-1992 and its amendments up to date issued up to    the date of 
issue of N.I.T. 

 
(C)  Water supply and sanitary fittings -  The current schedule for rates issued by E -in-C 

M.P. .P.W.D. Bhopal in force from 01-11-1999 and its amendments up to date issued up 
to the date of issue of N.I.T. 

 
(d) Road works -  The current schedule of rate issued by the Engineer-in-chief M.P.P.W.D. 

Bhopal in force from Ist June 2000 and its amendments issued up to the date of issue of  
N.I.T. 

 
2.2.2. (For Form “A” only). The percentage of tender above/below or at par with the relevant 

schedule rates inclusive of amendments and correction slips issued up to the date of the 
notice inviting tenders should be expressed on the tender form itself both in words and 
figures in such a way that interpolation is not possible and all over writing should be 
neatly scored out and rewritten and the corrections should be duly attested prior to the 
submission of tender. Tenders not specifying percentage in words will summarily be 
rejected.  

2.2.3. Any amendments to the schedule of rates after the date of issue of this tender notice or 
the date of issue of any amendments to the N.I.T.  specifically notifying the said 
amendment to the current schedule of rates, shall not apply to this tender. 

2.2.4. The percentage tendered by the contractor will apply to those rates which find place in 
the current schedule of rates mentioned in clause 2.2.1. or have been derived from the 
said current schedule of rates and not to other items of work. 

2.2.5. The percentage tendered by the contractor shall not be altered by the contractor during 
the terms of contract. The deduction or addition as the case may be of the percentage will 
be calculated on the amount of the bill for the work done, after deducting the cost of 
materials supplied departmentally at rates specified in the agreement.  

 



2.3.1 Item Rate Tenders in form – “B”. In respect of item rate tenders, contractor should quote 
his rates for the items mentioned in the schedule of item in Annexure F of this N.I.T. 
Only rates quoted shall be considered. The rates should be expressed in figures as well as 
words and the unit should be as given by the Department. The contractor will not have 
the freedom to change the unit. No percentage above or below the schedule be quoted.  

2.3.2 The rates quoted in the tender for the various items of work will not be altered by the 
contractor during the term of contract. 

 
     2.4.      Lead and lift of water – No lead and lift for carting of water will be paid. 
 

2.5     Lead and lift of materials – No lead and lift for carting of materials shall be            payable 
to the contractor except in case of such items for which specific lead and lift are provided 
in the current schedule of rate mentioned in clause – 2.2.1. of the N.I.T. or in the schedule 
of items in respect of item rate tenders. 

 
2.6 Non-schedule items of works – During the execution of the work there is likelihood of 

such items of  work, which do not find place in the current schedule of rates, referred to 
above in respect of percentage rate contracts or such items which are given in the schedule 
of items in respect of item rate contracts, for which contractor has not quoted his rates. 
Contractor will have to carry out these items of work. 

 
Rates of such items of work which do not find place in the current schedule of rates 
referred to above, in respect of percentage rate contracts or such items in respect of item 
rate contracts shall be decided by the University Engineer and the decision of the Register 
shall be binding on the contractor. The quantum of such work will not exceed 10% of 
amount of contract unless accepted by the department and the contractor.  

 
3. SUBMISSION OF TENDER :  
 

3.1 Earnest money - No tender will be received without a deposit of earnest money of 
Rs. 4.60 Lakhs which will be returned to the unsuccessful tenderness on the rejection of 
their tenders or earlier as may be decided by the competent authority and no production 
of a certificate of _____________________ that all tender documents have been 
returned, and will be retained from the successful tenders as part of the security deposit.  

 
3.2 Form of Earnest Money. 

 
3.2.1 Where the amount of Earnest money is more than Rs.500/- the same shall be accepted 

only in the shape of Bank drafts of any schedule Bank in favour of Registrar, Jiwaji 
University, Gwalior. 

 
3.2.2 the intending tenderer from other states may remit E.M. in the from of the Bank draft of 

any schedule bank to the Registrar Jiwaji University Gwalior. 
 

3.3 Earnest Money is separate covers. The Earnest Money in one of the prescribed forms 
should be produced/sent separately and not kept in the covers containing the tender and if 
the earnest money is not found in accordance with the prescribed mode in the tender will 
be returned unopened to the tenderer.  

 
3.4 Adjustment of Earnest Money – Earnest money, which has been deposited for a 

particular work, will not, ordinarily, be adjusted towards the earnest money for another 



work, but if the tender of contractor for a work in the same division has been rejected and 
the earnest money has not been refunded to him due to any reason, it may be so adjusted 
by the University Engineer.  

 
3.5 Security Deposit – (a) The Security Deposit shall be recovered from Running bills, @ 

_5.00________ per cent as per clause –I of the agreement read with para 3.5 of the N.I.T.  
 

(b) The  amount of the E.M. shall not be adjusted when value of work done reaches the limit 
of t he amount of Contract of exceeds the Probable amount of  the contract. 

 
3.6 Implication of submission of Tender – Tenderers are advised to visit site sufficiently in 

advance of the date fixed for submission of the tender. A tenderer shall be deemed to 
have full knowledge of the relevant documents, samples, site, etc whether he inspects 
them or not.    

 
3.7 The submission of a tender by a contractor implies that he has read the notice, conditions 

of tender and all other contract documents and made himself aware of the standard and 
procedure, in this respect, laid down in the National Building Code of India 1970/Indian 
Standards the scope and specification of the work to be done and the conditions and rates 
at which stores tools and plant etc. will be issued to him by the university has seen the 
quarries with their approaches, site of work etc, and satisfied himself regarding the 
suitability and availability of the materials at the quarries. The responsibility of opening 
new quarries and construction and maintenance of approaches there to shall lie wholly 
with the contractor / Tenderes.  

 
3.8 Income Tax Clearance Certificate – A tenderer purchasing tender documents for works 

exceeding Rs. 200 lacs shall submit either an Income Tax Clearance Certificate in the 
form printed as Annexured or a certificate from the Income Tax authority that the 
assessment is under consideration. No tender documents can be issued/sold to him unless 
such certificate is submitted.   

 
3.9 List of work in progress -  Tenders must be accompanied by a list of Contract already 

held by the tenderer at the time of submitting the tender,  in  the Department and 
elsewhere showing therein- 

 
a. the amount of each contract. 
b. Balance of work remaining to be done, and . 
c. The amount of solvency certificate produced by him at the time 

of enrolment in the concerning department 
d. detail of work where he with draw his offer or did not. 

 
3.10 Relationship -  The contractor shall not be permitted to tender for works in the university 

(responsible for award and Execution of contract ) in which his near relative is posted in 
university. He shall intimate the names of his near relative working in university. He shall 
also intimate the name of persons who are working with him in any capacity or 
subsequently employed by him and who are near relatives to any gazette officer in the 
university. Any breach of this condition by the contractor would render himself liable to 
be removed from the approved list of contractors of the P.W.D. 

 
Note –  By the term near relative is meant wife, husband, parents and son, grand son, brothers, 

sisters, brother-in-laws, father-in-law and mother-in-law.  



 
3.11 The tender for the works shall witnessed by a contractor. Failure to observe this condition 

shall tender the tender of the contractor liable to rejection.  
 
 
4. OPENING AND ACCEPTENCE OF TENDER : 

 
4.1 Place and Time of opening -  The tender shall be opened at time and place stated in para 

1. by the U.E. in the presence of the tenderer or their duly authorized agent who may 
choose to attend. The U. Engineer under unavoidable circumstance, may deput another 
officer in his absence to receive and open tenders on his behalf.  

 
4.2 Powers of University Engineer -  The U. Engineer does not bind himself to accept or 

recommend for the acceptance to the Registrar or other higher authority, the lowest or 
any tender or to give any reasons for his decision.  

 
4.3 Conditional Tender  -  Conditional tender are liable to be rejected.  
 
4.4 Canvassing – Canvassing for support in any form for the acceptance of any tender is 

strictly prohibited. Any tenderer doing so will tender himself liable to penalize which 
may include removal of his name from the register of approved contractors or penal 
action under section –8 of the M.P. Vinirdishtta Bhrasta Acharan Nivaran Vidheyak 
1982. 
Execute the agreement, as well as where this contractors were rescinded in format in the 
duly certified by the concerned department  

 
4.5 Unsealed Tender - The tenders shall be rejected, if not properly sealed.  
 
4.6 Authority of University Engineer – The authority competent to accept a tender  reserve 

the right of accepting the tender for the whole work or for a distinct part of it, or 
distributing the work between one or more tenderers.  

 
4.7 Validity of offer – Tender shall remain open upto four months from the date of receipt of 

tender and in the event of the tenderer withdrawing the offer before the aforesaid date, for 
any reason whatsoever, earnest money deposited with the tender shall be forfeited by the 
U.E. 

 
5. SPECIFICATIONS : 

 
5.1 Brief Specification – A brief note on construction and specifications of the work is 

enclosed in Annexure – E. 
5.2 Material of Construction – The materials of construction to be used in the work shall be 

governed by the provision of part-V of the National Building code of India, 1970 and the 
relevant Indian Standard specification with amendments and revisions issued up to the 
date of tender notice.  

5.3 Workmanship-The work shall be carried out according to the specification referred to 
herein after and according to sound engineering practice. The decision of the U. 
Engineer, in respect of workmanship will be final.  

5.4 Specification for Building Works – (Including water supply and sanitary fittings.) 
 



5.4.1. The Contractor shall execute the work in conformity with the standards and procedure 
laid down in the Morth National Building Code of India, 1970, and               C.P.W.D. 
specification for works  in force, or special specification whenever enclosed separately, 
and in accordance with the approved drawing.  

 
5.4.2. Concrete – All concrete shall be mixed in hopper concrete mixers with            mearushing 

Boxes and compacted by mechanical Vibrators, Slump test shall be carried out during 
concreting and sample test cubes prepared and tested in due course the testing will be 
carried out by t he Department.    

 
The results of the tests shall conform with the required standard and if the Engineer-in-
Charge considers that a structural test in necessary the same shall be carried out as 
instructed by the Engineer-in Charge at the contractor’s expense and should the result of 
this be unsatisfactory the contactors, will be bound to take down and reconstruct the 
particular portion of work which has given unsatisfactory test results.  

 
5.4.3 Bricks – The contractor should use the bricks manufactured on the metric measures as far 

as possible. In case of non availability of metric size bricks in particular time area the 
British size bricks shall be allowed by but mode of measurements and payment shall be 
made considering motive size bricks and extra brickwork shall be at the cost of 
contractor.   

 
5.4.4 All timber used in the wood for all new works must be properly seasoned. In case of 

important building mechanical seasoning should be done in good seasoning plant.  
 

In case the contractor does not procure good seasoned wood, he may be asked to get it 
seasoned in plant at his own expense but no certificate is required where an  additional 
rate is paid.  

 
5.4.5 Maintenance of Roofs – Subject to the provision in the agreements, it will be the 

responsibility of the contractor to see that the building does not leak, during the period of 
the fittest rainy season in respect of  tile and sheet roofing and two consecutive rainy 
seasons in respect of lime concrete and cement concrete terrace roof, after its completion 
and he will make good and replace all the defective work on this account.  

 
       5.5     Specification of Electrical Works. 

 
5.5.1. The work will be carried out as per the approved drawing and as directed by the U.E. 

  
The word will be governed by “General Specification” for the Electrical Works in 
Governments buildings in Madhya Pradesh in force from 1972. and CPWD department 
specification. 

 
5.5.2. All samples of electrical accessories should be got approved from the Engineer-in-charge. 

Contractor will have to arrange and afford all facilities for their inspection and rectify the 
defects pointed out by them. A list of accessories is enclosed as Annexure – E. 

 
5.5.3. The period of testing and refund of deposit will be 3 year after completion of work. 

 



5.5.4. In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light fixtures will 
be made by the University as mentioned in the C.S.R. As such lab our rates only as per 
C.S.R. will be paid for fitting such items in position as per C.S.R.  

 
5.5.5. the contractor should submit wiring diagram on tracing cloth showing the point position 

of switch, length of point, position of D.B. and main switch circuit No. in which points 
fall at the time of final bill. Otherwise deduction of ½ percent (halt percent ) will be made 
from the bill.  

 
5.6 Specification of works. 

 
   (Excluding bridges and culverts ) 

 
The road work and collection of materials for road works shall be carried out according 
to C.P.W. P.W.D. specifications, as adopted for the work or specification enforce, or 
special specifications wherever enclosed separately, or the relevant specification 
published by the Indian Road Congress.  

 
5.7 Contradictions or amendments – In the event of contradictions between the stipulations of 

t he current schedule or rates (vide part of this N.I.T.) and aforesaid specification vide 
para – 5.1 to 5.7 above the stipulations of the current schedule of rates shall gain 
precedence. In the event of contradictions, if any between different specifications and or 
codes of practice, referred to above, the decision of the U.E. shall be final subject to 
appeal in case of dispute before Registrar of University within one month of U.E.’S 
decision.  

 
 
6. SUPPLY OF MATERIALS : 
 

6.1 Material supplied by the Department – The following materials will be supplied by the 
department.  

 
Name of materials    Rate   Place of delivery  

 
(1) Cement ______________  Per bag. __________________  
 Rs.____________(Including  
 cost of containers). 

 (2) ____________________________   __________________  
 
 (3) ____________________________  
 

6.1.1 The Contractor shall be liable to return unused cement bags after due allowance of limit 
of variation prescribed in the C.S.R. to the stores of the University failing which cost of 
unused cement bags shall be recovered from contractor at double the agreement 
rates/issue rate which ever is more.  

 

6.2 Return to Empty Cement Bags – It shall be compulsory on the apart of the contractor to 
preserve and return empty cement bags in sound conditions to the extent of at least 75 
percent of the bags issued to him, to the _______________________________ engineer 
in charge of work at the place of issue for which no transportation will be payable. The 
rebate for such bags will be as per rates fixed by D.G.S.&D. from time to time. In case 



the empty bags are not required by the University the contractor will have to sell these to 
the authorized collecting agents at the price fixed by the D.G.S. &D. from time to time 
and produce receipts in support.  

 

6.3 Penalty for Non-Return of Bags- For each bag not so returned to the extent of issues, in 
sound condition a rate of Rs.__________________________ per bag will be charged. 
The decision of the Engineer-in-charge whether or not a bag is in sound conditions shall 
be final. 

 

6.4 In case of the departmental supply of Iron/Steel to the contractor the lab our rate will be 
paid for cutting, banding and placing with binding wire as provided in C.S.R. (with due 
allowance for the percentage above or below C.S.R. tendered and accepted).  

 
6.5 Delay in Supply – If the materials are not supplied in time, the contractor will not be 

allowed any claim for any loss, which may be caused to him, but only extension of time 
will be given at the discretion of the University Engineer and Registrar if applied for by 
the contractor before the expiry of the contract.  

 
7. MISCELLANEOUS CONDITIONS :   
 

7.1 Subletting – The contractor shall not, without the prior approval of the competent 
authority in writing, sublet or assign to any other party or parties, the whole or any 
protion of the work under the contract. Where such approval is granted, the contractor 
shall not be relieved of any obligation or duty or responsibility which he undertakes 
under the contract. 

 
Taxes – All dues regarding taxes, including the sales tax, other duties etc. levied on the 
contractor’s work by Government and local bodies or private individual is will be 
payable by the contractor. The University Engineer will grant a certificate for the 
quantities actually used on the work but will not entertain any claim on this account. But 
University deducted the royalty of material as per M.P.P.W.D. rules.    

 
7.2 Minerals extracted for works carried out on behalf  of the Government of India from the 

quarries in possession of  and controlled by the State Government is subject to payment 
of Royalty by the contractor to whom it shall not be refundable. The University Engineer 
shall not also issue nay certificate in respect of such materials extracted for Government 
of India work (Applicable to Government of India works only). 

 
7.3 Rules of Lab our Camps – The contractor will be bound to follow the Madhya Pradesh 

Model rule relating to lay-out, water supply and sanitation on lab our camps (vide 
Annexure –A) and the provisions of the National Building Code of India, in regard to 
constructions and safety. 

 
7.4 Fair Wages – The contractor shall pay not less than fair wages to labourers engaged by 

him on the works (rules enclosed vide annexure-B). 
 

7.5 Work in the Vicinity- The University Engineer reserves the right to take up 
departmental work or to a work award  on contract in the vicinity without prejudice to the 
terms of contract.  

 
7.6 Best quality of construction materials – Material’s of the best quality will be used as 

approved by the University Engineer: 



 
7.7 Removal of undesired person- The contractor shall on receipt of the requisition from 

the University Engineer at once remove any person employed by him on the work who, if 
in the opinion of the University Engineer is unsuitable or undesirable 

 
7.8 Amount due from Contractor – Any amount due to University from the contractor on 

any account concerning work may be recovered from him as arrear of land revenue.  
 

7.9 Tools and Plants – The contractor shall arrange at his own cost tools and plant required 
for the proper execution of the work. No extra cost will be paid for such T&P however. 

 
 
7.10 Right to increase or decrease work – The competent reserves the right to increase or 

work.  
 
The competent authority reserves the right to increase or decrease any item of t he work 
during the currency of the contract and the contractor will be bound to comply with the 
order of the competent authority without any claim for compensation.  
 

7.11 Time Schedule –  The work shall be done by the contractor according to the time 
schedule fixed by the competent authority. Contractor shall furnish the programme of 
construction for execution of work within the stipulated time schedule together with 
methodology of construction of each type of work and obtain approvel of engineer 
incharge prior  to the execution / commitment of work.  

 
7.12 Time of contract – Time allowed for carrying out the work as entered in the N.I.T. shall 

be strictly observed by the contractor and shall be reckoned from the date of work order 
to commence the work. 

 
7.13 Payment by Cheques – The payment will be made by cheques on the Scheduled Bank 

(Central Bank of India) only. No Bank commission charges on realizing such payments 
will be done by the University. 

 
7.14 Transport of Materials – The contractor shall made his own arrangement for transport 

of all materials. The University is not bound to arrange for priority in getting wagon or 
any other materials though all possible assistance by way of recommendation will be 
given if it is found necessary in the operation by the Engineer in charge. If it proves to be 
in effective, the contractor shall have no claim for any compensation on that account.  

 
8. SPECIAL CONDITIONS : 
 

To be inserted in the N.I.T. of a particular work if found necessary in the interest of the 
work. 

 
8.1 Agreement :- 
 
8.1.1 Execution of agreement :- The tenderer whose tender has been accepted here in after 

referred to as the contractor, shall produce an appropriate solvency certificate is so 
required by the U.Engineer and will execute the agreement in the prescribed form within 
a fortnight of the date of communication of the acceptance of his tender by competent 



authority. Failure to be so will result in the earnest money being forfeited to University 
and tender being cancelled.  

 
8.1.2. (a) The contractor shall employ the following Technical Staff during the Execution 

of work :- 
 

(i) One Graduate Engineer when the work to be executed is more than Rs.5 Lakhs. 
 
(ii) One diploma Holder, Sub-Engineer when the cost of work to be executed is from Rs.2 

lakhs or more but not more than Rs. 5 lakhs. 
 

(b) The Technical Staff should be available at site whenever required by the 
Engineer-in charge to take instructions.  

 
(c) In case the contractor fails to employ the technical staff as aforesaid, the U.E. 

shall have the right to take suitable remedial measures.  
 

(d) The contractor should give the names and other detail of the Graduate 
Engineer/Diploma Holder, Sub-Engineer whom he intends to employ or who is 
under employment on the work at the time he commences the work. 

 
(e) The contractor should give a certificate to the effect that the Engineer/Diploma 

holder, Sub-Engineer is exclusively in his employment.  
 

Provided that :- 
 

(i) An Engineer or Sub Engineer may look after more than one work in the same 
locality but the total value of such work under him should not exceed Rs. 25 
lakhs in the case of in Engineer and Rs. 5 lakhs in the cash of a Sub-Engineer. 

 
(ii) It is not necessary for the contractor’s partners in case of firm/company who is 

himself an Engineer, Sub-Engineer to employ another Engineer, Sub-Engineer 
for the Supervision of work. 

 
(iii) The Retired Assistant Engineer who is holding a Diploma may be treated at par 

with a Graduate Engineer are for the operation of the above clause.  
 

In case the contractor fails to employ the Technical staff as aforesaid he shall be liable to 
pay the University sum of Rs.10,000 for each month of defaults in the case of graduate and Rs. 
5000/- for each month of default in the case of Diploma Holder Sub-Engineer.   

 
8.2 Conditions Applicable for Contract – All the conditions of the tender notice will be 

binding on the contractors in addition to the conditions of the contract in the prescribed 
form:- 

 
Following documents annexed with this N.I.T. shall form a part of the contract.  
Annexure – “A” Model Rules relating to lab our, water supply etc.  
Annexure – “B” Contractor’s lab our regulations. 
Annexure – “C” Sources of materials (not applicable for building work).  
Annexure – “D” Form of Income Tax Clearance Certificate. (applicable to works   
           costing more than Rs. 2.00 lakhs ) 



 Annexure – “E” Brief specifications. 
 Annexure – “F” Schedule of items. 
 Annexure – “G” Form of Bank Guarantee, 
 

8.3 Test of Material and Methodology 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE “A” 
 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND 
SANITATION IN LABOUR CAMPS 

 
  

Note – These model rules are intended primarily for lab our camps which are not of a permanent 
nature. They lay down the minimum desirable standard which should be adhered to. Standard in 
permanent or semi permanent lab our camps should not obviously be lower than those for 
temporary camps.  

 
1. Location- the camp should be located in elevated and well drawing ground in the locality. 
2. Lab our huts to be constructed for one family of 5 person each. The lay out to be shown in the 

prescribed sketch. 



 
3. Hutting-The huts to be built of local materials . Each hut should provided at least 20 sq. meters 

of living space.  
 
4. Sanitary facilities – Latrines and urinals shall be provided at least 15 meters away from nearest 

quarters separately for man and woman and specially to market on the following scale. 
 
5. Latrine – Pit provided at the rate of 10 users or two families per seat, urinals as required as the 

privy can also be used for this purpose.  
 
6. Drinking water – Adequate arrangements shall be made for the supply of drinking water. If 

practicable filtered and chlorinated supplies be arranged,  when supplies is from intermittent 
sources overhead storage tank shall be provided with a capacity of five litres a person per day. 
Where the supply  is to be made from a well it shall confirm to the sanitary standard laid down in 
the report of the Rural Sanitation committee. The well should be at leat 30 metres away from any 
latrine or other source of pollution. If possible hand pump should be installed for drawing the 
water from well. The well should be effectively disinfected once every month and the quality of 
the water should be got tested at the Public Health Institution between each work of disinfecting.  

 
7. Bathing and washing – Separate bathing and washing place shall be provided for men and 

women for every 25 persons in the camp. There shall be one gap and space of 2 sq. metres for 
washing and bathing. Proper drainage for the waste water should be provided. 

   
8. Waste disposal – Dustbin shall be provided at suitable places in camp and the residents shall be 

directed to throw all rubbish into those dustbins. The Dustbins shall be provided with cover. The 
contents shall be removed every day and disposed off  trenching.  

 
9. Medical facilities – (A) Every camp where 1,000 or more persons reside shall be provided with 

whole time doctor and dispensary. If there are women in the camp a whole time nurse shall be 
employed.  

 
(B) Every camp where less than 1,0000 but more than 250 person reside shall be provided with 

dispensary and a part time nurse/midwife.  
 
(C) If there are less than 250 persons in any camp a first aid kit shall be maintained in charge of the 

worker, if any, free of cost.  
 

All the medical facilities mentioned above shall be for all residents in the camp including a 
dependent of the worker, if any, free of cost.  

 
Sanitary Staff – For each lab our camp there should be qualified sanitary inspector and sweepers 
should be provided in the following scales:- 

 
(1) For camps with strength over 200 but not exceeding 500 persons one sweeper for   every 75 

persons above the first 200 for which 3 sweepers shall be provided.  
 
(2) For camps with a strength over 500 persons one sweeper for every 100 person above first 500 for 

which 6 sweepers should be provided. 
 
(3) All payment as per rule to pay EPF & ESI of labour shall be paid by contractor.   
 



ANNEXURE “B” 
 

CONTACTOR’S LABOUR REGULATIONS 
 
The contractor shall pay not less than fair wage to labourers engaged by him in the work. 
 
Explanation – (a) “Fair wages” means wages whether for time or piece work as notified on the date 
of inviting tenders and where such sages have not been so notified the wages prescribed by the S.E.P.W. 
department for the circle in which the work is done.  
 
(b) The contractor shall not withstanding the provisions of any contract to the contrary, cause to be 
paid a fair wage to laborers indirectly engaged on the worked including in lab our engaged by his 
subcontractors in connection with the said work as if laborers had been immediately employed by him. 
 
© In respect of all lab our directly or indirectly employed on the  works or the performance of his 
contract, the contractor shall comply with or cause to be complied with the Lab our Act in force.  
 
(d) The University Engineer shall have the right to deduct from the money due to the contractor any 
sum required or estimated to be required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of he conditions of the contract for the benefit of the workers, non payment of 
wages or of deductions made from his or their wages which are not justified by their terms of the contract 
or non-observance of regulations.  
 
(e) The contractor shall be primarily liable for all payments to be made under and for the observance 
of the regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.  
 
(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  
 
(g) The contractor shall obtain a valid license under the contract (Regulation and Abolition) Act, in 
force and rules made there under by the competent authority from time to time before commencement of 
work, and continue to have a valied license until the completion of the work. 
  
 Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out 
of the resulted non-execution of the work assigned to the contractor.  
 

 
 
 
  



ANNEXURE “C” 
 

STATEMENT SHOWING THE LEAD OF MATERIALS 
 

S.NO.    DESCRIPTION      LEAD  
 
1. _________________________________________  
 
2. _________________________________________  
 
3. _________________________________________ 
 
4. _________________________________________ 
 
5. ___________________________________________ 
 
Note – This statement is only for guidance of the contractor. The tenderer should satisfy himself 
regarding the availability of the required quality and quantity of materials.  
 
 
 

ANNEXURE “D” 
 

FORM OF CERTIFICATE IN INCOME TAX TO BE SUBMITTED BY CONTRACTOR 
 

TEDNERING FOR WORKS CONSTING Rs. 2.00 LAKHS OR MORE 
 
 

(i) Name and style (of the company, firm H.U.F. or individual) in which the applicant assessed 
to income tax and address for purpose of assessment.  

 
(ii) The Income Tax Circle/Ward/ District in which the applicant is assessed of income-tax.  

 
(iii) Following particulars concerning the last income tax assessment made:- 
 
(a)  Reference No. or (G.I.R.NO.) of the assessment. 
 
(b)  Assessment year and accounting year. 
 
©  Amount of total income assessed. 
 
(d) Amount of tax assessed I.T., S.T.,E.P.T., B.P.T. 

 
(e)  Amount of tax paid I.T., S.T., E.P.T., B.P.T. 
 
(f)  Balance being tax not yet paid and reasons for such arrears . 
 
(g) Whether any attachment or certificate proceedings pending in respect of the arrears. 
 



(h) Whether the company of firm of H.U.F. on which the assessment was made has been or 
is being liquidated, would up, dissolved, partitioned or being declared insolvent, as the 
case may be.  

  
(i) the position about later assessments namely, whether returns submitted under section 22 

(1) or (2) of the income tax act and whether tax paid under  section 18-A of the act and 
the amount of tax so paid or in arrears.  

 
(Iv) In case there has been no income tax assessment at all in the past whether returns 

submitted under section 21 (1) or (2) and 18-A (3) and if so the amount of income tax 
returned or tax paid and the income tax circle/ward/District concerned.  

 
(v) The name and address of branch (es) verified the particulars set out above and found 

correct subject to the following remarks.  
 
 
Dated________________      Signature of I.T.O. 
         Circle/Ward/District 
 
 

ANNEXURE “E” 
 
Specification for the work of construction of  Work  
 
 

University Engineer  
  



ANNEXURE “F” 
 

SCHEDULE OF ITEMS TO BE EXECUTED 
 
_____________________________________________________________________  
     S.NO.     Particulars of items    Unit 
_____________________________________________________________________  
 

ENCLOSED 
 

 
 
 
 
 
 
University Engineer  

 
 

ANNEXURE “G” 
 

GUARANTEE BOND 
 

(To be used by approved scheduled banks ) 
 
1. In consideration of the Jiwaji University Gwalior (hereinfter called the University) having agreed 
to exempt______________ (hereinafter called the said contractors) from the demand under the terms and 
conditions of an agreement dated ________________ made between ___________________________ 
and __________________for____________________herein after called the said Agreement ) of earnest 
money deposit for the due fulfillment by the said contractor(s) of the terms and conditions contained in 
the said agreement on production of a Bank Guarantee for Rs.________________________ 
(Rs.___________________________________ Only). We ___________________________________ 
Bank Limited (hereinfafter referred to as “The Bank”) do hereby undertake to pay to University an 
amount not exceeding Rs.________________________ against any loss or damage caused to or suffered 
or would be caused to or suffered by the University by the reason of any breach by the said contractor(s) 
of any terms or condition contained in the said agreement.  
 
2. We________________________________________ Bank Limited, do hereby undertake to pay 
the amount due and payable under this guarantee without any demur merely on a demand from the 
University stating that the amount calimed  is due by way of loss or damage caused to or suffered by the 
University by reason of any breach by said Contractor (s) of any of the terms or conditions contained in 
the said agreement or by reason of the contractor(s) failure to perform the said agreement. Any such 
demand made on the Bank shall be conclusive as regard the amount due and payable by the Bank under 
this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs._________________________________________________ . 
 



 
 
 
 

ANNEXURE “H” 
Special Condition 
 
1. The Tenderer of/supplier should have a place of business in the state of M.P. from where the 

goods would be supplied to various destinations in the state and also should hold a registration 
Certificate under the M.P. Vanijayack Kar Adhiniyam. 

2. The Tenderer/supplier shall also submit the Clearance Certificate as provided under section 36 of 
the MP Vanijayak Kar Adhiniyam. 

3. Work Programme and Methodology of Construction - Contractor shall furnish his programme of 
construction for execution of the work within due stipulated time schedule together with 
methodology of construction of each type of work and obtain approval of the Engineer - in - 
Charge prior to execution/commencement of work 

4. Revised programme of work in case of sleep page - In case of slee page from the approved work 
at any stage, the contractor shall furnish revised programme to make up the sleep page within the 
stipulated time schedule and obtain approval of Engineer-in-charge to the revised programme. 

 
 



8.4 Test of Material and Methodology 
 

 
1. The materials of the construction shall be got tested by the contractor as per specified test relevant 

ISI Codes under mandatory tests (as per list enclosed Annexure-JA) and frequency of testing. The 
frequency of the test shall be governed as specified therein. These tests shall have to be invariable 
carried out by contractor at his cost in under guidance of Engineer-in-charge. 

2. The machinery normally required for different types of work is specified in Annexure-JB. Use of 
specified machinery and plant shall be compulsory for the work. The machinery in good working 
condition shall have to be possessed or arranged by the contractor. No Extra payment shall be 
admissible therein is payable for use of machinery. 

3. Steel centering and shuttering materials for buildings work shall have to be used on the work. The 
quality of centering and shuttering shall be approved by the Engineer - in Charge. The contractor 
shall have the ensure arrangement of minimum number of says required for staging and shuttering 
as required for works and as directed by Engineer - in - charge. 

4. Watering and Curing 
 Pumps in good working condition with leads for curing purposes of the work shall to be as per 

directions of the Engineer-in-charge of work to ensure continuous curing required for the works. 
(i) Rates include the element of testing of samples of various materials brought by the 

contractor for use on the work as per list of Mandatory Test attached herewith. 
Frequency of such tests to be carried out shall not be less than the prescribed frequency. 
Contractor shall also have a establish a field laboratory at site to be approved by the 
Engineer-in-Charge. The list of the Equipments and for field-testing laboratory is 
attached in Annexure - JC and JD respectively. The tests shall have to be conducted by 
the contractor's material under the supervision of Engineer-in-charge or his authorized 
representative. A record of such tests shall be submitted to Divisional Office along with 
running account bills. The original register shall also be submitted along with the final 
bill. Failure to conduct any of the test of not upto the prescribed frequencies would invite 
following Consequences. 

 The Engineer-in-charge may reject work, but in his opinion the work can be accepted 
despite the aforesaid shortcomings, then he may do so subject to a recovery of Rs. 250/- 
for each default and simultaneously inform the Registrar, Jiwaji University. However, it 
would be optional for the contractor to se up his own laboratory if the amount of contract 
(inclusive of tender premium) does not exceed Rs. 5.00 Lakhs. 

(ii) As regards steel reinforcement: 
 (a) Mild steel and medium tensile steel bars shall conform to IS"433 (Part-I) 
 (b) Hot rolled deformed bars hall conform to IS:1139 
 (c) Cold Twisted bars shall conform to IS:1786 
 (d) Hard drawn steel wire fabric shall conform to IS:1566, and  
 (e) Rolled steel made from structural steel shall conform to IS:226 
All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil mud or 
other coatings which may destroy or reduce bond. 
 
Only such steel as is obtained from main producers of steel e.g. SAIL, IISCO, TISCO or such 
steel rolling mills as are having license from the BIS to manufacture steel for reinforcement shall 
be allowed to be used in the work. 
s 
The contractor shall have to produce Test Certificate in the proforma prescribed/approved by BIS 
from the manufacturer for every batch of steel brought to site of work by the contractor, the 
Engineer-in-Charge shall arrange to get samples tested for nominal mass, tensile strength, bend 



test and rebound test from any laboratory of his choice at the cost of contractor. The selection of 
test specimens and frequency shall be as per relevant IS: Specification of steel to be used. 

 
(iii) Only ISI marked cement to be arranged by the contractor for all work himself of relevant IS 

standard specifications as mentioned in M.P.P.W.D. SOR 01.11.1999 shall be allowed to be used 
in the work subject to the following test. The arrangement for necessary equipment and testing 
shall have to be made by the contractor himself at a site to be decided by the Engineer-in-Charge. 
All expenses shall be borne the contractor. Any lot of cement bought to site by the contractor 
would be permitted to be used in the work under the supervision of the Engineer-in-charge or his 
authorized representative as hereinafter. The record of the tests shall be maintained in the  register 
referred in subsequent para. 

 
Type of Test required on work  
(a) Test for initial and 
final/setting time as per IS: 
3536-1966 
(b)  Test for determination of 
compressive strength of 
cement as per IS : 3536-1966  

Frequency 
 
1 test for 10 tonne or part 
there of  
 
1 test for 50 tonne or part 
thereof  

Minimum Qty. required on 
work. 
10 tonne 
 
 
50 tonne 

  
 A duplicate register as per format hereunder shall be maintained at sit of work. Extract Certified 

copies of the entries for each month shall be submitted to the Engineer-in-Charge by the 
contractor. The original register shall also be submitted to the Engineer-in-charge on completion 
of the work by the contractor. 

 
 

S.N
. 

Date 
of 
receipt 
of 
cemen
t 

No. 
of 
bag
s 

Name 
and 
address 
of firm, 
from 
whom 
purchase
d 

Signature of 
contractor or 
his 
authorized 
representativ
e 

Signature of 
authorized 
representativ
e of 
Engineer - in 
- charge 

Resul
t of 
test 
for 
intial 
and 
final 
settin
g time 

Results 
of test 
for 
compress
ive 
strength 
of 
cement 

Remark 

1 2 3 4 5 6 7 8 9 
 
  
 Nominal mix would be adopted for cement concrete m-7.5, M-10, M-15 and M-20, Design mix 

shall have to be adopted fro concrete of higher strengths. 
 
(iv) if any item of work is found to be substandard but the Engineer-in-Charge is of the opinion that 

the same is structurally adequate and can be accepted at a reduced rate, then in such cases, the 
Engineer-in-charge  shall have to submit proposals for appropriate reduction of rates supported by 
an analysis, in justification thereof, through a DO letter to the Registrar, Jiwaji University to 
obtain his approval expeditiously ordinarily within 15 days. The approved analysis alongwith 
orders of the Registrar, Jiwaji University shall have to be appended to the bills of the contractor. 

 (v) The contractor shall have to be provided a ruled duplicate register at site named "Site Order 
Book" It shall be in the custody of departmental supervisory staff. The Engineer-in-charge or his 
authorized representative may record their instructions in this book. which shall be noted by the 
contractor or his authorized representative for compliance. 



 
 
 

 
 
 
 

ANNEXURE - JA 
 

LIST OF MANDATORY TEST 
 
Material  Test Relevant is 

cods of testing 
Field / 
Laboratory 
Test 

Minimum 
quantity of 
material work 
out test 

Frequency of 
testing 

Sand a) Silt content IS:2386 Part-I Field 20 cum Every 20 cum 
or part thereof 
more or more 
frequently as 
decided by the 
engineer-in-
charge  

Stone  
Aggregate 

a) Percentage 
of soft or 
deleterious 
material 
 
 
 
 
 
b) Particle size 
distribution 
 
 
 
 
c) 10% fine 
 value 
 
 
 
 
 
 
 
 
d) Aggregate 
impact value 
of Los Angles 
abrasion value 

IS: 2386 Part-
II 
 
 
 
 
 
 
 
IS: 2386 Part - 
I 
 
 
 
 
 
IS:2386 Part 
IV 
 
 
 
 
 
 
 
 
 
-do- 

Generally 
visual 
Inspection 
laboratory test 
where required 
by the 
engineer-in-
charge 
 
 
 
 
 
 
 
 
Laboratory 
 
 
 
 
 
 
 
 
 
 
-do- 

 
 
 
 
 
 
 
 
 
45 cum 
 
 
 
 
 
 
45 cum 
 
 
 
 
 
 
 
 
 
 
-do- 
 

a) As required 
by Engineer-in 
- charge 
 
 
 
 
 
b) For every 45 
cum or part 
thereof as 
decided by the 
Engineer-in-
Charge 
 
b) Intial test 
and subsequent 
test as and 
when required 
by Engineer-
in-charge. 
 
 
 
As above 
 



 
Cement 
Concrete 
reinforced 
cement 
concrete (not) 
leaner than M-
15 

Slump test IS:1199 Field 15 Cum 15 cum or part 
thereof or 
more 
frequently as 
required by 
Engineer-in-
charge. 

Reinforced 
Cement 
Concrete 

Cube Strengths IS:456 Field As per 
Annexure - C 
enclosed 

 

Steel   
 arranged by 
the contractor 

a) Tensile 
Strength 
 
 
b) Bend test 

IS:1608 Laboratory As per 
Annexure C 
enclosed 

Every 20 tonne 
or part Thereof 
confirming to 
IS:1786-1985 

Cement   
arranged by 
contractor 

a) Test for 
intial and final 
setting times.  
b) Test for 
Determination 
of compressive 
strength of 
Cement 

 
 
 
 
IS:4031 

 
 
 
 
Field 

 
 
 
 
50 tonne 

 
 
 
 
IS: 3031-1988 

Brick Testing of 
Brick  
a) Dimension 
b) Water 
absorption & 
efflorescence 
c) Compressi-
ve strength 

 
 
IS:1077 
 
 
IS:3495 
IS:3495 

 
 
Laboratory / 
Field 
Laboratory  
 
Laboratory  

Bk. design 
100 50000 
100 50000 
 
751 
501100000 
351 

 

Brick tiles a) 
Compressive 
strength & 
dimensions  
b) Water 
Absorption 

IS:3495 Laboratory 50,000 For every 50, 
or part 
Thereof. 
 
One test for 
source of 
manufacture. 

Marble a) Moisture 
Absoption 
b) Mhors scale 
hardness test 

IS:1130 Laboratory Cost of Marble 
work Rs. 
10,000/- 

Rs. 10,000/- or 
part thereof if 
required by 
Engineer-in- 
charge.  

Timber a) Moisture 
Contents 

IS:11215 ( By moisture 
meter field / 
laboratory test 
in case of 
dispute as 
required by 

1 cum Every one cum 
or part thereof  



Engineer - in 
charge  

Flush door a) Emersion 
Test  
b) Knife test 
c) Adhession 

IS:2191 and 
22021 

Laboratory  For testing of 
shutters 
discretion of 
engineer-in 
charge may be 
adopted 
however a 
certificate from 
the 
manufacture 
may be taken 
for the quality 
of teh product 
if required 
necessary 
testing may be 
done as per IS: 
Code.  

Aluminum 
door or 
windows 
fittings  

Thickness of 
Anodic 
Coating 

IS: 1948 Laboratory If the cost of 
fitting exceed 
Rs. 3.000/- 

Rs. 5,000/- or 
part thereof 
required by the 
engineer- in- 
charge 

Mortise Lock Testing of 
Spring 

 Laboratory 50 Nos. 100 or part 
thereof. 

Terrazo Tiles a) Transverse 
Strength  
b) Water 
absorption 
c) Abrasion 
Test 

IS:1237 Laboratory 2000 tiles 2000 tiles of 
part thereof 

White Glazed a) Water 
Absorption 
b) Crazing 
Test 
c) Impact 
Strength test 

IS: 777 Laboratory 3000 Nos. 3000 Nos. Or 
part thereof 

 
 

. 
 
 
 
 
 
. 

. 
 



ANNEXURE - JB 
 

Plant and Machinery for work 
 
1 Concrete mixer of one cement bag mix capacity one in working condition and other standby 1 

Nos. with measuring box for concreting. 
2. Pin vibrator (preferably electrically operated 2 Nos.) 
3. Platform vibrator 1 No. 
4. Small vibratory earth master for floor filling compaction etc. 1 No. if necessary. 
5. Pumps with leads etc. for watering and curing 2 Nos. 
6. Other necessary plants and machinery with reference to nature of works etc. 
 
Road Works 
 
1. Water tanker with spraying arrangement. 
2. Camber Plants. 
3. Traffic control signals boards etc. 
4. Stacking boxes. 
5. Screens of required grades for metal grading 
6. Thermo meter, brooms wire and jute pleasures, templates. 
7. Ropes or angle iron for edging as required  
8. Mixture maching. 
9. Tar boiler with sprayer if asphalting work or in surface dressing, premix carpet with seal coat etc. 

is to be done. 
10. Field test equipment necessary for the work. 
11. Other necessary required plants and machinery with reference to nature of work. 
 
In Case of macadam work wet mixed with hot laid works add the following:  
 
1. Hot mix plant and pavement finisher with equipment as per clause 404.3.4.4, and 404.3.5 of Most 

specification, needed. 
2. Road roller of required capacity. 
3. Tar boulders with pneumatic sprayers etc. 
4. Dumpers or carries etc. 
5. Field test equipments for testing of grading of Asphaltic Mix, bituminous content. Thermo meters 

for recording and checking temperature etc. 
6. Other equipment is needed for this work as per specifications. 
 
 

ANNEXURE - JC 
 
List of equipment for field Testing Laboratory 
 
A.  For Building Work 
 
1. Balance -  
  
 (i) 7 kg. to 10 Kg. capacity, Semi self indicating type - Accuracy to 10 gm. 
 (ii) 500 gm. capacity, semi self indicating type - Accuracy 1 gm.  
 (iii) Pan Balance - 5 Kg. capacity - Accuracy 10 gm. 
 



2.  Ovens Electrically operated. thermostatically controlled upto 110 Deg. C. Sensitivity loc. 
3. Sieves : as per IS:460: 

(i) IS Sieves - 450mm internal dia of sizes 100mm, 80mm,63mm, 50mm, 25mm, 20mm, 
2.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 

(ii) IS Sieve - 200mm internal dia (brass frame) on consisting of 2.36mm, 1.18mm, 500 
microns, 425 microns, 300 microns, 212 micron, 150 microns, 90 microns, 75 micron 
with lid and pan 

4. Sieve shaker capable of 200mm and 300mm dia sieve, manually aperated with timing switch 
assembly.  

5. Equipment for slump test - Slump Cone, Steel Plate, tamping road, steel scale, scoop. 
6. Dial gauges 25mm travel - 0.01mm/division least count - 2 Nos. 
7. 100 tonne compression testing machine, electrical - cum - manually operated. 
8. Graduated measuring cylinders 200 ml capacity - 3 Nos. 
9. Enamel trays (for efflorescence test for bricks) - 
 (i) 300mmX250mmX40mm - 2 Nos. 
 (ii) Circular Places of 250mm dia - 4 Nos. 
 
B For Road Works 
 
1. Balance -  
 (i) 7 kg. to 10 Kg. capacity. semi self indicating type - Accuracy 10 gm. 
 (ii) 500 gm. Capacity, semi self indicating type Accuracy - 1 gm. 
 (iii) Chemical balance, 100 gm capacity - Accuracy 0.1 gm. 
 (iv) Pan Balance - 5 Kg. capacity, with 10 gm. Accuracy. 
 (v) Platform scale 300 Kg. capacity. 
 
2. Ovens - electrically operated, thermostatically controlled - 
 (i) Upto 200 Deg. C for determination of loss on heating of bitumen. 
 
3. Sieves as per IS:460-1962 

(i) IS Sieves - 450mm of internal dia of sizes 100mm, 80mm, 40mm, 25mm, 20mm, 
12.5mm, 10mm, 6.3mm, 1.75mm, complete with lid and pan. 

(ii) IS: Sieves - 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 
microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns and 75 
microns with lid and pan. 

4. Sieves shaker capable for shaking 200mm and 300mm dia sieves, electrically operated with 
timer. 

5. Dial gauge -  
 (i) 25mm travel - 0.01mm/division. 
6. Load frame - 5 tonnes capacity electrically operated with speed control. 
7. Aggregate impact test, apparatus as per IS:2386 - Part IV - 1963 
8. Compaction apparatus (Proctor) as per IS:2780 - Part -VII-1974 
9. Modified ASHO compaction apparatus as per IS:2720 - Part - III - 1974 
10. Sand pouring cylinder with control funnel and tube complete as per IS:2720 - Part-XXVIII - 

1974. 
11. Sampling tins with rods 100mm dia x 50mm ht. 1/2 Kg.. capacity and miscellaneous items like 

moisture tins. etc. 
12. Constant temperature bath for accommodating bitumen test, specimen electrically operated and 

thermostatically controlled. 
13. Penetrometer with automatic time controller and withadjustable weight accessories and needless 

as per IS:1958 



14. Oxhlet extraction apparatus complete with extracextraction thimbles etc. 
15. Laboratory meter about 0.20 cum. capacity electrically operated with heating jacket. 
16. Hubbard field stability test apparatus complete. 
17. Marshall compaction apparatus as per AMT 1559-62T and complete with electrically operated 

leading unit compaction pedestal bearing head assembly dial micrometer and bracket for flow 
measurement, load transformer bar, specimen mould (4 inch dia) with baseplate, columns, mould 
(4 inch dia) with base plate, collars, specien extracted Compaction hammer 4.53 Kg. (10 Ib) 
x457mm (18 inch) fall. 

18. Distant reading thermometers. 
19. Graduated cylinder 100 ml. capacity 
20. Enamel Tray. 

ANNEXURE - JD 
 

List of Instruments for Field Testing Laboratory 
 
 
Field Testing Instruments. 
 
1. Steel tapes - 3m. 

2. Vernier calipers 

3. Micrometer screw 25mm gauge. 

4. A good quality plumb bob. 

5. Spirit level minimum 30cm long with 3 bubbles for horizontal vertical. 

6. Wire guage (circular type) disc. 

7. Foot 

8. Long nylon thread. 

9. Rebound hammer for testing concrete. 

10. Dynamic penetrometer. 

11. Magnifying glass. 

12. Screw driver 30cms long 

13. Ball Pin hammer 100 gms. 

14. Plastic bags for taking samples. 

15. Moisture meter for timber. 

16. Earth Resistance tests for I 

17. Meggar I Electrical Division 



 
ANNEXURE - JE 

 
The minimum frequency of sampling of concrete or each grade shall be in accordance with the following. 
 

Quantity of concrete in the work Cum Number of Samples 
1-5 
6-15 
16-30 
31-50 

51 and above 

1 
2 
3 
4 

Plus one additional sample for each additional  
sample for each additional 50 cum on part thereof. 

 
 
Note: - 
 
At least one sample shall be taken from each shift. Where concrete is produced at Continuous production 
unit, such as ready mixed concrete plant, supplier and purchasers may agree upon frequency of sampling 
mutually. 

  



APPENDIX 2.13 
(See paragraph 2.091) 

FORM A 
JIWAJI UNIVERSITY GWALIOR 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
General Rules and Direction for the Guidance of Contractor 

 
1. Tenders must be invited for all works proposed to be given on contract unless the amount 
of work proposed to be given on contract is Rs, 150000 or less. The N.I.T. shall be posted in 
public place signed by the University Engineer. 
 N.I.T.  this form will state the work to be carried out as well the date for submitting and 
opening tenders and the time allowed for caring out the work , also the amount of earnest money 
to tobe deposited with the tender and the amount of the security deposit to be deposited by the 
successful tenderer and the percentage if any, to be deducted from bills. It will also state whether 
a refund of quarry fees, royalties, and ground rents will be granted. Copies of the specifications, 
designs and drawings and schedule of items and rates of the various description of work, and any 
other documents required in connection with the work signed for the purpose of identification by 
the University Engineer.  
 Further that the schedule of items along with the rates payable shall be attached to the 
tender documents and in the event of aviation in rates given in such list with the Current 
schedule of Rates, the rates given in the C.S.R. approved by the competent authority shall 
prevail.  
2. In the event of the tender being submitted by a firm, it must be signed separately by each 
member thereof. In the event of the absence of any partner, it must be signed on its behalf by a 
person holding a power of attorney authorizing him to do so. Such power of attorney should be 
produced with the tender and it must disclose that the firm is duly registered under the Indian 
Partnership Act. 
3. Any person who submits a tender, shall fill up above or below the C.S.R. specified in rule 
I, he is willing to undertake the work. Only one rate of percentage above or below the C.S.R. on 
all the scheduled items shall be named. Tenders which propose any alteration in the work 
specified in the said N.I.T. or in the time allowed for carrying out the work , or which contain 
any other conditions of any sort, will be liable to rejection. No single tender shall include more 
than one work, but contractors, who wish to tender for two or more works shall submit a separate 
tender for each. Tenders shall have the name and number of the work to which they refer. 
Written outside the envelope.  
4. The U.E. or his duly authorized assistant, will open tenders in the presence of any 
intending contractors who may be present at the time, and will enter the amount of the several 
tenders in a comparative statement in a suitable form. Receipts for earnest money will be given 
to all tenderers except those whose tenders are rejected, and whose earnest money is refunded on 
the day the tenders are opened.  
5. The Officers competent to dispose of the tenders shall have right of rejecting all or any of 

the tenders.  
6. The receipt of a clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to  the Jiwaji University and the contractor shall be 
responsible for seeing that he procures a receipt signed by U.E. or any other person duly 
authorized by him.  



7. The memorandum of work tendered for, and the schedule of materials to be supplied by 
the University Engineer and their issue rates be filled in and completed in the office of 
the University before the tender form is issued. If a form is issued to an intending 
tenderer without having been so filled in and competed he shall request the office to have 
this done before he completes and deliver of tender.  

 

 
Tender for works 

 I/We hereby tender for the execution, for the Jiwaji University Gwalior of the work 
specified in the under written memorandum within the time specified in such memorandum at (in 
figures)________________________________(in 
words)______________________________________________ per cent below/above the rates 
entered in the schedule mentioned in rule 1 and in accordance in all respects with the 
specification designs, drawings and instructions in writing referred to in rule I thereof and in 
clause 12 of the annexed conditions and with such materials as are provided for, by, and in all 
other respects in accordance with such conditions as for as applicable.   
 

Memorandum 
 (a)   Name of work : Water proofing treatment of different Building of Jiwaji University, Gwalior. 
 
 
 (b) Cost of work put to tender  Rs. 50,00,000/-   

 (c) Earnest money                    Rs._ 1,50,000/- 
 (d) Security deposit _________      percent5.00+ 3.00 = 8.00  
  (including earnest money) 
 (e) Percentage, if any to be deducted from bills _5.00 percent  

(f)        Time allowed for the work from the dated written order to commence 9(nine)  
 months including rainy season. 

9. Should this tender be accepted, I/We hereby agree to abide by and fulfill and all terms 
and provisions of the said condition of the contract annexed hereto as for as applicable, or in 
default, thereof to forfeit and pay to the Jiwaji University or his successors in office the sums of 
money mentioned in the said condition. A separate sealed cover duly superscripted containing 
the sum of Rs.1,50,000 /- as earnest money   the full value of which is to be absolutely forfeited 
to the University or his successor in office without prejudice to any other right or remedies of the 
said University or his successors in office, should I/We fail to commence the work specified in 
the above memorandum or should I/We not deposit the full amount of security deposit specified 
in the above memorandum in accordance with clause I of the said condition of the contract 
otherwise the said sum of . Rs1,50,000 /- shall be retained by University on account of such 
security deposit as aforesaid or be full value of which shall be retained by University on account 
of the security deposit specified in clause I of the said conditions of the contract.  
 
Signature of witness to  
Contractor’s signature                            Signature of the  

         Contractor before  
Submission of Tender  

 
 



(Name and address of Contractor _________________________________________ 
Dated the ________________________day of   Dated the ___________________ day of  
________________________________ 20________  
 
Name of witness __________________________________________________________  
Address of witness ________________________________________________________ 
         ________________________________________________________  
Occupation of the witness __________________________________________________  
 
  
 The above tender is hereby accepted by me on behalf of the Jiwaji University Gwalior 
Dated the ________________________________ day of _____________________ 
20_____________. 

 
________________________________  

Signature of the Officer by Whom accepted. 
 
 

Conditions of Contract 
 
Definition : 
 
1. The “contract” means the documents, forming the Notice inviting Tenders and tender 

documents submitted by the tednerer and the acceptance thereof including the formal 
agreement executed between the Jiwaji University and the contractor.  

 
2. In the contract the following expressions shall unless otherwise required by the context 

have the meaning, hereby respectively assigned to them:- 
 
(a) The expressing “work” or work shall, unless thereby mean something either in the subject 

on context repugnant to such construction, be construed and taken to mean the works or 
by virtue of the contract contracted to be executed whether temporary or permanent,  and 
whether original, altered substituted or additional.  

 
 
(b) The “Site” shall mean the land/or other places on, into or through work is to be executed 

under the contract or any adjacent land, path or street through work is to be executed 
under the contract or any adjacent land, path or street through which may be allotted or 
used for the purpose of carrying out the contract.  

 
(e) “Government” shall mean the Jiwaji University Gwalior.  
 
(f) The term Vice Chancellor means the Vice Chancellor of Jiwaji University Gwalior.  
 
Note:- “words” imparting the singular number include plural number and vice-versa.  
 



 

SECURITY DEPOSIT 
 
 

Clause 1. – The person whose tender may be accepted (hereinafter called the contractors, 
which expression shall unless excluded by or repugnant to the context, include his heirs, 
executers, administrators, representatives and assigns) shall permit University at the time of 
making any payments is to him for the value of work done under the contract to deduct the 
security deposit as under:- 
 
 The Security Deposit to be taken for the due performance of the contract under the term 
& conditions printed on the tender form will be the earnest money plus  a deduction of 5 percent 
from the payment made in the running bills, till the two together amount to 5 percent of the cost 
of work o\put to the tender or 5 percent of the cost of the works executed when the same exceeds 
the cost work put to tender .  
  

Compensation for Delay 
 
 
 Clause 2 – the time allowed for the carrying out the work as entered in the tender form, 
shall be strictly observed by the contractor and shall be deemed to be the essence of the contract 
and shall be reckoned from the fifteenth day after the date on which the order to commence the 
work is issued to the contractor, for a work where  completion is up to 6 months.  
 
 For works, for which the completion period is beyond six months:-  the period will be 
reckoned from the thirtieth day after the date on which the order to commence the work is issued 
to the contractor. The work shall throughout the stipulated period of contract be proceeded with 
all due diligence, keeping in view that time is the \essence of the contract. The contractor shall be 
bound in all cases, in which the time allowed for any work exceeds one month, to complete 1/8th 
of the whole work before 1/4th of the whole time allowed under the contract has elapsed, 3/8th of 
the work before  ½ of such time has elapsed and 3/4th of the work before 3/4th of such time has 
elapsed. In the event of the contractor failing to comply with the above conditions, the University 
Engineer shall levy on the contractor, as compensation and amount equal to.  
 
(1) ½ percent of the  value of work per week in respect of work costing up to Rs. 20,00,000 
 
(2) 3/8 percent of the value of work per week in respect of work costing above Rs.2,00,000 

and up to Rs. 5,00,000. 
 
(3) ¼ percent of the value of work per week in respect of work costing above Rs. 5,00, 000 

and up to Rs.10,00,000.  
 
(4) 1/8 percent  of the value of work per week in respect of work costing above Rs. 10,00, 

000 and up to Rs.25,00,000. 



 
(5) 1/16 percent of the value of work per week in respect of work costing above Rs. 25,00, 

000 and above. 
 

The total amount of compensation under the provision of the clause shall be limited to 6 
percent of the value of work.  

 
 The decision of the Registrar shall be final.  
 
 The delay in University assistance ingrained in the contract will be taken duly into 
account while recovering and compensation for the delay in the scales prescribed above. Where 
the Engineer-in-charge decides that the contractor is liable to pay compensation for not giving 
proportionate progress under this clause and the compensation is recommended during the 
intermediate period, such compensation shall be kept in deposit and shall be refunded if the 
contractor subsequently makes up the progress for the lost time within the  period of contract 
including extension granted, if any.  
 
Action when the Work is Left Incomplete, Abandoned or Delayed beyond the Permitted Limit 

allowed by the University Engineer. 

 

Clause 3 – In any case in which under any clause or clauses of this contract the 
contractor shall have rendered himself liable to pay compensation amounting to the 
whole of his security deposit (whether paid in one sum or deducted  by installments) or 
committed a breach of any of the rules contained in clauses –24 or in the case of 
abandonment of the work, except due to permanent disability or death of the contractor, 
or any other cause, the University Engineer on behalf of the University Engineer shall 
give a notice before 15 days for work costing up to Rs. 10.00 lacs and before 30 days for 
works costing above Rs. 10.00 lacs, and in the even of the contractor failing to comply 
with the directions contained in the said notice, shall have power to adopt any of the 
following courses, as he may deem best in the interests of the University.  
 
(a) To rescind the contract (of which rescission notice in writing to the contractor under the 
hand of the U.E. shall be conclusive evidence) and in which case the security deposit of the 
contractor shall stand forfeited and be absolutely at the disposal of University.  
 
(b) To employ lab our paid by the University and to supply materials to carry out the work or 
any part of the work debiting the contractor with the cost of the lab our and the price of the 
materials (of the amount of which cost and price certificate of the U.E. shall be final and 
conclusive against the contractor) and crediting him with the value of the work done in all 
respects in the same manner and the same rates as if it had been carried out by the contractor 
under the terms of his contract or the cost of the lab our and the price of the materials as certified 



by the U.E. whichever is less. The certificate of the U.E. as to the value of the work done shall be 
final and conclusive against the contractor.   
 
©  To measure up the work of the contractor and to  take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete in which case any 
expenses which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess 
certificate in writing of the U.E. shall be final and conclusive) shall be borne and paid by the 
original contractor nay may be deducted from any money due to him by University under the 
contract or otherwise or from his security deposit or the proceeds of sale thereof  or a sufficient 
part thereof.  
 
 In the event of any of the above courses being adopted by the U.E. the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any agreements or made any advances on account of ,  
or with a view to the execution of the work of the performance of the contract. And it case the 
contract shall be rescinded under the provision aforesaid the contractor shall not be entitled to 
recover to be paid any sum for any work there to for actually performed under the contract unless 
and until the U.E. will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified.  
 
 Whenever action is taken under clause 3 (a) the contractor’s bill shall be finalized up 
within three months from the date of rescission both in the case of building works and road and 
bridge works.  
 
 

Power to Take Possession of or Require Removal of Materials, Tools and Plants or Sale of 

Contractor’s Plants etc. 

 
 
 Clause 4.- In any case in which any of the posers, conferred upon the U.E. by clause-3 
hereof, shall have become exercisable and the same shall not be exercised, the non-exercise 
thereof shall not constitute a waiver of any of the conditions hereof and such power shall 
notwithstanding be exercisable in the even of any future case of default by, the contractor for 
which by any clause or clauses hereof he is declared liable to pay compensation amounting to the 
whole of his security deposit, and the liability of the contractor for the past and future 
compensation shall remain unaffected, In the event of the U.E. putting in force either of the 
power (a) (b) and (c) vested in him under the proceeding clause he may, if he so desire’s take 
possession of all or any tools, plant, materials, and stores, in or upon the works, or the site 
thereof or belonging to the contractor or procured by him and intended  to be used for the 
execution of the work or any part thereof, paying or allowing for the same in account at the 
contract rates, or, in case of these not being applicable, at current market rates, to be certified by 
U.E. whose certificate thereof shall be final, otherwise the U.E. may be notice in writing to the 



contractor or his clerk of the works, foreman or other authorized agent require him to remove 
such tools, plant, materials, or stores from the premises ( within a time to be specified in such 
notice) and in the event of the contractor failing to comply with any such requisition, the U.E. 
may remove them at the contractor’s expenses or sell them by auction or private sale on account 
of the contractor and at his risk in all respect and the certificate of the University Engineer as to 
the expense of any such removal, and the amount of the proceeds and expense of any such sale 
shall be final and conclusive against the contractor.  
 

 
Extension of Time 

 
 Clause 5.-   If the contractor shall desire an extension of time for completion of the work 
or the grounds of his having been unavoidably hindered in its execution or any other ground he 
shall apply in writing to the U.E. within 30 days of the date of hindrance on account of which he 
desires such extension as aforesaid and the U.E. with whom he has signed the agreement shall if 
in his opinion, (which shall be final) reasonable grounds are shown therefore, may authorize such 
extension for a period not exceeding 3 months. Any further extension shall be subject to previous 
sanction of the Registrar (grounds to be shown therefore) provided always where the U.E. has 
recommended the grant of the extension/permitted the contractor to carry out the work reserving 
the right of the University to impose the liquidated damages (as provided for under the 
agreement) the running bills hall continue to be paid to him. 
 
 Provided further if any extension applied for is proposed to be refused, the competent 
authority shall give the contractor an opportunity to be heard before taking final decision.  
 

Final Certificate 
 
 Clause 6.-  On completion of the work, the contractor shall be furnished with a certificate 
by the U.E. (hereinafter called the Engineer-in-Charge) of such completion in the form appended 
at the end, but no such certificate shall be given, nor shall the work be considered to be complete 
until the contractor shall have removed from the premises on which the work shall be executed, 
all scaffolding, surplus materials and rubbish, and cleaned off the dirt from all wood-work, 
doors, windows, walls floors or other parts of any building in, upon or about which the work is to 
be executed, or of which he may have had possession for the purpose of the execution thereof, 
nor until the work shall have been measured by the Engineer-in-Charge whose measurements 
shall be building and conclusive against the contractor. If the contractor shall fail to comply with 
the requirements of this clause as to removal of scaffolding surplus materials and rubbish and 
cleaning of dirt on or before the date faxed the completion of the work, the Engineer-in-Charge 
may, at the expense of the contractor remove such scaffolding, surplus materials and rubbish, 
and dispose of the same as he thinks fit and clean off such dirt as aforesaid and the contractor 
shall forthwith pay the amount of all expense so incurred, and shall have not claim in respect of 
any such scaffolding of surplus materials as aforesaid, except for any sum actually realized by 
the sale thereof.  
 

 
Payments on Intermediate Certificate to be 



Regarded as Advances 
 
 Clause 7.-   No payments shall ordinarily be made for work estimated to cost less than 
Rs.1,000 (R. One Thousand) till after the whole of the works shall have been completed and 
certificate of completion given; but if intermediate payment during the course of execution of 
works is considered desirable in the interest of works the contractor may be paid at the discretion 
of the Engineer-in-Charge. But in the case of works estimated to cost more than rupees one 
thousand the  
 
contractor shall on submitting the bill thereof or, be entitled to receive  a monthly payment 
proportionate to the part thereof than approved and passed by the Engineer-in-Charge, whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive 
against the final payment for works actually done and completed, and shall not preclude the 
requiring of bad, unsound, and imperfect or unskillful work to be removed and taken away and 
reconstructed, or erected or be considered as an admission of the due performance of the 
contract, or any such part thereof, in any respect or the accruing of any claim, nor shall it 
conclude, determine, or affect in any way the powers of the Engineer-in-Charge under these 
conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, 
or in any other way vary or affect the contract. The final bill shall be submitted by the contractor 
within one month of the date fixed for completion of the work, otherwise the Engineer-in-
charge’s certificate of the measurement and of the total amount payable for the work accordingly 
shall be final and binding on all parties.  
 

Bills to be submitted Monthly 
 
 Clause 8.-  A bill shall be submitted by the contractor each month on or before the date 
fixed by the Engineer-in-Charge for all work executed in the previous month, and the Engineer-
in-Charge shall take or cause to be taken the requisite measurement for the purpose of having the 
same verified and the claim, as for as admissible, adjusted if possible, before expiry of ten days 
from the presentation of the bill. If the contractor does not submit the bill within the time fixed as 
aforesaid the Engineer-in-Charge may depute a subordinate to measure up the said work in 
presence of the contractor whose countersignature to the measurement list will be sufficient 
warrant; and the Engineer-in-Charge may prepare a bill from such list which shall be binding on 
the contractor in all respects.  

Bill to be Submitted on Printed Forms 
  
 Clause 9.- The contractor shall submit all bills on printed forms to be had on application 
at the office of t he Engineer-in-Charge, and the charges in the bills shall always be entered at the 
rates specified in the tender or in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for 
such work. 
 
 The deduction or addition as the case may be of the percentage will be calculated on the 
amount of the bill for the work done after deducting the cost of materials supplied 
departmentally at rates specified in the agreement.  

Receipts to be Signed by Partners or 



Persons having Authority to do so 
 
 Clause 10 – Receipts for payments made on account of a work when executed by a firm 
must also be signed by the serve partners, except where the contractors are described in their 
tender as a firm, in which case the receipt must be signed in the name of the firm by one of the 
partners, or by some other person having authority to give effectual receipt for the firm.  

 
Stores Supplied by the University 

  
Clause 11. (A). – (a) Materials to be supplied by the University will be shown in the schedule 
provided in the contract, such materials shall be supplied for the purpose of contract only and the 
value of materials so supplied shall be deducted at the specified rates and as and when materials 
are consumed in items of work for which payment are being made. All such materials shall 
remain the absolute property of the University and shall not be removed from the site.  
 
 (b) All such material that are rendered surplus shall be returned by the contractor at 
the place of issue at his own expenses. Only such materials as are in good condition shall be 
taken back as decided by the Engineer-in-Charge. 
 

(c) In case of material incorporated in the schedule, proper daily account shall be kept 
by the contractor. This account shall be open for inspection by the Engineer-in-Charge at all 
reasonable times. The contractor shall submit a fortnightly report to the Engineer –in-charge of  
consumptions  and balances of materials supplied by the University by 19th and 25th of each 
month. If any such material, so issued does not tally with the progress or work or University 
account, the contractor shall be charged for such shortage, at double the issue rate or double the 
market rate, whichever is more as on the date of such detection.  
 

(d) If at any time subsequent to the execution of a contract on a though rate basis, the 
contractor desires the issue to him for use on a work, of materials which exist in University 
Stores, but the supply whereof by University was not provided for in the contract, the materials 
shall not be issued except with the express authority of  the U.E. who, should specify in each 
case the rate to be charged for the materials inclusive of delivery at the pace where they are 
stored. The rate charged shall be market rate prevailing at the time of supply or the issue rate 
whichever is greater. No carriage or incidental charge shall be borne by University in connection 
with the supply. Such supply of materials by the Department shall not be treated as sale. 
 
 (e) For the materials intended to be supplied by the University as mentioned in the 
schedule in Tender form, could not be given for any reason required as per immediate progress 
of work, the contractor shall be granted extension of time under Clause-5 of the Agreement. If 
however, such supplies are not made within 50% extra time beyond the completion period as per 
contract, it shall be open to the contractor either to determine the contract or request for 
extension of time.  
 

Advances to contractors 
 



Clause 11.-B- Advances to contractors are as a rule prohibited, and every endeavor should be 
made to maintain a system, under which no payments are made except for work actually done. 
Exceptions are, however, permitted in the following cases: - 
 

Cases in which a contractor, whose contract is for finished work, requires an advance on 
the security of materials brought to sites, U.E. may in such cases, sanction advances up to an 
amount not exceeding 75% of the value but 90% in the case of steel (as assessed by the U.E.) 
provided that the rate allowed in no case in more than the rate payable for the finished item as 
stipulated in the contract of such materials, provided that they are of imperishable nature and that 
a formal agreement is drawn up with the contractor under which Government secures a lien on 
the materials and is safeguarded against losses due to the contractor postponing the execution of 
the work or to the  

 
 
shortage or misuse of the materials, and against the expense entitled for their proper watch and 
safe custody. 
 
 Payment of such advances should be made only on the certificate of an officer not below 
the rank of U.E. that the quantities of materials upon which the advances are made have actually 
been brought to site, that the contractor has not previously received any advance on that security 
and that all the materials are required by the contractor for use on items of work for which rates 
for finished work have been agreed upon. Recoveries of advances so made should into be 
postponed until the whole of the work entrusted to the contractor is completed. They should be 
made from his bills, for work done as the materials are used, the necessary deductions being 
made whenever the item of work in which they are used are billed for.  
 
 Before granting the above secured advance the contractor shall sign the prescribed 
indenture Bond in the prescribed form.  
 

 
Escalation 

 
 Reimbursement/Refund on Variation in Prices of Materials/P.O.L and Lab our Wages  
 

Operative Date of Operative Period :- 
 
 Clause 11 C.- The operative date hereinafter referred to means the date of receipt of 
tenders, if not otherwise mentioned in the contract. The operative  period hereafter referred to, 
means the time of completion of the works mentioned in clause –5 of the contract. For the 
purpose of calculating adjustment in the tender price by way of payment (s)/ refunds arising out 
of variations the cost of materials, P.O.L and lab our wages, the operative period shall end on the 
last date of the completion period as per clause –5 of the contract or with the last date of the 
veiled time extension granted by the Registrar only to cover the increase in the original scope of 
the work resulting in increase in the quantum of work over and above the approved design as per 
terms of the contract and time extension granted, in case work id delayed by the University. This 



period of extension shall be considered in continuation of the original operative period as 
mentioned, above.  
 Provided that no claim for escalation on account of any reason whatsoever shall be  
entertained where the last date of total operative period is less than twelve months.  
 
 In all cases, the decision of the Registrar of Jiwaji University with regard to the operative 
period shall be final and binding on the original operative period as mentioned above.  
 
 In after the operative date and during the total operative period there by any variation in 
the whole sale price index for all commodities by groups and subgroups (Source being the 
publication of the Economic Adviser to the Government of India published in the Reserve Bank 
of India Bulletin and valied for the operative date, the price adjustment on materials (excluding 
cement, steel and bitumen which are supplied by the Department) shall be calculated in the 
following manner subject, however, to the provisions of clause.  
 
 V1=0.75xPoxK1(M2-M1) 
  -----------------------  
         M1 
 Where  
 V1= the amount of the price adjustment in Rs. 
  
 Po= value of work in Rs. executed during the period under consider. 

K1= A factor representing all materials to be arranged and supplied for all works 
connected with the completion for the work under the contract including all 
allied/ancillary/temporary works and overheads etc. but excluding materials like 
cement, steel and bitumen.  

M1= whole sale price index for all commodities on the operative dates.  
M2= whole sale price index for all commodities during the period under considerations.  

High Speed Diesel 
 For working out price adjustment on transportation cases, the representative time for 
reference shall be the cost of high speed diesel oil only at the nearest H.S.D. Pumps/supply 
depot. If after the operative date and operative period there be any variation in the price of 
H.S.D. such variation being duly notified by the Government of India, the price adjustments for 
transportation component of the work shall be calculated in the following manner:- 
 
 V2=0.75xPoK2 (D2-D1) 
   ------------  
          D1 
 
 Where  
 V2= the amount of the price adjustment in Rs. 
 Po= the value of work in Rs. executed during the period under consideration.  
 K2= a factor representing the component of transportation cost of the entire completion 
         of the work. 
 D2= price per litre of H.S.D. during the period under consideration. 



 D1= price per litre of H.S.D. on the operative date. 
 

Lab our 
 
 In after the operative date and during the total/operative period \, thereby any variation in 
the Consumer Price Index for Industrial Workers at the town nearest to the site, of the work, the 
source for such indices being publications of Lab our Bulletin Bureau, Government of India 
published in the Reserve Bank of India Bulletin, the price adjustment on component representing 
lab our cost including all types of benefits and amentias etc. shall calculated in the following 
manner:- 
 

V3= 0.75xPoK3 (L2-L1) 
       -----------------  
      L1 
 Where,  
 Po= the value of the work in Rs. executed during the period under consideration. 
 V3= the amount of price adjustment in Rs. 

K3= a factor representing all lab our cost including benefits, amenities etc. to be 
incurred by the contractor for their work including all allied/ancillary/temporary                 
works and overhead etc. 

 L2= consumer price index for Industrial workers during the period under consideration.  
 L1= consumer price index for industrial workers on the operative date. 
 
 In case materials like cement steel and bitumen are required to be arranged by the 
contractor as per terms of the contract, the variation in the prices of these materials shall be 
worked out on the basis of the prices prevalent on the operative date and as fixed by the 
Government of India and the price operative during the period and fixed by Government of India 
under consideration for work  
 
doing out price adjustment. Price of cement at any time shall be the price payable as per the Rate 
Contract entered into by the D.G.S. &D. with the cement factories.  
 
 Price of Steel (steel) for reinforcement and structural steel) shall be the price at which 
steel is available, at the nearest stock-yard controlled by the Steel Authority of India. 
  
 Price of bitumen shall be the price at which bitumen is available from the nearest 
refinery.  
 
Note- Value of factors K1 K2 & K3 in clauses mentioned above are specified separately :-  
     K1 (Materials)  K2 (P.O.L.)   K3 (Lab our) 
______________________________________________________________________________  
Building Works.    0.25   0.075   0.35 
 
Road Works (W.B.M.)  ----   0.40   0.60 
 
Bridge Works     0.2   0.05   0.30 



 
Road Works (Bituminous)  0.15   0.05   0.15 
 
 Work to be Executed in Accordance with Specification, Drawing, order etc. 
 
 Clause 12. – The contractor shall execute the whole and every part of the work in the 
most substantial and workmen like manner, and both as regards materials and otherwise in every 
respect in strict accordance with specifications. The contractor shall also conform exactly fully 
and faithfully to the designs, drawings and instructions in writing relating to the work signed by 
the Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to 
have access at such office or on the site of the work for the purpose of inspection during office 
hours and the contractor shall, if he so requires, be entitled at his own expense to take or cause to 
be made copies of the specifications, and of all such designs, drawings and instructions 
aforesaid.  
 
 Maharashtra P.W.D. Specifications shall apply along with the various I.S.I code in the 
case of any variance the following order of precedence shall prevail:- 
 

(1) Specifications as per N.I.T. 
(2) Specifications as per C.S.R. of the circle 
(3) I.S.I Code/I.R.C. Specifications  
(4) Maharashtra P.W.D. Specifications  
(5) Mode of measurements for building shall be as provided in the C.S.R. 

applicable to the contract. Where such mode of measurement is not 
specified in the C.S.R., It shall be done as per I.S.I. code of building 
measurement. However, if any mode of measurement is specifically 
mentioned in the N.I.T. the same will get precedence over all the above. 

 
Clause 12.A – In respect of all bearing, hinges, or similar parts intended for use in the 
superstructure of any bridge, the contractor shall, whenever required, in the course of 
manufacture, arrange and afford all facilities for the purpose of inspection and test of all or any 
of the parts and the material used therein to any officer of the Directorate of Inspection of  the 
Ministry of Works production and supply of the Government of India, and such bearing, hinges 
or similar parts shall not be used in the superstructure of any bridge except on production of a 
certificate of acceptance thereof from the Directorate of Inspection. All inspection charges will 
be payable by the contractors. 
 
(This clause may be struck off if the tender is not for bridge work.) 
 

Additions Alterations in Specifications and Designs 
 

Clause 13.--  The Engineer-in Charge shall have power to make any alterations in 
omissions, from additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable during the 
progress of the work and the contractor shall be bound to carry out the work in 



accordance with any instructions which may be given to him in writing signed by the 
Engineer-in-Charge and such alterations omissions  additions or Substitutions shall not 
invalidate the contract and any altered, additional or substituted work which the 
contractor may be directed to do in the manner above specified as part of the work shall 
be carried out by the contractor on the same conditions in all respects on which he 
agreed to do the main work and at the same rates as are specified in t he tender for the 
main work. Provided the total value of such increased or altered or substituted work does 
not exceed 25% of the amount put to tender, inclusive of contractor’s percentage. If such 
value exceeds 25% it shall be open to the contractor either to determine the contractor 
apply for extension.  
 
 

Extension of Time in Consequence of Alterations 
 
 Time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bear to the original contractor’s work, and certificate of the 
Engineer-in-Charge shall be conclusive as to such proportion.  
 

Rates for works Not in Schedule of Rates of the Circle 
  
 And if the altered, additional or substituted work includes any class of work, for which no 
rate is specified in this contract, then such classes of work shall be carried out at the rates entered 
in the applicable schedule of rates which was in force on the date of tender provided that when 
the tender for the original work as a percentage below/above the schedule of rate, the altered, 
additional or substituted work required as aforesaid shall be chargeable at the said schedule of 
rate minus/plus the same percentage deduction, addition and if such class of work is not entered 
in and arrange to carry it out in such manner as may be considered advisable provided always 
and if the contractor shall commence work or incur any expenditure in regard thereto before the 
rates shall have been determined as lastly herein before mentioned then and in such case he shall 
only be entitled to be paid in respect of the work carried out on expenditure incurred by him prior 
to the date of the determination of the rates as aforesaid according to such rate or rates as shall be 
fixed by the Engineer-in-Charge. In the event of a dispute the decision of the Registrar of the 
University shall be final.  
 
 If during the course of execution where it is found necessary that certain item, items of 
work not provided for in the C.S.R. of the Circle required to be carried out then the Engineer-in-
Charge shall identify such item/ items including approximate quantity of the contract and ask the 
contractor to submit his rates in writing supported by the requisite date within a period of 7 days. 
The Engineer-in-Charge shall obtain approval/modification of the proposed rate from the 
competent authority and communicate the same within a period of 4  weeks to the contractor. In 
case the contractor agrees to the above rates as fixed by the competent authority then they shall 
form part of supplementary schedule of the contract agreement. If the contractor dose not agree 
to the rate of the competent authority then it shall be open for the Engineer in –Charge to get the 
work executed through any  
 



 
other agency. The contractor will not however be entitled to any compensation due to delay or 
hindrance or loss of profit accruing on account of this extra work executed by alternative agency.  
 
 If the contractor commences non-schedule work or incour expenditure in regard there to 
before the rates shall have been determined by the competent authority, then he shall be entitled 
for payment for the work done as may be finally decided by the competent authority. In the event 
of did pate, the decision of the Registrar shall be final  
 

No claim to any Payment or compensation for 
Alteration in or Restriction of Works 

 
Clause 14. --  If  at any time after the execution of the contract documents, the Engineer-

in-Charge shall, for any reason whatsoever require the whole or any part of the work as specified 
in the tender to be stopped for any period or shall not require the whole of part of the work to be 
carried out at all or to be carried out by the contractor, he shall give notice in writing of the  fact 
to the contractor who shall there upon suspend or stop the work totally or partially, as the case 
may be. 

 
In any such case, except as provided hereunder, the contractor shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of the work in full but which he did not so derive in concequence of 
the full amount of the work not having been carried out, or on account of any loss that he may be 
put to on account of materials purchased or agreed to be purchased, or for unemployment of lab 
our recruited by him. He shall  not also have any claim for compensation by reason of any 
alterations having been made in the original specifications, drawings, designs and instructions, 
which may involve any curtailments of the work as originally contemplated. Where, whoever, 
materials have already been purchased or agreed to be purchased by the contractor shall be paid 
for such materials at the rates determined by the Engineer-in-Charge, provided they are not in 
excess of requirements and are of approved quality and/or shall be compensated for the loss, if 
any, that he may be put to, in respect of materials agreed to be purchased by him. The amount of 
such compensations to be determined by the Engineer-in-Charge whose decision shall be final. If 
the contractor suffers any loss on account of his having to pay lab our charges during the period 
during which the stoppage any loss on account of his having to pay lab our charges during the 
period during which the stoppage of work has been ordered under this clause, the contractor 
shall, on application be entitled to such compensation on account of lab our charges as the 
Engineer-in-Charge, whose decision shall be final, may consider reasonable. Provided that the 
contractor shall not be entitled to any compensation on account of lab our charges, if, in the 
opinion of the Engineer-in-Charge, the lab our could have been employed by the contractor else 
where for the whole or part of the period, during which the stoppage of the work has been 
ordered as aforesaid.  
 
 If the total duration of suspension of the work is more then six months, then this 
suspension of the work will be considered as permanent stoppage of the work, and the contractor 
determine the contract, if he so desire.  



Time Limit for Unforeseen Claims 
 
 Clause 15.- Under no circumstances whatever shall the contractor be entitled to any 
compensation from University on any account unless the contractor shall have submitted a claim 
in writing to the Engineer-in-Charge within one month of the cause of such claim occurring.  
 

Action and Compensation payable in Case of Bad Work 
 
  
 Clause 16.--  If at any time before the security deposit is refunded to the contractor, it 
shall appear to the Engineer-in-Charge or his subordinate in charge of the work, that any work 
has been executed with unsound, imperfect or unskillful workmanship or with materials of 
interior quality, or that any materials or articles provided by him for the execution of the work 
are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance 
with the contract, it shall be lawful for the Engineer-in-Charge to intimate this fact in writing to 
the contractor and then notwithstanding the fact that the work, materials this fact in writing to the 
contractor and then notwithstanding the fact that the work, materials or articles complained of  
may have been inadvertently passed certified and paid for, the contractor shall be bound 
forthwith to rectify, or remove and reconstruct the work so specified in whole or in part as the 
case may require, or if so required, shall remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own proper charge and cost, and in the event 
of this failing to do so within a period to be specified by the Engineer-in-Charge in the written 
intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. 
On the amount of contract put to tender every day not exceeding ten days, during which the 
failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or 
remove and, re-execute the work or remove and replace the materials or articles complained of as 
the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-
Charge consider that any such inferior work or material as described above may be accepted or 
made use of, it shall be within his discretion to accept the same at such reduced rates, as he may 
fix therefore.  
 

 
 

Work to be Open for Inspection-contractor or 
Responsible Agent to be present 

Clause 17.—All work under or in course of execution or executed in pursuance of the 
contract shall at all time be open to the inspection and supervision of the Engineer-in-charge and 
his subordinates and the contractor shall at all times during the usual working hours, and at all 
other times at which reasonable notice of the intention of the Engineer-in-Charge of his 
subordinate to visit the work shall have given to the contractor, either himself be present to 
receive orders and instruction or have a responsible agent duly accredited in writing present for 
that purpose. Orders given to the contractor’s agent shall be considered to have the same force as 
if they had been given to the contractor himself.  



 
Notice to be given Before Work is Covered up 

 Clause 18.- The contractor shall give not less than five days notice in writing to the 
Engineer-in-Charge or his subordinate in charge of the work before covering up or otherwise 
placing beyond the reach of measurement and work in order that the same may be measured, and 
correct dimensions there of be taken before the same is so covered up or placed beyond the reach 
of measurement, any work without the consent in writing of the Engineer-in-Charge or his 
subordinate in charge of the work and if any work shall be covered up or placed beyond the 
reach of measurement without such notice having been given or consent obtained, the same shall 
be uncovered at the contractor’s expenses or in default there of, no payment or allowance shall 
be made for such work or the materials with which the same was executed.  
 

Contractor Liable for Done and for Imperfections for Twelve Month 
After Certificate 

 Clause 19.-  If the contractor or his work people or servants shall break, deface, injure or 
destroy any part of building in which they may be working or any building, road, road curbs, 
fences, enclosures water  pipes, cables, drainage, electric or telephone posts or wires trees grass 
or grass  
 
land of cultivated ground continuous to the premises on which the work or any part of it is being 
executed, or if any damage shall happen to the work, while in progress, from any cause 
whatever, or any imperfections become apparent in it within three months (six months in the case 
of a road work) after a certificate final or otherwise or its completion shall have been by the 
Engineer-in-Charge as aforesaid, the contractor shall make good the same at his own expense or 
in default, the Engineer-in-Charge may cause the same to be made good by other workmen, and 
deduct the expense (of which certificate of the Engineer-in-Charge shall be final ) from any sums 
the may be then or  at any time his security deposits, or the proceeds of sale there of, or of a 
sufficient there of.  
 
The contractor hereby also covenants that it shall be his responsibility to see that the buildings 
constructed under this contract do/does not leak during the period of tow consecutive rainy 
seasons after its (their ) completion and if any defects are pointed out to him by the Engineer-in-
Charge during the said period, the same  shall be removed by him at his own expenses or in 
default the Engineer-in-charge may get tem remove and deduct the expenses there of from any 
sum that may be then due to or may become due to the contractor or from the security deposits of 
the contractor, an amount equal or may become due to the contractor or from the security 
deposits of the contractor, an amount equal to 20% cost of the roof shall notwithstanding 
anything contained in this clause be retained, till the roofs are tested during two consecutive 
rainy seasons as aforesaid and the defects are fully removed and if any amount still remains due 
to this account after making deductions as aforesaid the same may be recovered from him as an 
arrears of land revenue / cash security. The security deposit of the contractor to the extent of 50% 
shall be refunded on his getting the completion certificate, provided that all the recoveries 
outstanding against him are realized. 25% of the amount shall be refunded on maintenance 
period being over, even if the final bill is not passed, balance 25% shall be refunded after the 
final bill is passed.  
 



Contractor to Supply Plant, Ladders Scaffolding etc. 

 
 Clause 20.- The contractor shall supply at his own cost materials (except such special 
materials if any, as may in accordance with the contract be supplied from the Engineer-in-
Charge’s stores) plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 
temporary works, requisite for the proper execution of the work, whether original, altered or 
substituted, and whether included in the specification or other documents forming part of the 
contractor referred to in these conditions or not or which may be necessary for the purpose of 
satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to 
which under these conditions he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also supply without 
charge requisite number of persons with the means and materials necessary for the purpose of 
setting out works, and counting, weighing and assisting in the measurements or examination at 
any time and from time to time of the work, or materials. Failing his so doing the same may be 
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 
deducted from any money due to the contractor under the contract, or from his security deposit 
or the proceeds of sale thereof, a sufficient portion thereof.  
 
 Contractor is label for damages arising from non-provision of lights fencing etc. The 
contractor shall also provide at one his own cost except when the contract specifically provides 
other wise and except for payments due under clause all necessary fencing and lights required to 
protect the public from accident and shall be bound to bear the expenses of defense of every suit, 
action or other proceedings at law that sustained owing to neglect of the above precautions and to 
pay any damage and costs which may be such person or which may with the consent of the 
contractor be paid to compromise any claim by any such person.  

 
 

Compensation under Section 12 Sub-section (1) of 
The Workman’s compensation Act, 1923 

 
Clause 21.-- In  every case in which by virtue of the provision of section 12, sub-section, 

(1) of the work man’s compensation Act, 1923 University is obliged to pay compensation to a 
workman employed by the contractor in execution of the works, University will recover from the 
contractor the amount of compensation so paid and without prejudice to the rights of University 
under section (1) Subsection (2) of the said Act, University shall be at liberty to recover the 
amount or any part thereof by deducting it from the security deposit or from any sum due by 
University to the contractor whether under this contractor or otherwise University may not be 
bound to contest any claim made against them under Section 12, Sub-section(1) of the said Act 
except on the written request of the contractor and upon his giving to University full security for 
all cases for which University might become liable in consequence contesting such claim.  
 

Lab our 
 



Clause 22.- The contractor should get himself registered under-contract-layout 
regulations and abolition Act, 1970 including its amendments after getting a certificate from the 
principal employer, who will be the Engineer-in-Charge. 
 
 Clause 23. – Lab our below the age of 12 years – No lab our below the age of 12 years 
shall be employed on the work.  
 

Fair Wage 
 
 Clause 24-The contractor shall pay not less than fair age to lab ours engaged by him on 
the work.  
 

Explanation :- 
 

(a) “Fair wage”, means wage whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages have not been so notified, the 
wages prescribed by the Commissioner for the division in which the work is done.  

(b) The contractor shall, notwithstanding the provisions of any contract to the contrary 
cause to be paid a fair wage to laborers indirectly engaged on the work including any 
lab our engaged by his subcontractors in connection with the said works, as if the 
laborers had been immediately employed by him.  

(c) In respect of lab our directly or indirectly employed on the works for the performance 
of the contractor’s part of this agreement the contractor shall comply with or cause to 
be complied with the Lab our Act in force.  

(d) The University Engineer shall have the right to deduct, from the moneys due to the 
contractor, any sum required or estimated to be required for making good the loss  

(e) suffered by a worker or workers by reason of non-fulfillment of the conditions to the 
contract for the benefit of the workers, non payment of wages or deductions made 
from his or their wages, which are not justified by the terms of the contract or non 
observance of the regulations.  

(f) The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulations aforesaid without prejudice to his right to claim 
indemnity from his sub-contractors.  

 
 
(g) The regulations aforesaid shall be deemed to be a part of this contract and any branch 

thereof shall be deemed to be a breach, of this contract. 
 

Work not to be Sublet 
 

Clause 25.-   The contract may be rescinded and security deposit for feited, for 
subletting, bribing or if contractor becomes insolvent – 
 
 The contract shall not be assigned or sublet without the written approval of the U.E. and 
if the contractor shall assign or sublet his contract or a tempt, so to do, or become insolvent 



commence any insolvency proceedings or make any composition with his creditors, or attempt so 
to do or if any babe, gratuity, gift, loan, perquisite, reward of advantage pecuniary or otherwise, 
shall either directly or in directly be given, promised or offered by the contractor, or any of his 
servants or agents to any public officer or person in the employ of Government in any way 
relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the U.E. may there upon by notice in writing 
rescind the contract, and the S.D. of the contractor shall  ensure as if the contract had been 
rescinded under clause 3 hereof, and in addition the contractor shall not be entitled to recover or 
be paid for any work thereto for actually performed under the contract.  
 
 If the contractor gets item/items of work executed on a task rate basis with or without 
materials this shall not amount to sub-letting of the contract. 
 
 Sum Payable By Way of Compensation to be Considered as Reasonable Compensation 
Without Reference to Actual Loss. 
 
 Clause 26.- all sums payable by way of compensation under any of these condition shall 
be considered as reasonable compensation to be applied to the use of University without 
reference to the actual loss or damage sustained, and whether or not any damage shall have been 
sustained.  
 
 

Changes in the Constitution of Firm 
 

Clouse 27.-   In the case of a tender by partners any change in the constitution of the firm 
shall be forthwith notified by the contractor to the Engineer-in-Charge for his information.   

 

Work to be under the Direction of University Engineer/Registrar  
 
Clause 28.-  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respect of the University Engineer of the University 
Registrar for the time being who shall be entitled to direct at what point or points and in what 
manner they are to be commenced and from time to time carried on.  

 
Arbitration Clause  

 
 Clause 29.-  Except as otherwise provided in this contract all question and dispute 
relating to the meaning of the specifications, designs, drawings and instruction herein before 
mentioned and as to thing whatsoever, in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, concerning the works, or the execution or failure to 
execute the same, whether arising during the progress of the work or after the completion or 
abandonment thereof shall  
 



be referred to the Registrar in writing for his decision, within a period of 30 days of such 
occurrence thereupon the Registrar shall give his written instructions and / or decisions within a 
period of 60 days of such request. This period can be extended by mutual consent of the parties. 
 
 Upon receipt of written instructions of decisions, the parties shall promptly proceed 
without delay to comply such instructions or decisions. If the Registrar fails to give his 
instructions or decisions in writing within a period of 60 days or mutually agreed time after being 
requested if the parties are aggrieved against the decision of the Registrar the parties may within 
30 days prefer an appeal to the Vice Chancellor who  shall afford an opportunity to the parties of 
being heard and to offer evidence in support of his appeal. The V/c will give his decision within 
90 days.  If any party is not satisfied with the decision of the V.C. he can refer such disputes for 
arbitration by an Arbitration Board to be constituted by the University which shall consist of 
three members of whom one shall be chosen from among the officers belonging to the University 
not below the rank of S.E., on Retire Chief Engineer of any Technical Development and one 
serving officer not below the rank of S.E. belonging to another Technical Department.  
 
 
The following are also the terms of this contract namely: -  
 

(a) No person other than the aforesaid Arbitration Board constituted by the University (to 
handle cases of all Technical Departments ) shall act as arbitrator and if for any 
reason that is out possible, the matter shall not be referred to arbitration at all.  

 
(b) The University may at any time effect any change in the personnel of the Board, and 

the new member or members appointed to the Arbitration Board shall be entitled to 
proceed with the reference from the stage at which it was left by his or their 
predecessors.  

 
 
(c) The party invoking arbitration shall specify the dispute or disputes to be referred to 

Arbitration under this clause together with the amount or amounts claimed in respect 
of each such dispute (s).  

 
(d) Where the party invoking arbitration is the contractor, no reference for arbitration 

shall be maintainable, unless the contractor furnishes a security deposit of a sum 
determined according to the table given below, and the sum so deposited shall on the 
determination of Arbitration proceedings be adjusted against the cost, if any awarded 
by the Board against the party and the balance remaining after such adjustment or in 
the absence of the such cost begin awarded, the whole of the sum shall be refunded to 
him within one month from the date of the award.  

  
  
 Amount of Claim    Rate of Security Deposits  
 
 For claims below Rs. 10,000 &  5% of the amount claimed.  
 



 For claims of Rs. 10,000 &    3% of the amount  
 above but below Rs, 1,00,000   claimed subject to minimum of Rs. 500. 
 
 For claims of Rs. 1,00,000 & above   2% of the amount claimed subject to a ] 
       minimum of  Rs. 3,000. 
 

(e) If the contractor does not does not make any demand for arbitration in respect of any 
claim(s) in writing with 90 days on receiving intimation from the University Engineer 
that the final bill is ready for payment, the claim of the contractor shall be deemed to 
have been waived and absolutely barred and the University shall be discharged or 
released of all liabilities under the contract in respect of such claims.  

 
(f) The Arbitration Board may from time to time, with the consent of the parties extend 

the time for making the award.  
 

(g) A reference to the Arbitration Board shall be no ground for not continuing the work 
on the part of the contractor and payment as per terms and conditions of the 
agreement shall be continued by the University. 

 
(h) Except where otherwise provided in the contract, the provisions of the Arbitration 

Act, 1940 and the rules made there under for the time being in force, shall apply to 
the arbitration proceedings under this clause.  

 
Lump Sums in Estimate 

 
 Clause 30- When the estimate on which a tender is made includes lump sums in respect 
of parts of the work, the contractor shall be entitled to payment in respect of the items of work 
involved or the part of the work in question at the same rates as per payable under this contract 
for such items or is the part of the work in question is not, in the opinion of the Engineer-in-
Charge may at his discretion pay the lump sum amount entered in the estimates, and the 
certificate in writing of the Engineer-in-Charge shale final and conclusive against the contractor 
with regard to any sum or sums payable to him under the provision of this clause.  
 

Action where no Specification 
 Clause 31- In the case of any class of work for which there is no such specification as is 
mentioned in Rule, such work shall be carried out in accordance with the specification approved 
by U.E. for application to works in the district and in the event of there being no such 
specification then in such case the work shall be carried out in all respects in accordance with the 
instructions and requirements of the Engineer-in-Charge.  
 

Contractor’s Percentage Whether Applied to Net or Gross amount of Bills 
 
 Clause 32-  The Percentage  referred to at para 7 of the tender will be deducted from/ 
added to the gross amount of the bills for work done, after deducting the cost of materials 
supplied by the Department.  
 



Claim for Quantities Entered in the Tender or Estimate  
 
 Clause 33 -  Quantities  shown in the tender are approximate and no claim shall be 
entertained for quantities of work executed being either more or less than those entered in the 
tender of estimate. 
 

Claims for Compensation for Delay in Starting the Work 
 
  
 
 
 Clause 34- Non compensation shall be allowed for any delay caused in the Starting of the 
work on account of acquisition of land, or in the case of clearance works, on account of any  
delay in according sanction to estimates. 
 

Employment of Scarcity Lab our 
  
 Clause 35 – If government declare a state of Scarcity or famine to exist in any village 
situated within sixteen kilometers of the work, the contractor, shall employ upon such parts of 
the work, as are suitable for unskilled lab our, any person certified to him by the University 
Engineer or by any person to whom the University Engineer may have delegated this duty in 
writing, to be in need of relief and shall be bound to pay to such person wages not below the 
minimum which Government may have fixed in this behalf. Any dispute which may arise in 
connection with the implementation of this clause shall be  decided by the University Engineer 
whose decision shall be final and biding on the contractor.  
 
 Clause 36 – Deleted as per C.S.R.  
 

 
 

Technical examination 
 
 Clause 37 –  The University shall have the right to cause Audit and Technical 
Examination of the works and the final bills of the contractor including all supporting vouchers, 
abstracts etc. to be made as per payments of the final bill and if as a result of such Audit and 
Technical Examination the sum is found to have been over paid in respect of any work done by 
the contractor under the contract of any work claimed by him to have been done under contract 
and found not to have been executed, the contractor shall be liable to refund the amount of over 
payment and it shall be lawful for the University to recover the same from the security deposit of 
the contractor or from any dues payable to the contractor from the Government account. If it is 
found that the contractor was paid lesser than what was due to him under the contract in respect 
of any work executed by him under it, the amount of such under payment shall be duly paid by 
the University to the contractor.  
 
 In the case of any audit examination and recovery consequent on the same the contractor 
shall be given an opportunity to explain his case and the decision of the Registrar shall be final . 



  
 In the case of Technical Audit, consequent on which there is a recovery from the 
contractor, no recovery, should be made without orders of the Vice Chancellor, whose decision 
shall be final. All action under this clause should be initiated and intimated to the contractor 
within a period of twelve months from the date of completion.  
 

Death of Permanent Invalidity of Contractor 
 
 Clause 38 -  If the contractor is an individual or a proprietary concern, partnership 
concern, dies during the currency of the contract or becomes permanently incapacitated, where 
the surviving partners are only minors, the contract shall be closed without levying any damages 
/ compensation as provided for in clause 3 of the contract agreement.   
 
 However if the Registrar is satisfied about the competence of the survivors, then the 
competent authority shall enter into a fresh agreement for the remaining work strictly on the 
same terms and conditions, under which the contract was awarded.  
 

Penalty for Breach of Contract 
 

Clause 39- On the breach of any term or condition of this contract by the contractor the 
said University shall be entitled to forefeet the security deposit or the balance thereof, that may at 
that time be remaining, and to realize and retain the same as damages and compensation for the 
said breach but without prejudice to the right of the University to recover further sums as 
damages from any sums due or which may become due to the contractor by University or 
otherwise howsoever.  
 
Note- The person or firm submitting the tender should see that the rates in the schedule showing 
materials to be supplied by the department are filled up by the Engineer-in-charge on the issue of 
the form prior to the submission of the tender. 
 

Notice to the Contractor to Start Work 
 

 Your contract for the ______________________________________ has been accepted 

by the Jiwaji University Gwalior, on the ____________________________________________  

______________________________ day of ___________________________ 20 ____ and you 

are hereby ordered to commence the work.  

 

University Engineer  

 

 



The notice to the Contractor (s) to start work from the __________________________________ 

day of ________________20 ______ was issued vide this office memorandum No.__________  

dated the ______________20 ______  

 

Signature of Contractor        University Engineer  

 

Completion Certificate 

 

 In pursuance of clause 6 of the agreement in form A, dated the _____________________  

__________________ between the contractor Shri ____________________________________  

and the Jiwaji University Gwalior, it is hereby certified that said contractor has duly completed 

the execution of the work undertaken by him there under, on the _________________________  

day of ________________20 ___________.  

 

 
(Signature of Engineer-in-Charge) 
  



 
JIWAJI UNIVERSITY, GWALIOR 

                         

 
Schedule of Quantity 

Name of Work

                                

: Repairing Water Proofing Treatment of different  Building of 
University, Gwalior. 

ltem 
No. 

           Doscription of time Unit Rate (in Rs.) Quantity amount 
Rs. 

1. 
 
 
 
2. 
 
 
 
  
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  
 
 

Demolishing lime concrete manually /by mechanical means 
and disposal of material within 50 metres  lead as per 
direction of Engineer-in-charge.  
 
Dismantling of flexible pavement ¼ bituminous courses ½ by 
1129 as per direction of Engineer-in-charge. mechanical 
means and disposal of dismantled material up to a lead 
of 1000 metres. 
 
Providing and laying integral cement bosed water 
proofing treatment including preparation of surface as 
required for treatment of roofs, terraces etc consisting of 
following operations: a Applying a slurry coat of neat 
cement using 2.75 kg/sqm. of cement admixed with 
water proofing compound conforming to ls.2645 and 
approved by Engineer-in-charge over the RCC slab 
including adjoining walls upto 300mm height including 
cleaning the surface before treatment. b Laying brick 
bate with mortar using broken bricks/ brick bats 25 mm 
to 115 mm size with 50% of cement mortar 1:5 
(1cement :5 sand) admixed with water proofing 
compound conforming to ls :2645 and approved by 
Engineer-in-charge to required slope and treating 
similarly the adjoining of walls upto 300 mm height 
including rounding of junctions of walls and slabs c ) 
After two days of proper curing applying a second coat 
of cement slurry using 2.75kg/ sqm of cement admixed 
with water proofing compound conforming to ls :2645 
and approved by Engineer-in-charge. d) Finishing the 
surface with 20 mm thick jointless cement mortar of mix 
1:4(1 cement :4 sand ) admixed with water proofing 
compound conforming laying glass fiber cloth type ǁ 
grade – l thssue reinforced of approved quality in top 
layer plaster and finally finishing  the surface with trowel 
with neat cement slurry and making pattern of 
300×300mm square 3mm deep .e) the whole terrace so 
finishing of shall be flooded with water for a minimum 
period to two weeks for curing and for final test. All 
above operations to be done in order and as directed 
and specified by the Engineer –in-charge:(with five 
years service gurantee) 

Cum. 
 
 
 
 
Cum. 
 
 
 
sqm 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

139.00 
 
 
 
 
90.00 
 
 
 
744.00 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  



 
 
 
 
 
4. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
5. 
 
 
 
 
 
 
6 
 
 
 
7 
 
 
 
 
8 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  
With average thicknessof 150mm and minimum 
thickness at khurra as 75mm. 

 
Providing and laying APP (Atacticn polypropylene 
Polymer ) modified prefabricated five layer. 3mm thick 
water proofing membrane, black finished reinforced with 
glass fibre matt consisting of a cost of bitumen primer 
for bitumen membrane@ 0.40 ltr/sqm. by the same 
membrane manufactures of density at 25.c, 0.87-0.89 
kg/ltr and viscocity 70-160 cps. Over the primer coat the 
layer of membrane shall be laid using butane torch and 
sealing . all joints etc. and preparing the surface 
complete. the vital physical and chemical parameters of 
the membrane shall be as under: joint strength in 
longitudinal and transverse direction at 23’c as 650/450 
N/5cm. Tear strength in longitudinal and transverse 
direction as 300/250N. Softening point of membrane not 
less then 150’c cold flexibility shall be upto- 2’c when 
tested in accordance with ASTM, D-5147. the laying of 
membrane shall be got done through the authorised 
applicator of the manufacturer of membrane:(with 5 yrs. 
service gurantee)  
 3mm thick 
 
Repairs to plaster of thickness 12mm to 20mm in 
patches of area 2.5 sq. meters and under including the 
patch in proper shape. raking out joints and preparing 
the surface of the walls complete including disposal of 
rubbish to the dumping within 50 metres lead:  
With cement mortar 1:4(1 cement :4 coarse sand) 
 
Dismantling old plaster or skirting raking out joints and 
cleaning the surface for plaster including disposal of 
rubbish to the dumping ground within 50 metres lead. 
 
15 mm cement plaster on rough side of single or half 
brick wall of mix:  
  1:4 (1cement: 4 sand)    
 
 
Providing and fixing on wall face unplasticised Rigid 
PVC Rain water pipes conforming to lS:13592  Type A 
including jointing with seal ring conforming to lS:5382 
leaving 10 mm gap for thermal expansion. (i) Single 
socketed pipes. for working pressure of 4kg/cm2 
 
      110mm diameter 

 
 
 
 
Sqm 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Sqm 
 
 
 
 
 
 
Sqm 
 
 
 
Sqm 
 
 
 
 
 
 
 
 
 
 
metre 

 
 
 
 
337.00 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
140.00 
 
 
 
 
 
 
9.00 
 
 
 
106.00 
 
 
 
 
 
 
 
 
 
 
225.00 
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