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JIWAJI UNIVERSITY, GWALIOR 
 

 

Tender No./Store/2021/72        Date: 31.03.2021  

 

Online e-Tender Notice 
 

 

Online tenders are invited through www.mptenders.gov.in from Manufacturer/ 

Authorized distributor and eligible contractor on MP PWD SOR building and electric work 

01.08.2014 with up to date amendment, for Supplying, Installation, Testing and 

Commissioning of Passenger Elevator (Lift) including required civil work at different building 

of Jiwaji University, Gwalior  

 

Tender document containing terms, condition & specification of the items can be 

downloaded from the e-procurement website www.mptenders.gov.in by paying Rs. 12,500/- 

online tender can also be seen at Universities website www.jiwaji.edu  
 

 

S.    

No 

Tender ID 

MP/JUG/ 

Tender NO. 

Description of work 

 

Qty. 

 

 

Estimates 

Cost of  

Work 

EMD 

online  

 

 

Cost of 

Tender 

online  

 

 

1. 2021_JIWAJ_ Supplying, Installation, 

Testing and 

Commissioning of 

Passenger Elevator 

(Lift) including 

required civil work at 

different building of 

Jiwaji University, 

Gwalior on MP PWD 

SOR building and 

electric work 

01.08.2014 with up 

to date amendment 

06 1,20,00,000/- 3,60,000/- 12,500/-                                                                                                                                                                              

(Non 

refundable) 

      
 

1. Online tender can be purchased up to 5.00 PM till 15-04-2021. 

2. Online price bid can be submitted up to 5.00 PM till 16-04-2021. 

3. Last date of submission of online earnest money receipt, affidavit and other 

document for fulfil technical bid by speed/regd. Post up to 19.04.2021  at 5.00 PM. 

4. Online technical bid will be opened on 20-04-2021 at 3.00 PM. 

5. The remaining terms and conditions, corrigendum and amendment if issued (if any) 

related above were will be published on website only.  

6. Registrar Jiwaji University Gwalior reserve right to accept /reject/cancel any tender 

without stating any reason.   
 

Registrar 

 

http://www.mptenders.gov.in/
http://www.mptenders.gov.in/
http://www.jiwaji.edu/
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JIWAJI UNIVERSITY, GWALIOR 

APPENDIX 2.10 

TENDER DOCUMENT 

FOR PERCENTAGE RATE ONLY IN WORKS DEPARTMENTS AND OTHER 
DEPARTMENTS SIMILAR TO WORK DEPARTMENTS 

(EFFECTIVE FROM 23/07/2014) 

OFFICE OF THE :: REGISTRAR, JIWAJI UNIVERSITY, GWALIOR 

N.I.T. NO. AND DATE  :: STORE/2021/72 DATE 31-03-2021 

AGREEMENT NUMBER AND DATE :: .................2021-22 

NAME OF WORK  ::      :: Supplying, Installation, Testing and 

Commissioning of  

Passenger Elevator (Lift) including required 

civil work at different building of Jiwaji 

University, Gwalior 

NAME OF CONTRACTOR ::  

PROBABLE AMOUNT OF CONTRACT :: 

(RS. IN FIGURE ) :: RS.  1,20,00,000/- 

(RS. IN WORDS) :: ONE CRORE TWENTY LACKS ONLY. 

CONTRACT AMOUNT  :: 

(RS. IN FIGURE ) ::  

(RS. IN WORDS) ::  

STIPULATED PERIOD OF COMPLETION  :: 06 MONTH  ONLY. 

 

REGISTRAR 
JIWAJI UNIVERSITY, GWALIOR 
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JIWAJI UNIVERSITY, GWALIOR 
  

ANNEXURE — 1 

 

PARTICULARS OF VALUES TO BE ASSIGNED FOR VARIOUS  
CLAUSES OF TENDER DOCUMENTS  

 

(APPENDIX 2.10) FOR JIWAJI UNIVERSITY WORKS (EFFECTIVE FROM 23.07.2014)  

 
REFERENCE Particulars VALUES APPLICABLE FOR  CPA WORKS 

GCC CLAUSE 
28 

PAYMENT UPON 
TERMINATION 

GCC Clause 28.1 —  
If the contract is terminated under Clause 27.3, the Engineer shall 
issue a Certificate for the value of the work accepted on Final 
Measurements, Less Advance Payments and penalty as 
indicated in the Contract Data. The amount so arrived at shall be 
determined by the Engineer-in-Charge and shall be final and 
binding on both the parties. Penalty Shall include :  
(a) Security deposit as per Clause 30 of General Conditions of 

Contract and 
(b) Liquidated Damages imposed as per Clause 15 or 

Performance Security (Guarantee) including Additional 
Performance Security (Guarantee), if any, as per Clause 29 
of General Conditions of Contract, whichever is higher. 

ITB Clause 22 

PERFORMANCE 
SECURITY & 
ADDITIONAL 
PERFORMANCE 
SECURITY 

ITB Clause 22 —  
(1) Performance Security to be Deposited @ 5%(Five percent) 

of contract amount in form of FDR/BG. 
(2) Additional Performance Security to be Deposited @5% (Five 

percent) along with Performance Security only in case of 
Road works in PWD with period of validity similar to that of 
Performance Security. 

GCC Clause 30 
SECURITY 
DEPOSIT 

GCC Clause 30 —  
SECURITY DEPOSIT to be deducted from each running bill 

@ of 5% 

GCC Clause 31 
PRICE 
ADJUSTMENT 

GCC Clause 31 —  
 Price Adjustment shall be applicable only in case where 

the Amount in N.I.T. is more than Rs. 10 (Ten) Crores. This 
clause shall not have any bearing with the Contract Amount. 

GCC Clause 31, Annexure-R 
 The Price Adjustment shall apply only in respect of 

Cement, Steel, Bitumen and POL components. 

GCC Clause 32 

MOBILIZATION 
AND 
CONSTRUCTION 
MACHINERY 
ADVANCE 

GCC Clause 32 —  
 No Mobilization and Construction Machinery Advance.  

GCC Clause 33 
SECURED 
ADVANCE 

GCC Clause 33 —  
 NO SECURED ADVANCE.  

 
 
 
 

 
    REGISTRAR, 
                                 JIWAJI UNIVERSITY, GWALIOR 
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SECTION – 1  
 

JIWAJI UNIVERSITY, GWALIOR 

 
NO.: STORE/2021/72            DATED: 31-03-2021 
 

Percentage rate bids on MP PWD SOR 01.08.2014 building and electric work 

with up to date amendment for the following works are invited from registered contractors 

and Firms of repute fulfilling registration criteria:  

 

1. Interested bidders can view the detailed NIT in the website 
2. The Bid Document can be purchased ONLINE from 15.04.2021 up to 5:00 PM. 
3. Amendments to NIT, if any, would be published on website only, and not in newspaper. 
4. Required documents shall be received in this office BY SPEED/REGISTERED 

POST on/or before 19.04.2021 upto 5:00 PM. 
 
 

    REGISTRAR 
                                 JIWAJI UNIVERSITY, GWALIOR 

S. No. 
/Pkg/ 
Code 

Name of Work 

District (s) Probable 
Amount of 
Contract 

Rs. 

Period of 
Completion 

 

Supplying, Installation, Testing and 

Commissioning of Passenger Elevator 

(Lift) including required civil work at 

different building of Jiwaji University, 

Gwalior  

GWALIOR 
RS. 1,20,00,000 

 

06 MONTH  
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NOTICE INVITING TENDER 
REGISTAR,  

JIWAJI UNIVERSITY, GWALIOR 
 

SECOND  CALL 
 

NO.: STORE/21/72        DATED 31-03-2021 
 

Online Percentage rate bids for the following works are invited from registered contractors 
and Firms of repute fulfilling registration criteria:  

 

S. No. 
/Pkg/ 
Code 

Name of Work 
District 

(s) 

Probable 
Amount of 
Contract  

(Rs. in lakh) 

Earnest 
Money 
Deposit 
(EMD) 

(In 
Rupees) 

Cost of 
Bid 

Docume
nt 
(In 

Rupees) 

Category of 
Contractor 

Period 
of 

Complet
ion 

1 2  3 4 5 6 7 

1 

PROVIDING 

INSTALLATION TESTING 
AND COMMISSIONING 

OF 08 PASSENGER 

ELEVATOR AT JIWAJI 
UNIVERSITY, GWALIOR 

. 

 
 
 

GWALIOR 

 
 
 

1,20,00,000/– 

 
 
 

3,60,000/- 

 
 
 
12,500/- 

MANUFACTU

RER OR ITS 

AUTHORIZE

D DEALER 

OF 

RESPECTIVE 

MAKE 

REGISTERED 

IN PWD 

 
 

 
06 

MONTH 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on the website 
http://mptenders.gov.in  

2. Bid Document can be after making online payment of portal fees through Credit/Debit/Cash 
card/Internet Banking. 

3. At the time of submission of the Bid the eligible bidder shall be required to:  
i) Pay receipt cost of Bid Document;  
ii) Deposit receipt of the Earnest Money;  
iii) Submit a check list; and  
iv) Submit an affidavit.  

 Details can be seen in the Bid Data Sheet 

4. ELIGIBILTY FOR BIDDERS:  

(a) At the time of submission of the Bid the bidder should have valid registration with the Government 
of Madhya Pradesh, PWD in the appropriate class. However, such bidders who are not registered 
with the Government of Madhya Pradesh and are eligible for registration can also submit their bids 
after having applied for registration with appropriate authority.  

(b) The bidder would be required to have valid registration at the time of signing of the Contract.  
(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result in forfeiture of 

the earnest money deposit.  

(d) PRE-QUALIFICATION – Prequalification conditions, applicable and given in the Bid Data Sheet. 
(e) SPECIAL ELIGIBILITY - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 
(f) The Bid Document can be purchased ONLINE from 15.04.2021 upto 5:00 PM. 
(g) Amendments to NIT, if any, would be published on website only, and not in newspaper. 

(h) All documents / certificates such as GST Registration and clearance certificate,, Registration in MPPWD in 
appropriate class, (in case of Firm or Partnership copy of DEED & Power of Attorney), PAN Card, Affidavit as 
per tender documents, Check list as per tender documents, etc. required to be submitted online in Envelope 
‘A’ must be submitted compulsorily. In  case of any dispute, the decision of officer who is competent to 
decide will be final. Documents required to be submitted SPEED/REGISTERED POST by the Bidders, (not 
applicable to price bid) should reach for verification in the office of the Registrar, Jiwaji University, Gwalior 
on/before 19.04.2021 upto 5.00 PM. List of Documents as submitted must be uploaded online. The 
contractor/ firms/bidder are requested for obtaining other details of works may contact to Registar, jiwaji 
University, Gwalior Phone No. (O). : 0751-2442801. visit site http://www.mptenders.gov.com. 

 
 

         REGISTAR 
         JIWAJI UNIVERSITY, GWALIOR 

http://mpeproc.gov.in/
http://www.mptenders.gov.com/
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SECTION 2 
INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 
1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data Sheet.  
2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications specified in the Bid Data Sheet/Contract Data and shall 
have to meet high standards of workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 
The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  
4.1  The bidder can be an individual entity or a joint venture. The requirement of joint venture is given in the Bid Data Sheet.   
4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. If he does so, all bids where in the bidder has participated 

shall stand disqualified. 
5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, and no claim what so ever for the same shall lie on 
the Government. 

6.  Site Visit and examination of works 
The bidder is advised to visit and inspect the Sites of Installation of Lift/ Works and its surroundings and obtain for itself on its own 
responsibility all information that may be necessary for preparing the bid and entering into a contract for construction of the work. All costs in 
this respect shall have to be borne by the bidder. 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 
 The Bid Document comprises of the following documents: 

1.  NIT with all amendments. 
2.  Instructions to Bidders, bid data sheet with all Annexures  
3.  Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexures and 
 ii. Part II Special Conditions of Contract.  
4.  Specifications 
5.  Drawings. 
6.  Priced Bill of Quantities 
7.  Technical and Financial Bid 
8.  Letter of Acceptance 
9.  Agreement and 
10.  Any other Document(s), as specified. 
 

 8. The bidder is expected to examine carefully all instructions, conditions of contract, the contract data, forms, terms and specifications, bill of 
quantities, forms and drawings in the Bid Document. Bidder shall be solely responsible for his failure to do so. 

9. PRE-BID MEETING (WHERE APPLICABLE) 
Wherever the Bid Data Sheet provides for pre-bid meeting: 
9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any change in the schedule of pre-bid meeting would be 

communicated on the website only, and intimation to bidders would not be given separately. 
9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing before or during the pre-bid meeting. The purpose 

of such meeting is to clarify issues and answer questions on any matter that may be raised at that stage. The Employer may, at his 
option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the responses given together with any response 
prepared after the meeting will be hosted on the website. 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid Document, it shall be done by issuing 
amendment to the online NIT. 

10.  AMENDMENT OF BID DOCUMENTS 
10.1  Before the deadline for submission of bids, the Employer may amend or modify the Bid Documents by publication of the same on the 

website. 
10.2 All amendments shall form part of the Bid Document. 
10.3 The Employer may, at its discretion, extend the last date for submission of bids. By publication of the same on the website.  
 

C. PREPARATION OF BID 

11. The bidders have to prepare their bids online, encrypt their Bid Data in the Bid Forms and submit Bid Seals (Hashes) of all the 
 envelopes and documents related to the Bid  required to be uploaded as per the time schedule mentioned in the key dates of the 
 Notice Inviting e-Tenders after signing of the same by the Digital Signature of their authorized representative. 
12. DOCUMENTS COMPRISING THE BID 
 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids. Online Envelop A shall contain the following as per details given in 
the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational details in format given in the bid data sheet. 
ii) Payment of the cost of Bid Document; 
iii) Earnest Money; and 
iv) An affidavit duly notarized. 

Part 2 – This shall be known as online Envelope B and required to be submitted only in works where pre-qualification conditions and/or 
special eligibility conditions are stipulated in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported by 
documents to demonstrate fulfillment of pre-qualification conditions. 
Part 3 – This shall be known as online Envelope C and would apply to all bids. Envelop C shall contain financial offer in the format 
prescribed format enclosed with the Bid Data Sheet. 

13. LANGUAGE  
The bid as well as all correspondence and documents relating to the bid exchanged by the Bidder and the Employer shall be in English or 
Hindi. Supporting documents and printed literature that are part of the Bid may be in another language provided they are accompanied by an 
accurate translation of the relevant passages in English. In such case, for the purposes of interpretation of the bid, such translation shall 
govern. 

14.  TECHNICAL PROPOSAL 
14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, the Technical Proposal shall comprise of 

formats and requirements given in the Bid Data Sheet. 
14.2 All the document/information enclosed with the technical proposal should be self-attestage and certified by bidder. The bidder 

shall be liable for forfeiture of his earnest money deposit, if any document/information are found false/fake/untrue before 
acceptance of bid. If it is found after acceptance of the bid. The bid sanctioning authority may at his description forfeit his 
performance security/guarantee security deposit, enlistment deposit and take any other suitable action.      
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15.  FINANCIAL BID 
i. The bidder shall have to quote rates in format referred in bid data sheet, in overall percentage, and not item wise. If the bid is in 

absolute amount, overall percentage would be arrived at in relation to the probable amount of contact given in NIT. The overall 
percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found, lower of the two shall be 
taken as valid and correct.  

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other levies; and the Employer shall not be liable for 
the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the department to the contractor, is mentioned in the 
bid data sheet. 

16. PERIOD OF VALIDITY OF BIDS 
 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of “close for biding” as prescribed by the Employer. The 

validity of the bid can be extended by mutual consent in writing.  
17.  EARNEST MONEY DEPOSIT (EMD) 
17.1  The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the amount specified in the Bid Data Sheet.  
17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial bank, issued in favour of the name given in the Bid Data 

Sheet. The Fixed Deposit Receipt shall be valid for six months or more after the last date of receipt of bids. However other form(s) of EMD 
may be allowed by the employer by mentioning it in the bid data sheet.  

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  
17.4  EMD of bidders whose bids are not accepted will be returned within ten working days of the decision on the bid. 
17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed the Agreement after furnishing the required 

Performance Security. 
17.6 Failure to sign the contract by the selected bidder, within the specified period, for whatsoever reason, shall result in forfeiture of the earnest 

money deposit. 
D. SUBMISSION OF BID 

18.  The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in physical form also at the place prescribed in the bid data 
sheet.  

E. OPENING AND EVALUATION OF BID 
19. PROCEDURE 

19.1 Envelope ‘A’ shall be opened first online at the time and date nitofied and its contents shall be checked. In cases where Envelop 
‘A’ does not contain all requisite documents, such bid shall be treated as non-responsive, and Envelop B and/or C of such bid 
shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall be opened online at the time and date notified. 
The bidder shall have freedom to witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are not qualified in 
Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date notified. The bidder shall have freedom to witness 
opening of the Envelop ‘C’. 

19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the lowest evaluated bid. 
19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding process and reject all the bids at any time prior 

to contract award, without incurring any liability. In all such cases reasons shall be recorded. 
19.6 The Employer reserves the right of accepting the bid for the whole work or for a distinct part of it.  

20. CONFIDENTIALITY 
20.1 Information relating to examination, evaluation, comparison and recommendation of contract award shall not be disclosed to 

bidders or any other person not officially concerned with such process until final decision on the bid. 
20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or contract award decisions may result in the 

rejection of its bid. 
F. AWARD OF CONTRACT 

21.  AWARD OF CONTRACT 
The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) that his bid has been accepted. 

22. PERFORMANCE SECURITY 
22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have to furnish performance security of the 

amount, in the form and for the duration, etc. as specified in the Bid Data Sheet.  
22.2  Additional performance security, if applicable, is mentioned in the Bid Data Sheet and shall be in the form and for the duration, 

etc. similar to performance security. 
23. SIGNING OF CONTRACT AGREEMENT 

23.1  The successful bidder shall have to furnish Performance security and additional performance security, if any and sign the 
contract agreement within 15 days of issue of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to commencement of work. No separate work order shall be 
issued by the Employer to the contractor for commencement of work. 

23.3  In the vent of failure of the successful bidder to submit Performance Security and additional performance security, if any or sign 
the Contract Agreement, his EMD shall stand forfeited without prejudice to the right of the employer for taking action against the 
bidder.  

24. CORRUPT  PRACTICES 
The Employer requires that bidders observe the highest standard of ethics during the procurement and execution of contracts. In pursuance 
of this policy, the Employer: 
i. may reject the bid for award if it determines that the bidder recommended for award has, directly or through an agent, engaged in 

corrupt, fraudulent, collusive, or coercive practices in competing for the Contract; and 
ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of time, to participate in bids, if it at any time 

determines that the bidder has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 
competing for, or in executing, a contract. 
For the purposes of this provision, the terms set forth above are defined as follows: 
a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, anything of value to influence 

improperly the actions of another party; 

b. “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly or recklessly misleads, or 
attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the 
property of the party to influence improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties designed to achieve an improper purpose, 
including influencing improperly the actions of another party. 

 
[End of ITB] 
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BID DATA SHEET  

 

GENERAL  

SR. No. PARTICULARS DATA 

1 Office Inviting Tender REGISTAR, JIWAJI UNIVERSITY, GWALIOR 

2 NIT No. store/21/72 dated 31-03-2021 

3 Date of NIT  

4 Bid document download available 
from date & time 

 17-00 PM 

5 Website link http:// www.mptenders.gov.in 

SECTION 1 - NIT  

NIT 
CLAUS

E  
PARTICULARS DATA 

2 Portal Fees (also known as 
processing fee) 

 As notified in E-Tendering Website  

3 Cost of Bid Document  Rs. 12,500/-.   

Cost of Bid Document Payable at Online  

Cost of Bid Document In favor of REGISTAR, JIWAJI UNIVERSITY, GWALIOR 

4 Affidavit Format   As per 'Annexure- B' 

5 Pre-qualifications required YES 
For Lift work   

If Yes, details As per' Annexure- C' 
 (Evaluation by the Technical committee of Jiwaji 
University, Gwalior who will intimate reasons to 
disqualified bidders) 

6 Special Eligibility (if yes, prior 
permission of E-in-C required) 

YES 

If Yes, details As per 'Annexure -D' 

 7 Key dates As per 'Annexure -A' 
  

http://www.mpeproc.gov.in/
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BID DATA SHEET 

SECTION 2 - ITB1 

ITB 
CLAUS

E  
PARTICULARS DATA 

1 Name of the ‘Work’ Supplying, Installation, Testing and Commissioning of 

Passenger Elevator (Lift) including required civil work at 

different building of Jiwaji University, Gwalior 

2 Specifications As per 'Annexure – E'  in addition to as below: 
(a) In case of Roads and Bridge works: 

'SPECIFICATION FOR ROAD AND BRIDGE 
WORK (fifth Revision) By MORTH 

(b) In case of Building works:  SPECIFICATION 
FOR BUILDING WORKS By CPWD 

(c)  Stipulation by SOR in Force  

3 Procedure for participation in e-
tendering 

As per 'Annexure – F' 

4 

Whether Joint Venture is allowed. NO 
allowed as below: 

1) In case of Roads and Bridge works 
costing more than Rs. twenty five Cr. 

and 
2) In case of Prefab and Special Building 

works costing more than Rs. two Cr.   
 (in case of special Building works   prior permission 

from E-in-C required )  

If yes, requirement for Joint Venture As per 'Annexure – G'  

12 

Envelope-A containing : 
i. Organizational details as per 

'Annexure H'  
ii. Cost of Bid Document 
iii. EMD 
iv. An affidavit duly notarized as 
per 'Annexure- B' 
should reach in physical form  in 
the office of : 

REGISTAR, JIWAJI UNIVERSITY, GWALIOR 

14 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (Format I-1 to I-
5)         

15 

Envelope-C Financial Bid As per 'Annexure - J ' 

Materials to be issued by the 
department 

As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days 

17 

Earnest Money Deposit Rs.3,60,000/- 

Forms of Earnest Money Deposit   online 

EMD valid for a period of Six months or more 

FDR must be drawn in favour of  REGISTAR, JIWAJI UNIVERSITY, GWALIOR 

21 Letter of Acceptance (LoA) As per 'Annexure -L' 

22 

Amount of Performance Security  10% of Contract Amount for Road and Bridge works;  
 5% of the Contract Amount for building works/ Lift 

Additional Performance Security, if 
any in form of FDR 

Equal to an amount arrived at, by multiplying the 
contract amount with difference of percentage between 
percent rates (below/minus) of successful bid and ten 
percent (below/minus), considering bid rates less than 
ten percent below PAC, to be unworkable and shall  
require additional performance security (guarantee).   

Performance Security  in the format  As per inform of FDR/BG 

Performance Security in favour of REGISTAR, JIWAJI UNIVERSITY, GWALIOR 

Performance Security valid up to2 Valid Contract Period plus 3 months 
 

 
 

 
2  
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Annexure – A 
(see Clause 1, 7 of Section 1 –NIT) 

KEY DATES 
 

Sr. 
No 

Works 
Department Stage 

Bidders 
Stage 

Start Expiry Envelopes 

Date Time Date Time 

1 - 
Tender 

Purchase – 
Online 

 10.00  17.00  

2  
Bid 

Submission  
Online 

 

10.30  17.00  

3 

Speed/regd. post 
submission(Original 
EMD receipt/ Bid 
security and 
technical proposal) 
at the office of the 
REGISTAR, JIWAJI 
UNIVERSITY, 
GWALIOR 

 19.04.2021 17.00 

- 

-  

 
Note: Original term deposit receipt of earnest money deposit, demand draft for the cost of bid 

document and affidavit shall be submitted by the bidder so as to reach the office as prescribed in 

bid data sheet, at list one calendar day before specified start time and date in Key-Dates for 

opening of Technical proposal as per Key-Dates in bid data sheet. 
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Annexure – B 
(see Clouse-3 of Section 1 – NIT) 

 
|| AFFIDAVIT || 

 
(to be Contained in Envelope-A) 

(On Non Judicial Stamp of Rs. 50) 
I/we _______________________________________________________ who is/ 

are _______________________ (status in the firm/ company) and competent for 
submission of the affidavit on behalf of M/S ______________________ (contractor) do 
solemnly affirm an oath and state that: 

I/we am/are fully satisfied for the correctness of the certificates/records submitted 
in support of the following information in bid documents which are being submitted in 
response to notice inviting e-tender No. ______________ for 
__________________________ (name of work) dated _______ issued by the 
________________ (name of the department). 

I/we are fully responsible for the correctness of following self certified information/ 
documents and certificates: 
1. That the self certified information given in the bid document is fully true and 

authentic. 
2. That: 

a. Term deposit receipt deposited as earnest money, demand draft for cost of bid 
document and other relevant documents provided by the Bank are authentic. 

b. Information regarding financial qualification and annual turn-over is correct. 
c. Information regarding various Technical qualifications is correct. 

3. No close relative of the undersigned and our firm/company is working in the 
department. 

OR 
Following close relatives are working in the department: 
Name _______________ Post ____________________ Present Posting 
___________ 

Signature with Seal of the Deponent (bidder) 
 

I/ We, _____________________ above deponent do hereby certify that the facts 
mentioned in above paras 1 to 4 are correct to the best of my knowledge and belief. 

Verified today _____________ (dated)  at ______________ (place). 
 

Signature with Seal of the Deponent (bidder) 
 

Note: Affidavit duly notarized in original shall reach at least one Calendar day 
before opening of the bid. 
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Annexure – C 
(See Clouse-5 of Section 1 – NIT) 

 
PRE-QUALIFICATIONS CRITERIA 

 
The bidder should have:  
A. Financial 

i. experience of having successfully executed: 

a) three similar works of Supplying, Installation, Testing and 

Commissioning of Passenger Elevator (Lift) each costing not less 

than the amount equal to 20% of the probable amount of contract during 
the last 3 financial years; or 

b) two similar works of lift each costing not less than the amount equal to 30% 
of the probable amount of contract during the last 3 financial years; or  

c) one similar work of Supplying, Installation, Testing and 

Commissioning of Passenger Elevator (Lift) aggregate cost not less 

than the amount equal to 50% of the probable amount of contract in any 
one financial year during the last 3 financial years; 

ii. Average annual construction turnover on the Supplying, Installation, 

Testing and Commissioning of Passenger Elevator (Lift) not less than 

50% of the probable amount of contract during the last 5 financial years. 
iii. Executed similar items of work in any one financial year during the last 3 

financial years, which should not be less than the minimum, physical 
requirement, if any, fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted work up to his available bid capacity 
which shall be worked out as given in format I-2 of Annexure-I  
 

B. Physical  
 Physical qualifications for the work shall be as below 
 

Sno Particulars Quantity Period 

1 Physical  qualification required Yes No 

2 Supplying, Installation, Testing and 

Commissioning of Passenger Elevator 

(Lift) including civil work  

  

3    

 (The Employer shall specify all physical qualifications required). 
 

Note: Above criteria are indicative, subject to suitable stipulations by the 
departments and specific Bid. 
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Annexure – D 
(See Clouse-6 of Section 1 – NIT) 

 
SPECIAL ELIGIBILITY CRITERIA 

 
The bidder should have experience of:  

A.  Erection of Steel Gates  -  ---------- 
 

B.  Construction of  tunnel   -  ---------- 
  

\Note:  Above criteria are indicative, subject to suitable stipulations by the departments and specific bid.  

Annexure – E 
(See Clouse-2 of Section 2-itb &  

Clause 10 of GCC) 
 

Specifications 

 
1.  MP Pubic Works Department Specifications, 
2.  CPWD Specifications, 

       3     ------------------------------------------------- 
 
                     (The soft copy of above specifications is available at departmental website 
                     http://www......................................................) 
 
 
The provisions of general / special conditions of contract, those specified elsewhere in the bid document, as well as execution 
drawings and notes, or other specifications issued in writing by the Employer shall form part of the technical specifications of this 
work. 

Annexure – F 
(See Clouse-3 of Section 2 – ITB) 

PROCEDURE FOR PARTISIPATION IN E-TENDERING 
1. Registration of Bidders on E-Tendering System: 

All the PWD Registered Bidders are already registered on the new e-Procurement portal http://mptenders.gov.in the user ID will 
be the contractor ID provided to them from MP online. The password for the new portal has been sent to the bidders registered e-
mail ID. For more details may contract M/s tata Consultancy services Corporate Block, 5th Floor, DB City, Bhopal-462011 email ID: 
tenders_helpdesk@mpsdc.gov.in helpdesk phone numbers are available on website. 

2. Digital Certificates: 
The Bids submitted online should be signed electronically with a Class III Digital Certificate to establish the identity of the Bidder 
submitting the Bid online. The Bidders may obtain Class III Digital Certificates issued by an approved Certifying Authority 
authorized by the Controller of Certifying Authorities, Government of India. 
A Class III Digital Certificate is issued upon receipt of mandatory identity proofs along with an Application. Only upon the receipt of 
the required documents, a Digital Certificate can be issued. For details please visit cca.gov.in    
Note:  
1. It may take upto 7 working days for issuance of Class III Digital Certificate, hence the bidders are advised to obtain the 

certificate at the earliest. Thous bidder hwo alraidy have vellid class III Digital certificate need note obtain another Digital 
Certificate for the same. The bidders may obtain more information and the application form required to be submitted for the 
issuance of Digital Certificate form cca.gov.in. 

2. Bid can be submitted till bid submission end date. Bidder will require Digital Signature While bid submission. 
The digital certificate issued to the Authorized User of a Partnership firm / Private Limited Company / Public Limited Company 
and used for online bidding will be considered as equivalent to a no-objection certificate / power of attorney to that user. 
In case of Partnership Firm, majority of the Partners have to authorize a specific individual through Authority Letter signed by 
majority of the Partners of the firm. 
In case of Private Limited Company, Public Limited Company, the Managing Director has to authorized a specific individual 
through authority letter. Unless the certificate is revoked, it will be assumed to represent adequate authority of the specific 
individual to bid on behalf of the Organization for online bids as per Information Technology Act 2000. This Authorized User 
will be required to obtain a Digital Certificate. The Digital Signature executed through the use of Digital Certificate of this 
Authorized User will be binding on the firm. It shall be the responsibility of Management / Partners of the concerned firm to 
inform the Certifying Authority, if the Authorized User changes, and apply for a fresh digital certificate for the new Authorized 
User. 

3. Set Up of Bidders’ Computer System: 
In order for a Bidder to operate on the e-tendering System, the Computer System of the Bidder is required to be set up for 
Operating System, Internet Connectivity, Utilities, Fonts, etc. the details are available at http://www.mptenders.gov.in  

4. Key Dates:  
The Bidders are strictly advised to follow the time schedule (Key Dates) of the bid on their side for tasks and responsibilities to 
participate in the bid, as all the stages of each bid are locked before the start time and date and after the end time and date for the 
relevant stage of the bid as set by the concerned Department Official. 

5. Preparation and Submission of Bids: 
The Bidders have to prepare their Bids online, encrypt their Bid Data in the Bid Forms and submit Bid of all the envelopes and 
documents required to be uploaded related to the Tender as per the time schedule mentioned in the key dates of the Notice Inviting 
Tenders after signing of the same by the Digital Signature of their authorized representative. 

6. Purchase of bid Documents: 
For purchasing of the bid document bidders have to pay service charge online only. Which is Rs. (as per bid data sheet) cost of bid 
document is separately maintained in the detail NIT. The bid document shall be available for purchase to concerned eligible bidder 
immediately after online release of the bid and upto scheduled date and time as set in the key dates. The payments for the cost of 
bid document shall be made online through Dedit/Credit Card / Net-Banking or NEFT Challan Through the payment gateway 
provided on the portal. 

7. Withdrawal Substitution and Modification of Bids: : Bidder can withdraw and modify the bid till bid submission end date. 

http://mpeproc.gov.in/
mailto:eproc_helpdesk@mpsdc.gov.in
http://www.mpeproc.gov.in/
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Annexure – G 
(See Clouse-4 of Section 2 – ITB) 

 
JOINT VENTURE (J.V.) 

 
If J.V. is allowed following conditions and requirements must be fulfilled: 

1. Bids submitted by a joint venture of two or more firms as partners shall comply with the following 
requirements:  

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced 
by submitting a power of attorney signed by legally authorized signatories of all the partners;  

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally  binding on all 
partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of any and 
all partners of the joint venture and the entire execution of the contract, including payment, shall be done e-xclusively with 

the partner in charge;  
d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract in accordance with the 

contract terms, and a statement to this effect shall be included in the authorization mentioned under [c] above, as well as in the 
bid and in the Agreement [in case of a successful bid];  

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of planning, design, 
construction equipment, key personnel, work execution, and financing of the project. All members of JV should have active 
participation in execution during the currency of the contract. This should not be varied/modified subsequently with,?ut prior 
approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; and  
g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bit!. .  
2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder's compliance with the 

minimum qualifying criteria required for the bid. All the partners collectively must meet the criteria specified in full. Failure to 
comply with this requirement will result in rejection of the joint venture's bid.  

3. The performance security of a Joint Venture shall be in the name of the partner Lead Partner/joint venture.  
4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint venture  
5. Attach the agreement among all partners of the joint venture [and which is legally binding on all partners], which shows the 

requirements as indicated in the Instructions to Bidders'.  
6. Furnish details of participation p1oposed in the joint venture as below:  

 
 

DETAILS OF PARTICIPATION IN THE JOINT VENTURE 

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B”  FIRM”C” 

Financial     

Planning    

Construction Equipment     

Key personnel    

Execution of Work (give details on contribution of 
each) 

   

Annexure – H 
(See Clouse-12 of Section 2 – ITB & Clouse 4 of GCC) 

ORGANIZATIONAL DETAILS 
(To be contained in Envelope-A) 

S. No. Particulars Details 

1 Registration number issued by Centralized Registration System 
of Govt. of M.P. or Proof of application for registration. 

(if applicable scanned copy of proof of application for 
registration to the uploaded) 

2 Valid Registration of bidder in appropriate class through 
Centralized Registration of Govt. of MP 

Registration No. ________________ Date_________  
(Scanned copy of Registration to be uploaded) 

3 Name of Organization/Individual/ Proprietary Firm/ Partnership 
Firm 

 

4 Entity of Organization Individual/ Proprietary Firm/ Partnership 
Firm Registered under Partnership Act)/ Limited Company, 
(Registered under the Companies Act-1956)/ Corporation/ Joint 
Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code  

8 Mobile Number   

9 E-mail Address for all communications  

 Details of Authorized Representative   

10 Name    

11 Designation   

12 Postal Address   

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address  

Note:  In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association and 
Memorandum of Association along with registration certificate of the company shall have to be enclosed.  

 

 

 
Date   Signature of Bidder with Seal  
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Annexure –I 
(See Clouse-14 of Section 2 – ITB ) 

 
Envelope - B, Technical Proposal  

 
Technical Proposal shall comprise the following documents: 
 

Sno Particulars Details to be submitted 

1 Experience - Financial & Physical  Annexure I (Format: 1-1)  

2 Annual Turnover Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key  positions  Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines for quality 
control labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for construction work Annexure - 1 (Format: 1-5) 

Note:  
1. Technical Proposal should be uploaded duly page numbered and indexed.  
2. Technical Proposal uploaded otherwise will not be considered.  

Annexure – I (Format : I-1) 
 (See Clouse-14 of Section 2 – ITB ) 

 
FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

A.  Financial Requirement: 
The bidder should have completed either of the below:  

experience of having successfully executed: 

a) three similar works of Supplying, Installation, Testing and Commissioning of Passenger 

Elevator (Lift) each costing not less than the amount equal to 20% of the probable amount of 

contract during the last 3 financial years; or 
b) two similar works of lift each costing not less than the amount equal to 30% of the probable 

amount of contract during the last 3 financial years; or  

c) one similar work of Supplying, Installation, Testing and Commissioning of Passenger 

Elevator (Lift) aggregate cost not less than the amount equal to 50% of the probable amount 

of contract in any one financial year during the last 3 financial years; 
 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 
ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 
iii.  

Agreement Number 
& Year 

Name of Work Date of Work 
Order 

Date of 
Completion 

Amount of 
Contract 

Employer's Name 
and Address 

I II III IV V VI 

      

      

      

      

Existing commitments - (Value of 'C' for Bid Capacity formula) 

Agreement 
Number & 

Year 

Name of 
Work 

Date of 
Work Order 

Date of 
Completion 

Amount of 
Contract 

Amount of 
balance 

work 

Employer's 
Name and 
Address 

       

       

       

B.  Physical Requirement: 
Execution of similar items of work in anyone financial year during the last 3 financial years should not be less 
than the minimum physical requirement fixed for the work  

S. No. Particulars Actual Quantity Executed  
(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 

1 Physical qualification required    

2 Earthwork    

3 Concrete work    

Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity executed in anyone year 
during the last 3 financial years.  

 2. Similar works: The similarity shall be based on the physical size, complexity, methods technology or. other 
characteristics of main items of work viz. earth work, cement concrete, Reinforced cement concrete, brick 
masonry, stone masonry etc.  
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Annexure – I(Format : I-2) 
(See Clouse-14 of Section 2 – ITB ) 

ANNUAL TURN OVER 
Requirement: 
Average annual construction turnover on the construction works not less than 50% of the probable amount of contract during the last 
5 financial years;  
To be filled in by the contractor: 

Financial Year Payments received for contracts in progress or completed 

  

  

Note:  
i. Annual turnover of construction should be certified by the Chartered Accountant.  
ii. Audited balance sheet including all related notes, and income statements for the above financiotvears to be enclosed.  

Bid Capacity  
Applicants who meet the minimum qualifying criteria in the evaluation as stated  

above are to be evaluated further for bid capacity as under:  
Bid Capacity = (1.5 A X B) - C 

Where  
1  

 A =  Maximum value of civil engineering works executed in anyone year during  
the last five year (10% weightage per year shall be given to bring the value  
of work executed at present price level)  

 B =  Proposed contract period in years.  
 C = Amount of work in hand at present.  

Annexure – I (Format : I-3) 
(See Clouse-14 of Section 2 – ITB and clous 6 of GCC) 

List Of Technical Personnel For The Key Positions 

Minimum requirement Available with the bidder 
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Annexure – I(Format : I-4) 
(See Clouse-14 of Section 2 – ITB and clous 6 of GCC) 

List Of Key Equipments/ Machines For Quality Control Labs 

Minimum requirement Available with the bidder 

S.No. Name of Equipment/ Machinery Quantity S.No. Name of Equipment/ 
Machinery 

Quantity 

      

      

      

Annexure – I (Format : I-5) 
(See Clouse-14 of Section 2 – ITB) 

List of Key Equipmentsf Machines for Construction Work 

Minimum requirement Available with the bidder 

S.No. Name of Equipment/ Machinery Quantity S.No. Name of Equipment/ Machinery Quantity 
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Annexure – J 
(See Clouse-14 of Section 2 – ITB) 

FINANCIAL BID  
(To be contained in Envelope-C) 

NAME OF WORK  Supplying, Installation, Testing and Commissioning of Passenger 

Elevator (Lift) including required civil work    

I/We hereby bid for the execution of the above work within the time specified at the rate ……………… (in 
figures) ……………………………………………….. (in words) percent below/ above or at par based on the MPPWD 
building and electric work SOR 01.08.2014 with up to date amendment given therein in all respects and in accordance 
with the specifications, designs, drawings and instructions in writing in all respects in accordance with such conditions so 
far as applicable. I/We have visited the site of work and ami are fully aware of all the difficulties and conditions likely to 
affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility 
of site and quarries/kilns, nature and the extent of ground, working conditions including stacking of materials, installation 
of tools and plant conditions effecting accommodation and movement of labour etc. required for the satisfactory 
execution of contract. Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions 
of the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the 
Governor of Madhya Pradesh or his successors in  
office the s~ms of money mentioned in the said conditions.  
Note:  
i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise rates given 

therein shall be quoted.  
j. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found 

lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and 
correct rate and declines to furnish performance security and sign the agreement his earnest money deposit 
shall be forfeited.  

k. iii. In case the percentage "above" or "below" is not given by a bidder, his bid shall be treated as non-
responsive. 1  

l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by the 
bidder.  

Signature of Bidder  
Name of Bidder 

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the………….. day of 
………………….. 20 

Signature of Officer by whom accepted  

Annexure – K 
(See Clouse-15 of Section 2 – ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

S.no Name of material Rate (Issue rate) Unit Remarks 

………………..NIL………………… 

Annexure – L 
(See Clouse-21 of Section 2 – ITB) 

LETTER OF ACCEPTANCE 
No.  __________________________________     Dated ……………… 
To, 

M/s………………………………………….  _  
(Name and address of the contractor)  

Subject:  --------------------------------------------------------------------------------------------- (Name of the work as appearing in the bid for 
the work)  

-x0x- 
Dear Sir (s),  

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya Pradesh at your bided 
percentage …………..below/ above or at par the Bill of Quantities and item wise rates given therein.  

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  
a. The performance security/ performance guarantee of Rs. …………… (in figures)  (Rupees 

…………………………………………………….in words only). The performance security shall be in the shape 
of term deposit receipt bank guarantee of any nationalized / schedule commercial bank valid up to three  
months after the expiry of defects liability period. 

b. Sign the contract agreement.   
Please note that the time allowed for carrying out the work as entered in the bid is _____ months including/ excluding 

rainy season, shall be reckoned from the date of  signing the contract agreement. Signing the contract agreement shall be reckoned as 
intimation to commencement of  work and no separate letter for co~encement of work is required. Therefore, after signing of the 
agreement, you are directed to contact the Engineer-in-charge for taking the possession of site and necessary instructions to start the 
work.  
 YOURS FAITHFULLY 

 REGISTAR 
 JIWAJI UNIVERSITY 
  GWALIOR
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Annexure – M 
(See Clouse-22 of Section 2 – ITB) 

PERFORMANCE SECURITY 
To  

……………………………… [name of Employer] 
……………………………… [address of Employer] 
 
WHEREAS …………………………………[name and address of Contractor] (Hereinafter called "the Contractor") has 

undertaken, in pursuance of Letter of Acceptance No. ……………..dated ………………… to execute ………………………………….[name 
of Contract and brief description of Works] (hereinafter called "the Contract").  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a Bank 
Guarantee by a recognized bank for the sum specified therein as security for compliance with his obligation in accordance with the 
Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of the Contractor, 

up to a total of ………………………[amount of guarantee]* ………………………………………………………….(in words), sucb sum being 
payable in the types and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon yourfirst 
written demand and without cavil or argument, any sum or sums within the limits of ……………………………… [amount of guarantee] as 
aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us with the 
demand. 

 We further agree that no change or addition to or other modification of the terms of the Contract of the Works to be 
performed there under or of any of the Contract documents which may be made between you and the Contractor shall in any way release 
us from any liability under this guarantee, and we hereby waive ~lOtice of any such change, addition or modification.  

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability Period.  
 

Signature, Name and Seal of the guarantor ………………………………… 
Name of Bank ……………………………………………………………….. 
Address ………………………………………………………………………. 
Phone No., Fax No., E-mail Address, of Signing Authority ……………… 
Date …………………………………. 

• An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the Contract including 
additional security for unbalanced Bids, if any and denominated in Indian Rupees. 

SECTION 3 
Conditions of Contract 

Part – I General Conditions of Contract 
Table of Clauses GCC 

Clause No  Particulars .,  Clause No  Particulars  

 A. General  21  Payments for Variations and / or Extra Quantities  
  1  Definitions  22  No compensation for alterations in or restriction of work to be 

carried out.    
2  Interpretations and Documents  23  No Interest Payable  

3  Language and Law  24  Recovery from Contractors  

4  Communications  25  Tax  
5  Subcontracting  26  Check Measurements  

6  Personnel  27  Termination by Engineer in Charge  

7  Force Majeure  28  Payment upon Termination  

8  Contractor's Risks  29  Performance Security  

9  Liability For Accidents To Person  30  Security Deposit  

10  Contractor to Construct the Works  31  Price Adjustment  

11  Discoveries  32  Mobilization and Construction Machinery Advance  

12  Dispute Resolution System  33  Secured Advance  

 B. Time Control  34  Payments Certificates  
13  Programme   E. Finishing the Contract  

14  Extension of Time  35  Com pletion Certificate  

15  Compensation for Delay  36  Final Account  

16  Contractor's quoted percentage   F. Other Conditions of Contract  

 C. Quality Control  37  Currencies  

17  Tests 38  Labour  

18  
Correction of Defects noticed  
during the Defect Liability Period  

39  Compliance with Labour Regulations  

 D. Cost Control  40  Audit and Technical Examination  

19  
Variations - Change in original 
Specifications, Designs, Drawings etc.  

41  Death or Permanent Invalidity of Contractor  

20  Extra Items  42  Jurisdiction  
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A. General 
1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of the Bid. 
1.2.  Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.  
1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge ,in 

accordance with provisions of agreement.  
1.4.  Contract: means the Contract between the Employer and the Contractor to execute, complete 

and/or maintain the work. Agreement is synonym of Contract and carries the same meaning 
wherever used.  

1.5.  Contract Data: means the documents and other information which comprise of the Contract.  
1.6  Contractor: means a person or legal entity whose bid to carry out the work has been accepted 

by the Employer.  
1.7.  Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer.  
1.8.  Contract amount: means the amount of contract worked out on the basis of accepted bid.  
1.9.  Completion of work: means completion of the. entire contracted work. Exhaustion of quantity of 

any particular item mentioned in the bid document shall not imply completion of work or any 
component thereof.  

1.10.  Day: means the calendar day.  
1.11.  Defect: means any part of the work not completed in accordance with the specifications included 

in the contract.  
1.12.  Department: means Department of the State Government viz. Water Resources Department, 

Public Works Department, Public Health Engineering Department, Rural Engineering Service 
and any other organisation which adopts this document.  

1.13.  Drawings: means drawing including calculations and other information provided or approved by 
the Engineer-in-Charge.  

1.14.  Employer: means the party as defined in the Contract Data, who employs the Contractor to carry 
out the work. The Employer may delegate any or all functions to a person or body nominated by 
him for specified functions. The word Employer / Government / Department wherever used 
denote the Employer.  

1.15  Engineer: means the person named in the Contract Data.  
1.16 Engineer in charge: means the person named in the Contract Data.  
1.17  Equipment: means the Contractor's machinery and vehicles brought temporarily to the Site for 

execution of work.  
1.18  Government: means Government of Madhya Pradesh.  
1.19 In Writing: means communicated in written form and delivered against receipt. 
1.20 Material: means all supplies, including consumables, used by the Contractor for incorporation in 

the work.  
1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of the Circle concerned.  
1.22.  Stipulated period of completion: means the period in which the Contractor is required to 

complete the work. The stipulated period is specified in the Contract Data.  
1.23.  Specification: means the specification of the work included in the Contract and any modification 

or addition made or approved by the Engineer-in-Charge.  
1.24.  Start Date: means the date of signing of agreement for the work.  
1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the Contractor, duly 

authorised tocarrv out a part of the construction work under the Contract.  
1.26.  Temporary Work: means work designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the work.  
1.27.  Tender/Bid, Tenderer/Bidder: are the synonyms and carry the same meaning where ever used.  
1.28.  Variation: means any change in the work which is instructed or approved as variation under this 

contract.  
1.29.  Work: The expression "work" or "works" where used in these conditions shall unless there be 

something either in the subject or context repugnant to such construction, be construed and 
taken to mean the work by virtue of contract, contracted to be executed, whether temporary or 
permanent and whether original, altered, substituted or additional.  

2. INTERPRETATIONS AND DOCUMENTS  
2.1  Interpretations  

 In the contract, except where the context requires otherwise:  
a. words indicating one gender include all genders;  
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b. Words indicating the singular also include the plural and vice versa. 
c. provisions including the word "agree", "agreed" or "agreement" require the agreement to be 

recorded in writing;  
d. written" or "in writing" means hand-written, type-written, printed or electronically made, and-

resulting in a permanent record;  
2.2  Documents Forming Part of Contract:  

1. NIT with all amendments. 
2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexures)  
3. Conditions of Contract:  

i. Part I General Conditions of Contract and the Contract Data; with all Annexures  
ii. Part II Special Conditions of Contract.  

4. Specifications  
5. Drawings  
6. Bill of Quantities  
7. Technical and Financial Bid'  
8. Agreement, and 
9. Any other documents), as specified. 

3. Language and Law     
The language of the Contract and the law governing the Contract are stated in the Contract Data 
Sheet. 

4. Communications 
All certificates, notice or instruction to be given to the Contractor by Employer/Engineer shall be sent 
to the address or contact details given by the Contractor in [Annexure H of ITB]. The address and 
contact details for communication with the Employer/Engineer shall be as per the details given in the 
Contract Data. Communication between parties that are referred to in the conditions shall be in 
writing. The notice sent by facsimile (fax) or other electronic means (email) shall also be effective on 
confirmation of the transmission. The notice sent by registered post or speed post shall be effective 
on delivery or at the expiry of the normal delivery period as undertaken by the postal service. In case 
of any change in address for communication, the same shall be immediately notified to Engineer-in- 
Charge.   

5. Subcontracting  
Subcontracting shall be permitted for contracts of value more than amount specified in the Contract 
Data with following conditions:  
a. The Contractor may subcontract up to 25 percent of the contract price with the approval of the 

Employer in writing, but will not assign the Contract. Subcontracting shall not alter the 
Contractor's obligations.  

b. Following shall not form part of subcontracting:  
i.  Hiring of labour through a labour contractor.  
ii.  The purchase of Materials to be incorporated in the works.  
iii.  Hiring of plant & machinery  

c. The sub-contractor wilf have to be registered in the appropriate category in the centralised 
registration system for contractors of the GoMP.  

6. Personnel 
6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the Contractor fails to 
deploy required number of technical staff, recovery as specified in the Contract Data will be made from 
the Contractor.  

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 
three days and has no further connection with the Works in the Contract.  

7. Force Majeure 
7.1 The term "Force Majeure" means an exceptional event or circumstance: 

(a)  Which is beyond a Party's control,  
(b)  Which such Party could not reasonably have provided against before entering into the Contract,  
(c)  Which, having arisen, such Party could not reasonably have avoided or overcome,  
 and  
(d)  Which is not substantially attributable to the other Party. Force Majeure may include, but is not 

limited to, exceptional events or circumstances of the kind listed below, so long as conditions (a) to 
(d) above are satisfied:  
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(i)  War, hostilities (whether war be declared or not), invasion, act of foreign enemies,  
(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war,  
(iii)  Riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,  

(iv) Munitions of war, explosive materials, ionising radiation or contamination by radio-activity, except as may 
be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, and  
(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

7.2.  In the event of either party being rendered unable by force majeure to perform any duty or 
discharge any responsibility arising out of the contract, the relative obligation of the party affected 
by such force majeure shall upon notification to the other party be suspended for the period during 
which force majeure event lasts. The cost and loss sustained by either party shall be borne by 
respective parties.  

7.3   For the period of extension granted to the Contractor due to Force Majeure the price adjustment 
clause shall apply but the penalty clause shall not apply. It is clarified that this sub clause shall not 
give eligibility for price adjustment to contracts which are otherwise not subject to the benefit of 
price adjustment clause.  

7.4   The time for performance oj the relative obligation suspended by the force majeure shall stand 
extended by the period for which such cause lasts. Should the delay caused by force majeure 
exceed twelve months, the parties to the contract shall be at liberty to foreclose the contract after 
holding mutual discussions.  

8. Contractor's Risks  
8.1  All risks of loss or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract are the responsibility of the Contractor. 
8.2 All risks and consequences arising from the inaccuracies or falseness of the documents and/or 

information submitted by the contractor shall be the responsibility of the Contractor alone.  
9.  Liability for Accidents to Person  

The contractor shall be deemed to have indemnified and saved harmless the Government against all 
action, suits, claims, demands, costs etc. arising in connection with injuries suffered by any persons 
employed by the contractor or his subcontractor for the works whether under the General law or 
under workman's compensation Act, or any other statute in force at the time of dealing with the 
question of the liability of employees for the injuries suffered by employees and to have taken steps 
properly to ensure against any claim there under.  

10.  Contractor to Construct the Works  
10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data.  
10.2  In the case of any class of work for which there is no such specification as is mentioned in 

Contract Data, such work shall be carried out in accordance with the instructions and 
requirement of the Engineer-in-charge.  

10.3  The contractor shall supply and take upon himself the entire responsibility of the sufficiency of 
the scaffolding, timbering, machinery, tools and implements, and generally of all means used 
for the fulfilment of this contract whether such means mayor may not be approved or 
recommended by the Engineer.  

11. Discoveries  
Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be 
the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out 
the Engineer's instructions for dealing with them.  

12. Dispute Resolution System  
 12.1   No dispute can be raised except before the Competent Authority as defined in Contract Data 

in writing giving full description and grounds of dispute. It is clarified that merely recording 
protest while accepting measurement and/or payment shall not be taken as raising a dispute.  

 12.2   No dispute can be raised after 45 days of its first occurrence. Any dispute raised after expiry 
of 45 days of its first occurrence shall not be entertained and the Employer shall not be liable 
for claims arising out of such dispute.  

 12.3   The Competent Authority shall decide the matter within 45 days.  
 12.4   Appeal against the order of the Competent Authority can be preferred within 30 days to the 

Appellate Authority as defined in the Contract Data. The Appellate Authority shall decide the 
dispute within 45 days.  

 12.5   Appeal against the order of the Appellate Authority can be preferred before the Madhya 
Pradesh Arbitration Tribunal constituted under Madhya Pradesh Madhyastham Adhikaran 
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Adhiniyam, 1983.  
 12.6   The Contractor shall have to continue execution of the Works with due diligence 

notwithstanding pendency of a dispute before any authority or forum.  

B. TIME CONTROL 
13. PROGRAMME  
 13.1   Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme showing the general methods, arrangements,' order and timing for all 
the activities for the construction of works.  

 13.2   The program shall be supported with all the details regarding key personnel, equipment and 
machinery proposed to be deployed on the works for its execution. The contractor shall 
submit the list of equipment and machinery being brought to site, the list of key personnel 
being deployed, the list of machinery/equipment being placed in field laboratory and the 
location of field laboratory along with the Programme.  

 13.3   An update of the Programme shall be a programme showing the actual progress achieved 
on each activity and the effect of the progress achieved on the timing of the remaining 
Works, including any changes to the sequence of the activities.  

 13.4   The Contractor shall submit to the Engineer for approval an updated Programme at intervals 
no longer than the period stated in the Contract Data. If the Contractor does not su8mit an 
updated Programme within this period, the Engineer may withhold the amount stated in the 
Contract Data from the next payment certificate and continue to withhold this amount until 
the next payment after the date on which the overdue Programme has been submitted.  

 13.5   The Engineer's approval of the Programme shall not alter the Contractor's obligations.  
14. Extension of Time 
 14.1.   If the Contractor desires an extension of time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or on any other grounds, he shall apply, in 
writing, to the Engineer-in-charge, on account of which he desires such extension. Engineer-
in-Charge shall forward the aforesaid application to the Competent Authority as prescribed.  

 14.2   The competent authority shall grant such extension at each such occasion within a period of 
30 days of receipt of application from contractor and shall not wait for finality of work. Such 
extensions shall be granted in accordance with provisions under clause- 15 of this 
agreement.  

 14.3   In case the work is already in progress, the Contractor shall proceed with the execution of 
the works, including maintenance thereof, pending receipt of the decision of the competent 
authority as aforesaid with all due diligence.  

15. Compensation for delay  
 15.1   The time allowed for carrying out the work, as entered in the agreement, shall be strictly 

observed by the Contractor.  
 15.2   The time allowed for execution of the contract shall commence from the date of signing of the 

agreement. It is clarified that the need for issue of work order is dispensed with.  
 15.3   In the event milestones are laid down in the Contract Data for execution of the works, the 

contractor shall have to ensure strict adherence to the same.  
 15.4   Failure of the Contractor to adhere to the timelines and/or milestones shall attract such 

liquidated damages as is laid down in the Contract Data.  
 15.5  In the event of delay in execution of the Works as per the timelines mentioned in the Contract 

Data the Engineer-in-charge shall retain from the bills of the Contractor amount eqd'al to the 
liquidated damages leviable until the Contractor makes such delays good. However, the 
Engineer-in-charge shall accept bankable security in lieu of retaining such amount.  

 15.6  If the Contractor is given extension of time after liquidated damages have been paid, the 
Engineer in Charge shall correct any over payment of liquidated damages by the Contractor 
in the next payment certificate.  

 15.7  In the event the Contractor fails to make good the delay until completion of the stipulated 
contract period (including extension of time) the sum so retained shall be adjusted against 
the liquidated damages levied.  

16. Contractor's quoted percentage  
The Contractor's quoted percentage rate referred to in the "Bid for works" will be deducted/ added 
from/to the net amount of the bill after deducting the cost of material-supplied by the department•.  

17.  Tests  
       17.1   The Contractor shall be responsible for:  
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a. Carrying out the tests prescribed in specifications, and  
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  

 17.2   The contractor shall have to establish field laboratory within the time specified and having 
such equipments as are specified in the Contract Data.  

 17.3   Failure of the Contractor to establish laboratory shall attract such penalty as is specified in 
the Contract Data.  

18.     Correction of Defects noticed during the Defect Liability Period  
 18.1   The Defect Liability Period of work in the contract shall be as per the Contract Data.  
 18.2   The Contractor shall promptly rectify all defects pointed out by the Engineer well before the 

end of the Defect Liability Period. The Defect Liability Period shall automatically stand 
extended until the defect is rectified.  

 18.3   If the Contractor has not corrected a Defect pertaining to the Defect Liability Period to the 
satisfaction of the Engineer, within the time specified by the Engineer, the Engineer will 
assess the cost of having the Defect corrected, and the cost of correction of the Defect shall 
be recovered from the Performance S'ecurity or any amount due or that may become due to 
the contractor and other available securities.   

D. Cost Control 
19. Variations - Change in original Specifications, Designs, and Drawings etc.  
19.1  The Engineer-in-charge shall have power to make any alterations, omissions or additions to or 

substitutions in the original specifications, drawings, designs and instructions, that may appear to him 
to be necessary during the progress of the work and the contractor shall carry out the work in 
accordance with any instructions which may be given to him in writing signed by the Engineer-in- 
charge, and such alterations, omission, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work, which the contractor may be directed to do in the manner 
above specified, as part of the work, shall be carried out by the contractor on the same conditions in 
all respects on which he agrees to do the main work 

19.2 The time for the completion of the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original contract work and the certificate of the Employer 
shall be conclusive as to such proportion.  

20. Extra items  
 20.1   All such items which are not included in the priced BOO shall be treated as extra items.  
21. Payments for Variations and / or Extra Quantities  
 21.1   The rates for such additional (Extra quantity), altered or substituted work / extra items under 

this clause shall be worked out in accordance with the following provisions in their respective 
order:-  

 ,a.  The contractor is bound to carry out the additional (Extra quantity), work at the same rates as 
are specified in the contract for the work.  

b. If the item is not in the priced BOO and is included in the SOR of the department, the rate 
shall be arrived at by applying the quoted tender percentage on the SOR rate.  

c. If the rates for the altered or substituted work are not provided in applicable SOR - such rates 
will be derived from the rates for a similar class (type) of work as is provided in the contract 
(priced BOO) for the work.  

d.  If the rates for the altered, substituted work cannot be determined in the manner specified in 
the sub clause (c) above - then the rates for such composite work item shall be worked out 
on the basis of the concerned Schedule o Rates minus/plus the percentage quoted by the 
contractor.  

e. If rates for a particular part or parts of the item is not in the Schedule of Rates and the rates 
for the altered, or substituted work item cannot be determined in the manner specified in sub 
clause (b) to (d) above, the rate for such part or parts will be determined by the Competent 
Authority as defined in the Contract Data on the basis of the rate analysis derived out of 
prevailing market rates when the work was done.  

f. But under no circumstances, the contractor shall suspend the work on the plea of non-
acceptability of rates on items falling under sub clause (a) to (d). In case the contractor does 
not accept the rate approved by the Engineer in Charge for a particular item, the contractor 
shall continue to carry out the item at the rates determined by the Competent Authority. The 
decision on the final rates payable shall be arrived at through the dispute settlement 
procedure. 
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22.  No compensation for alterations in or restriction of work to be carried out.  
 22.1   If at any time after the commencement of the work, the Engineer-in-charge, for any reason 

whatsoever, not require the whole or any part of the work as specified in the bid to be carried 
out; the Engineer-in-charge shall give notice in writing of the fact to the Contractor and 
withdraw that whole or any part of the work.  

 22.2  The Contractor shall have no claim to any payments or compensation whatsoever, on 
account of any profit or advantage which he might have derived from the execution of work in 
full or on account of any loss incurred for idle men and machinery due to any alteration or 
restriction of work for whatsoever reason.  

 22.3  The Engineer-in-charge may supplement the work by engaging another agency to execute 
such portion of the work, without prejudice to his rights. 

23. No Interest Payable  
No interest shall be payable to the Contractor on any payment due or awarded by any authority.  

24 Recovery from Contractors  
Whenever any claim against the Contractor for the payment arises under the contract, the 
Department may be entitled to recover such sum by:  
(a) Appropriating, in part or whole of the Performance Security and Additional Performance 

Security, if any; and/or Security Deposit and / or any sums payable under the contract to the 
contractor.  

(b) If the amount recoverl-d in accordance with (a) above is not sufficient, the balance sum may 
be recovered from any payment due to the contractor under any other contract of the 
department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears of land 
revenue under the M.P. Land Revenue Code. 

25. Tax  
25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial tax and 

other levies, duties, cess, toll, taxes of Central  and State Governments, local bodies and 
authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and duties in 
respect of materials actually consumed on public work, shall be borne by the Contractor.  

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be payable 
to the contractor.  

26. Check Measurements 
26.1 The department reserves to itself the right to prescribe a scale of check measurement of work in 

general or specific scale for specific works or by other special orders.   
26.2 Checking of measurement by superior officer shall supersede measurements by subordinate 

officer(s), and the former will become the basis of the payment.  
26.3 Any over/excess payments detected, as a result of such check measurement or 'otherwise at any 

stage up to the date of completion of the defect liability period specified in this contract, shall be 
recoverable from the Contractor, as per clause 24 above.  

27.  Termination by Engineer in Charge  
27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer in 

Charge may by notice require the Contractor to make good the failure and to remedy it 
within a specified reasonable time. 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the Contractor 
a. abandons the Works or otherwise plainly demonstrates the intention not to continue 

performance of his obligations under the Contract;  
b. the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  
c. without reasonable excuse fails to comply with the notice to correct a particular defect 

within a reasonable period of time;  
d. the Contractor does not maintain a valid instrument of financial security as prescribed;  
e. the Contractor has delayed the completion of the Works by such duration for which the 

maximum amount of liquidated damages is recoverable;  
f. If the Contractor fails to deploy machinery and equipment or personnel or set up a field 

laboratory as specified in the Contract Data;  
g. If the contractor, in the judgment of the Engineer in charge has engaged in corrupt or 

fraudulent practices in competing for or in executing the contract; 
27.3 Any other fundamental breaches as specified in the Contract Data. In any of these events 
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or circumstances, the Engineer in Charge may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in 
the case of sub-paragraph (b) or (g) of clause 27.2, the Engineer in Charge may 
terminate the Contract immediately.  

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract for 
convenience by giving notice to the Contractor  

28. Payment upon Termination 
28.1 If the contract is terminated under clause 27.3, the engineer shallissue a certificate for 

value of the work accepted on final measurements, less Advance Payments and Penalty 
as indicated in the Contract Data. The amount so arrived at shall be determined by the 
Engineer-in-Charge and shall be final and binding on both the parties.  

28.2  Payment on termination under clause 27.4 above-  If the Contract is terminated under 
clause 27.4 above, the Engineer shall issue a certificate for the value of the work done, 
the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel 
employed solely on the Works, and the Contractor's costs of protecting and securing the 
Works and less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted at source as 
per applicable law.  

28.3  If  the total amount due to the Employer exceeds any payment due to .the Contractor, the 
difference shall be recovered as per clause 24 above.  

29. Performance Security  
The Contractor shall have to submit performance security and additional performance security, if any, 
as specified in the Bid Data Sheet at the time of signing of the contract. The contractor shall have to 
ensure that such performance security and additional performance security, if any, remains valid for 
the period as specified in the Contract Data.  

30. Security Deposit-  ,  
 30.1   Security Deposit shall be deducted from each running bill at the rate as specified in the 

Contract Data. The total amount of Security Deposit so deducted shall not exceed the 
percentage of Contract Price specified in the Contract Data.  

 30.2   The security deposit may be replaced by equivalent amount of bank guarantee or fixed 
deposit receipt assigned to the Employer, with validity up to 3 (three) months beyond the 
completion of Defect Liability Period/ extended Defect Liability Period.  

 30.3   The Security Deposit shall be refunded on completion of Defect Liability Period.  
31. Price Adjustment  

31.1 Applicability  
1. Price adjustment shall be applicable only if provided for in the Contract Data.  
2. The price adjustment clause shall apply only for the works executed from the date of signing 

of the agreement until the end of the initial intended completion date or extensions granted for 
reasons attributed to the Employer by the Engineer.  

3. The Contractor shall not be entitled to any benefit arrsmg from the price adjustment clause for 
extension in the contract period for reasons attributed to the Contractor. 

4. In the Force Majeure event the price escalation clause shall apply.  
31.2 Procedure  

1. Contract price shall be adjusted for increase or decrease in rates and price of labour, 
materials, fuels and lubricants in accordance with following principles and procedures and as 
per formula given in the contract data.  

2. The price adjustable shall be determined during each quarter from the formula given in the 
contract data. 

3. Following expression and meaning are assigned to the work done during each quarter:  
R = Total value of work during the quarter. It would include the amount of secured advance 
granted, if any, during the quarter, less the amount of secured advance recovered, if any 
during the quarter, less value of material issued by the department, if any, during the quarter.  

4. Weightages of various components of the work shall be as per the Contract Data.  
 31.3  To the extent that full compensation for any rise or fall in costs to the contractor is not covered by 

the provisions of this or other clauses in the contract, the unit rates and prices included in the 
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in 
costs.  

 31.4  The index relevant to any quarter, for which such compensation is paid, shall be the arithmetical 
average of the indices relevant of the calendar month.  
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 31.5  For the purpose of clarity it is pointed out that the price adjustment may be either positive or 
negative, i.e. if the price adjustment is in favour of the Employer, the same shall be recovered 
from the sums payable to the Contractor.  

32. Mobilization and Construction Machinery Advance  
.~"  

 32.1        Payment of advances shall be applicable if provided in the Contract Data.  
 32.2   If applicable, the Engineer in Charge shall make interest bearing advance payment to 

the contractor of the amounts stated in the Contract Data, against provision by the 
contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 
scheduled banks, in the name as stated in the Contract Data, in amounts equal to the 
advance payment. The guarantee shall remain effective until the advance payment has 
been repaid, but the amount of the guarantee shall be progressively reduced by the 
amounts repaid by the contractor.  

 32.3   The rate of interest chargeable shall be as per Contract Data.  
 32.4   The construction machinery advance, if applicable, shall be limited to 80% of the cost of 

construction machinery and admissible only for new construction machinery.   
 32.5   The advance payment shall be recovered as stated in the Contract Data by deducting 

proportionate amounts from payment otherwise due to the Contractor. No account shall 
be taken of the advance payment or its recovery in assessing valuations of work done, 
variations, price adjustments, compensation events, or liquidated damages.  

33. Secured Advance  
33.1   Payment of Secured Advance shall be applicable if provided in the Contract Data. 
33.2  If applicable, the Engineer shall make advance payment against materials intended for 

but not yet incorporated in the Works and against provision by the contractor of an 
unconditional Bank Guarantee in a form and by a nationalized/ scheduled bank, in the 
name as stated in the Contract Data, in amounts equal to the advance payment. The 
guarantee shall remain effective until the advance payment has been adjusted, but the 
amount of the guarantee shall be progressively reduced by the amounts adjusted by 
the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as stipulated in 
the Contract Data.  

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.  
34. Payment Certificates  
  The payment to the contractor will be as follows for construction work:  

(a)   The Contractor shall submit to the Engineer monthly statements of the value of the 
work executed less the cumulative amount certified previously, supported with detailed 
measurement of the items of work executed.  

(b)   The Engineer shall check the Contractor's monthly statement and certify the amount to 
be paid to the Contractor.  

(c)   The value of work executed shall be determined, based on the measurements 
approved by the Engineer/ Engineer-in-charge.  

(d)   The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed.  

(e)   The value of work executed shall also include the valuation of Variations and 
Compensation Events.  

(f)   All payments shall be adjusted for deductions for advance payment, security deposit, 
other recoveries in terms of contract and taxes at source as applicable under the law. 

(g)   The Engineer may exclude any item certified in a previous certificate or reduce the 
proportion of any item previously certified in any certificate in the light of later 
information. 

(h),   Payment of intermediate certificate shall be regarded as payments by way of advance 
against the final payment and not as payments for work actually done and completed. 

(i)   Intermediate payment shall not preclude the requrnng of bad, unsound and imperfect 
or unskilled work to be removed and taken away and reconstructed or be considered as 
an admission of the due performance of the contractor any part thereof, in any respect 
or the occurring of any claim.  

(j)   The payment of final bill shall be governed by the provisions of clause 36 of GCe.  
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E. Finishing the Contract 
35. Completion Certificate  
 35.1   A Completion Certificate in the prescribed format in Contract Data shall be issued by the 

Engineer-in-Charge after physical completion of the Work.  
 35.2   After final payment to the Contractor, a Final Completion Certificate in the prescribed format 

in the Contract Data shall be issued by the Engineer-in- Charge.  
36. Final Account  
 36.1  The Contractor shall supply the Engineer with a detailed account of the total amount that the 

Contractor considers payable for works under the Contract within 21 days of issue of certificate of 
physical completion of works. The Engineer shall issue a Defects Liability Certificate and certify 
any payment that is due to the Contractor within 45 days of receiving the Contractor's account if it 
is correct and complete. If the account is not correct or complete, the Engineer shall issue within 
45 days a schedule that states the scope of the corrections or additions that are necessary. If the 
Account is still unsatisfactory after it has been resubmitted, the matter shall be referred to the 
Competent Authority as defined in the Contract Data, who shall decide on the amount payable to 
the Contractor after hearing the Contract Or and the Engineer in Charge.  

 36.2  In case the account is not received within 21 days of issue of Certificate of Completion as 
provided in clause 32.1 above, the Engineer shall proceed to finalise the account and issue a 
payment certificate within 28 days.  

F. Other Conditions of Contract 
37. Currencies  

~ All payments will be made in Indian Rupees.  
38. Labour  
 38.1  The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 

the engagement of all staff and labour, local or other, and for their payment, housing, feeding and 
transport.  

 38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and thp numbers of 
the several classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer may require.  

39. Compliance with Labour Regulations  
 39.1.   During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 
and bye laws of the State or Central Government or  local authority and any other labour law 
(including rules), regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or the _Central Government or the local 
authority. Salient features of some of the major labour laws that are applicable to construction 
industry are given in the Contract Data. The Contractor shall keep the Employer indemnified 
in case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made their under, regulations or 
notifications including amendments .. If the Employer is caused to payor reimburse, such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions 
'stipulated in the notifications/ byelaws/ Acts/ Rules/ regulations including amendments, if 
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct from 
any money due to the Contractor including his ~amount of performance security. The 
Employer/Engineer shall also have right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage suffered by the Employer. The 
employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time.  

40. Audit and Technical Examination  
  Government shall have the right to cause an audit and technical examination of the works and the final 

bill of thl contract including all supporting vouchers, abstract etc. to be made after payment of the final bill 
and if as a result of such audit and technical examination any sum is found to have been overpaid in 
respect of any work done by the contractor under the contract or any work claimed by him to have been 
done under the contract and found not to, have been executed, the Contractor shall be liable to refund 
the amount of overpayment and it shall be lawful for Government to recover the same from him in the 
manner prescribed in clause 24 above and if it is found that the Contractor was paid less than what was 
due to him, under the contract in respect of any work executed by him under it, the amount of such under 
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payment shall be duly paid by Government to the Contractor.  
41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies during the currency 
of the contract or becomes permanently incapacitated, where the surviving partners are only minors, 
the contract shall be closed without levying any damages/ compensation as provided for in clause 28.2 
of the contract agreement. However, if the competent authority is satisfied about the competence of the 
survivors, then the competent authority shall enter into a fresh agreement for the remaining work strictly 
on the same terms and conditions under which the contract was awarded.  

42. Jurisdiction  
This contract has been entered into the State of Madhya Pradesh and its validity, construction, 
interpretation and legal effect shall be subjected to the courts at the place where this agreement is 
entered into. No other jurisdiction shall be applicable.  
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CONTRACT DATA SHEET 

 

GCC 
Clause  

Particulars Data 

1.14 Employer  JIWAJI UNVERSITY, GWALIR 

1.15 Engineer JIWAJI UNVERSITY, GWALIR 

1.16 Engineer in Charge JIWAJI UNVERSITY, GWALIR 

1.22 Stipulated Period of Completion SIX  MONTHS 
(period is always excluding rainy season, unless 
mentioned otherwise) and as below: 

For Road & Bridge works costing: 

upto Rs. 5 Crores- max 12 months 

from Rs. 5 to 10 Crores -  max 18 months 

from Rs. 10 to 20 Crores -  max 24 months 

from Rs. 20 to 50 Crores -  max 28 months 

more than Rs. 50 Crores -  max 36 months 

For Conventional Building works  costing: 

upto Rs. 50 lacs- max 12 months 

from Rs. 50 lacs to 2 Crores -  max 15 months 

from Rs. 2  to 5 Crores -  max 18 months 

from Rs. 5 to 10 Crores -  max 20 months 

from Rs. 10 to 20 Crores -  max 24 months 

more than Rs. 20 Crores -  max 30 months 

For Prefab Building works:  
the time permitted to be kept is 50% of time 
prescribed for conventional construction 

3 Language & Law of Contract English & Indian Contract Act 1872 

4 

Address & contact details of the 
Contractor 

As per 'Annexure-H'  

Address & contact details of the 
Employer/ Engineer – phone, Fax,   
e-mail. 

JIWAJI UNVERSITY, GWALIR 

5 
Subcontracting permitted for the 
Contract Value  

More than Rs.  five Crores.  

6 

Technical Personnel to be provided 
by the contractor 

As per 'Annexure-I' (Format I-3)  

Penalty, if required Technical 
Personnel not employed 

Rs thirty thousand per month for each Graduate 
Engineer and  
Rs eighteen thousand per month for each Diploma  
Engineer 

10 
Specifications  As per 'Annexure - E'  

Drawings  As per 'Annexure - N' 

12 

Competent Authority for deciding 
dispute under Dispute Resolution 
System 

JIWAJI UNVERSITY, GWALIR 

Appellate Authority for deciding 
dispute under Dispute Resolution 
System 

JIWAJI UNVERSITY, GWALIR 

13 

Period for submission of updated 
construction program 

(a) Every 3 months 
 or  

(b) at the end of every milestone,   
whichever is less 

Amount to be withheld for not 
submitting construction program in 
the prescribed period 

@ 1 % (one) percent of contract amount, subject to a 
maximum of Rs. 50,000/-. 
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GCC 
Clause  

Particulars Data 

14 

Competent Authority for granting 
Time Extension 

Upto 30 days - UNIVERSITY ENGINEER, 
JIWAJI UNVERSITY, GWALIR More than 30 
days - REGISTAR JIWAJI UNVERSITY, 

GWALIR 

15 

Milestones laid down for the contract YES. 

If Yes, details of Milestones As per 'Annexure - O' or  
as below, if not mentioned in Annexure -O: 
Mile Stone 1:- 

1/8th of the whole work before 1/4th of the 
whole time allowed has elapsed, 

 Mile Stone 2:- 
3/8th of the whole work before 1/2th  of the 
whole time allowed has has elapsed  

Mile Stone 3:- 
3/4th of the whole work before 3/4th of the 
whole time allowed has has elapsed 

Mile Stone 4:- 
complete work within the stipulated time 

Liquidated damage  As per 'Annexure - P' 

17 

List of equipment for lab  As per 'Annexure - Q' 

Time to establish lab 30 days from date of signing of the Agreement 

Penalty for not establishing  field 
Laboratory   

1% of Contract Amount per month, subject to a 
maximum of  Rs. 50,000/-  per month of delay 

18 Defect Liability Period As below: 
(A) For LIFT work :-  

(i) For New LIFT WORK : -  5 years; 
 

21 Competent Authority for determining 
the rate  

JIWAJI UNVERSITY, GWALIR 

27 

Any other condition for breach of 
contract 

Yes as below: 
If the contractor fails to achieve  50% financial 
progress in any milestone and /or  
fails to achieve 75% financial progress in two 
consecutive mile stones 

28 Penalty  Penalty Shall include : 
(a) Security deposit as per clause 30 of General    

Conditions of Contract,  
and   

(b)  Liquidated Damages imposed as per clause 
15  or Performance Security (Guarantee) 
including Additional Performance Security 
(Guarantee),  if any, as per clause 29 of 
General Conditions of Contract, whichever is 
higher 

29 
Performance guarantee (Security) 
shall be valid up to 

Three months beyond the completion of Defect 
Liability Period (Maintenance Guarantee Period) 

30 

Security Deposit to be deducted from 
each running bill 

At the rate of 5% of Gross Amount of Running Bill 

Maximum limit of deduction of 
Security Deposit  

Up to 5% of Final Contract Amount. 

31 Clause 31.1(1)Price adjustment shall 
be applicable 

As per Annexure R and as below: 
(a) The price Adjustment shall apply only in 

respect of Cement, Steel, Bitumen and POL 
components.  

(b) Price Adjustment shall be applicable only in 
case of Probable Amount of Contract (PAC) in 
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GCC 
Clause  

Particulars Data 

NIT is more than Rs ten Cr. This clause shall 
not have any bearing with the Contract 
Amount. 

Clause 31.2.4 Weightages of 
Component in the work  
 
 

Component 

Percentage of Component 
 in the work 

Road 
Work 

Bridge 
Work 

Building 
Work 

Cement - Pc  22.5% 18% 

Steel - Ps  7.5% 13% 

Bitumen - P b 15% 0 0 

POL - P f 7.5% 5% 5% 

323 Clause 32.1 Mobilization and 
Construction Machinery Advance 
Applicable  

No Mobilization and Construction Machinery Advance 
Payable  

Clause 32.2 If yes, Unconditional 
Bank Guarantee  

Not Applicable 

Clause 32.3 If yes, Rate of interest 
chargeable on advances 

Not Applicable 

Clause 32.4 If yes, Type & Amount of 
Advance payment that can be paid 

Not Applicable 

Clause 32.5 If yes, Recovery of 
advance payment 

Not Applicable 

33 Clause 33.1 Secured Advance 
Applicable    

Not Applicable 

Clause 33.2 if yes, Unconditional 
Bank Guarantee  

Not Applicable 

Clause 33.2 if yes, Amount of 
Secured Advance  

Not Applicable 

Clause 33.3 if yes, Conditions for 
secured advance  

Not Applicable 

Clause 33.4 if yes, Recovery of 
Secured advance 

Not Applicable 

35 

Completion Certificate – after 
physical completion of the Work  

As per 'Annexure - U'4 

Final Completion Certificate – after 
final payment on completion of the 
Work 

As per 'Annexure- V' 

36 Competent Authority  REGISTAR, JIWAJI UNVERSITY, GWALIR 

39 
Salient features of some of the major 
labour laws that are applicable 

As per 'Annexure-W' 

415 Competent Authority  LABOUR COMMISSIONER, M.P. 

Annexure – N 
(See Clause-10 of Section 3 – GCC) 

 
DRAWING 

List of Drawing ;- 
 

Annexure – O 

 
3  

 
4  
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(See Clouse-15 of Section 3 – GCC) 
 

DETAILS OF MILESTONES  
 

Annexure – P 
(See Clouse-15 of Section 3 – GCC) 

Compensation for Delay 
If the contractor fails to achieve the milestones, and the delay in execution of work is attributable 

to the contractor/the Employer shall retain an amount from the sums payable and due to the contractor as 
per following scale -  

h. Slippage up to 25% in financial target during the milestone under consideration - 2.5% of the 
work remained unexecuted in the related time span.  

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone under 
consideration 5% of the work remained unexecuted in the related time span ..  

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone under 
consideration -7.5% of the work remained unexecuted in the related time span ..  

iv.  Slippage exceeding 75% in financial target during the milestone under consideration -10% of 
the work remained unexecuted in the related time span.  

Note:  For arriving at the dates of completion of time span related to different milestones, delays which are 
not attributable to the Contractor shall be considered. The slippage on any milestone is if made good 
in subsequent milestones or at the time of stipulated period of completion, the amount retained as 
above shall be refunded. In case the work is not completed within the stipulated period of completion 
along with all such extensions which are granted to the Contractor for either Employer's default or 
Force Majeure, the compensation shall be levied on the contractor at the rate of 0.05% per day of 
delay limited to a maximum of 10% of contract price. The decision of Superintending Engineer shall 
be final and binding upon both the parties 

Annexure – Q 
(See Clouse-17 of Section 3 – GCC) 

 
LIST OF EQUIPMENT FOR QUALITY CONTROL AB 

Annexure – R 
(See Clouse-31 of Section 3 – GCC) 

 
PRICE ADJUSTMENT 

The formulas for adjustment of price are as follow:  
R =  Value of work as defined in Clause 31.2(3) of General Conditions of Contract  
Weightages* of component in the work  

S.No  Component  Percentage of component in the work 
 

 1  Cement - Pc   
2  Steel - Ps   
3  Bitumen - Pb   
4  POL - Pf   

 

• Weightages of various components of the work shall be as determined by the competent technical 
sanction authority.  

Adjustment for cement component  
(ii)   Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be 

paid in accordance with the following formula:  
 Vc=  0.85 x pc/100 x R x (C1-CO)/Co  
 Vc=  increase or decrease in the cost of work during the month under Consideration due to 

changes in rates for cement.  
 Co=  The all India wholesale price index for Grey cement on the date of opening of Bids as 

published by the Ministry of Industrial Development, Government of India, New Delhi. 
(www.eaindustry.nic.in)  

 C1=  The all India average wholesale price index for Grey cement for the month under 
consideration as published by Ministry of Industrial Development, Government of Indil New 
Delhi. (www.eoindustry. nic. in)  

 Pc=  Percentage of cement component of the work  
Note: For the application of this clause, index of Grey Cement has been chosen to represent Cement group.  
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A                                                                                                                 adjustment of steel component  
 (iii)  Price adjustment for increase or decrease in the cost of steel procured by the Contractor 
shall be paid in accordance with the following formula: 
Vs=   0.85 x Ps x /100 x R x (51-50)/50  
Vs=   Increase or decrease in the cost of work during the month under consideration due to changes in the 

rates for steel.  
50=   The all India wholesale price index for steel (Bars and Rods) on the date of opening of Bids as 

published by the Ministry of Industrial Development, Government of India, New Delhi. 
(www.eaindustry.nic.iA)  

Si =  The all India average wholesale price index for steel (Bars and Rods) for the month under 
consideration as published by Ministry of Industrial Development, New Delhi. 
(www~eaindustry.nic.in)  

Ps=   Percentage of steel component of the work.  
 
Note: For the application of this clause, index of Bars and Rods has been chosen to  

represent steel group.  
Adjustment of bitumen component  
(iv)   Price adjustment for increase or decrease is the cost of bitumen shall be paid  

in accordance with the following formula:  
Vb=  0.8Sx Pb/ 100xRx( Bi- Ba) / Ba  
Vb=  Increase or decrease in the cost of work during the month under consideration due to changes in 

rates for bitumen.  
Ba=  The official retail price of bitumen at the IOC depot at nearest center on the date of opening of Bids.  
Bi=  The official retail price of bitumen of IOC depot at nearest center for the rs" day of the month under 

consideration.  
Pb =  Percentage of bitumen component of the work.  
Adjustment of POL (fuel and lubricant) component  
(V)  Price adjustment for increase or decrease in cost of POL ( fuel and lubricant) shall be paid in 

accordance with the following formula:  
VI=  0.85 x PI/lOa x R x ( Fi - Fa) / Fa 
Vf =  Increase or decrease in the cost of work during the month under consideration due to 

changes in rates for fuel and lubricants.  
Fo=  The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC at nearest 

center on the date of opening of Bids.  
Fi =  The official retail price of HSD at the existing consumer pumps of IOC at nearest center for the is 15 

day of month of the under consideration.  
PI =  Percentage of fuel and lubricants component of the work.  
Note: For the application of this clause, the price of High Speed Diesel has been chosen to represent fuel 

and lubricants qroup 
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Annexure - S  
(See clause 32 at Section 3 -GCC )  

Bank Guarantee Form for Mobilization and Construction Machinery Advance  
To, 

__________ [name of Employer]  
_________ [address of Employer]  
__________ [name of Contractor]  
In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract  
______________________________ [name and address of Contractor] (hereinafter called "the Contractor") 
shall deposit with _______ _______ _______ _______ [name of Employer] a bank guarantee to guarantee 
his proper and faithful performance under the said Clause of the Contract in an amount of _______ 
_______[amount of Guarantee] ____________________________ [in words).  

We, the ____________________________[bank of financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as surety 
merely, the pavrnent to _______ _______ _______ _______  [name of Employer] on his first demand 
without whatsoever right of obligation on our part and without his first claim to the Contractor,' in the amount 
not exceeding _______ _______ [amount of guarantee] ___________________ [in words).  

We further agree that no change or addition to or other modification of the terms of the 
Contractor or Works to be performed there under or of any of the Contract documents which may be made 
between _______ _______ _______ _______ [name of Employer) and the Contractor, shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any such change, addition 
or modification.  

This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until ____________________________ [name of Employer) receives full repayment of 
the same amount from the Contractor.  

Yours truly,  
 
Signature and Seal: -------------  
Name of Bank/Financial Institution:  _   
Address:   
Date:  _  

 
An amount shall be inserted by the Bank or Financial Institution representing the amount of the Advance 
Payment, and denominated in Indian Rupees. 

Annexure -T  
(See clause 33 of Section 3 -GCC )  

Bank Guarantee Form for Secured Advance 
INDENTURE FOR SECURED ADVANCES  

This indenture made the  _____________ day of  ___________20_ BETWEEN ______ 
(hereinafter called the contractor which expression shall where the context so admits or implies be deemed 
to include his executors, administrators and assigns) or the one part and the Employer of the other part.  

Whereas by an agreement dated ………………….. (hereinafter called the said agreement) the 
contractor has agreed.  

AND WHEREAS the contractor has applied to the Employer that he may be allowed 
advanced on the security of materials absolutely belonging to him and brought by him to the site of the works 
the subject of the said agreement for use in the construction of  
such of the works as he has undertaken to executive at rates fixed for the finished work (inclusive of the cost 
of materials and labour and other charges)  

AND WHEREAS the Employer has agreed to advance to the Contractor the  sum of 
Rupees   _________________________________  _________________ on the security of materials 
the quantities and other particulars of which are detailed in Accounts of Secured Advance attached to the 
Running account Bill for the said works signed by the Contractor on …………………………………………. 
and the Employer has reserved to himself the option of making any further advance or advances on the 
security of other materials brought by the Contractor to the site of the said works.  

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement  and in 
consideration of the sum of Rupees  ________________ on or before the execution of these presents paid 
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to the Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of 
such further advances (if any) as may be made to him as a for said the Contractor doth hereby covenant and 
agree with the President and declare as follows: That the said sum of Rupees  _so advanced by the 
Employer to : 
(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for no 
other purpose whatsoever.  

(2) That the materials details in the said Account of Secured Advances which have been offered to and 
accepted by the Employer as security are absolutely the Contractor's own propriety and free from 
encumbrances of any kind and the contractor will not make any application for or receive a further 
advance on the security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the Contractor indemnified the Employer against all claims to any 
materials in respect of which an advance has be made to him as aforesaid.  

(3) That the materials detailed in the said account of Secured Advances and all other materials on the 
security of which any further advance or advances may hereafter be made as aforesaid (hereafter 
called the said materials) shall be used by the Contractor solely in the execution of the said works in 
accordance with the directions of the Engineer.  

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 
proper watch, safe custody and protection against all risks of the said materials and that until used in 
construction as aforesaid the said materials shall remain at the site of the said works in the 
Contractor's custody and on his own responsibility and shall at all times be open to inspection by the 
Engineer or any officer authorized by him. In the event of the said materials or any part thereof being 
stolen, destroyed or damaged or becoming deteriorated in a greater degree than is due to 
reasonable use and wear thereof the Contractor will forthwith replace the same with other materials 
of like quality or repair and make good the same required by the Engineer. 

(5) That the said materials shall not be removed from the site of the said works except with the written 
permission of the Engineer or an officer authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contract receives payment from the 
Employer of the price payable to him for the said works under the terms and provisions of the said 
agreement. Provided that if any intermediate payments are made to the Contractor on account of 
work done than on the occasion of each such payment the Employer will- be at liberty to make a 
recovery from the Contractor's bill for such payment by deducting there from the value of the said 
materials than actually used in the construction and in respect of which recovery has not been made 
previously, the value for this purpose being determined in respect of each description of materials at 
the rates at which the amounts of the advances made under these presents were calculated.  

(7) That if the Contractor shall at any time make any default in the performance or observance in any 
respect of any of the terms and provisions of the said agreement or of these presents the total 
amount of the advance or advances that may still be owipg of the Employer shall immediately on the 
happening of such default be re- payable by the Contractor to be the Employer together with interest 
thereon at twelve percent per annum from the date or' respective dates of such advance or 
advances to the date of repayment and with all costs, charges, damages and expenses incurred by 
the Employer in or for the recovery thereof or the enforcement of this security or otherwise by 
reason of the default of the Contractor and the Contractor hereby covenants and agrees with the 
Employer to reply and pay the same respectively to him accordingly 

(8) That the Contractor hereb'f charges all the said materials with the repayment to the Employer of the 
said sum of Rupees and any further sum of sums advanced as aforesaid and all costs, charges, 
damages and expenses payable under these presents PROVIDED ALWAYS and it is hereby agreed 
and declared that notwithstanding anything in the said agreement and without prejudice to the power 
contained therein if and whenever the covenant for payment and repayment here-in-before 
contained shall become enforceable and the money owing shall not be paid in accordance there 
with the Employer may at any time thereafter adopt all or any of the following courses as he may 
deem best: 

(a)  Seize and utilise the said materials or any part thereof in the completion of the said works on 
behalf of the contractor in accordance with the provision in that behalf contained in the said 
agreement debiting the contractor with the actual cost of effecting such completion and the 
amount due to the contractor with the value of work done as if he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If the balance is 
against the contractor, he is to pay same to the Employer on demand.  

(b)  Remove and sell by public auction the seized materials or any part thereof and out of the 
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moneys arising from the sale retain all the sums aforesaid repayable or payable to the 
Employer under these presents and pay over the surplus (if any) to the Contractor.  

(c)  Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 
Contractor under the said agreement.  

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the said 
advance shall not be payable.  

(10) That in the event of any conflict between the provisions of these presents and the said agreement 
the provisions of these presents shall prevail and in the event of any dispute or difference arising 
over the construction or effect of these presents the settlement of which has not been here-in-before 
expressly provided for the same shall be referred to the Employer whose decision shall be final and 
the provision of the Indian Arbitration Act for the time being in force shall apply to any such 
reference.  

Annexure - U  
 

(See clause 35 of Section 3 -GCC) 
Physical Completion Certificate 

Name of Work:  
..................................................................................................................................................
....................................................................................................................................................
..................................................................................................  

 
Agreement No  ...........  ... :  ......................................... Date  ....................................... .  
 
Amount of Contract Rs   .....................................................…………………..  
 
Name of Agency:  ................................................................  
 
Used M B No. ………………………… 
 
Last measurement recorded  

a. a. Page No.& MB No.  
b. b. Date  
c.  
d. Certified that the above mentioned work was physically completed on ………….… (date) and taken over on 

……………………. (date) and that I have satisfied myself to best of my ability that the work has been done 
properly.  
Date of issue  

          REGISTAR 
 JIWAJI UNIVERSITY, GWALIOR
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Annexure - U  
(See clause 35 of Section 3 -GCC) 

Final  Completion Certificate 
Name of Work:  

.....................................................................................................................................................................

...................................................................................................................................................................

................................................................  
Agreement No  ...............  ... :  .............................................. Date  ............................................. .  
Amount of Contract Rs   ............................................................... …………………..  
Name of Agency:  ........................................................................ .  
Used M B No. ………………………… 
Last measurement recorded  

e. a. Page No.& MB No.  
f. b. Date  
g.  
h. Certified that the above mentioned work was physically completed on ………….… (date) and taken over on 

……………………. (date)  
i. Agreemented amount Rs ……………………………………. 

Final Amount paid to contractor Rs………………………….. 
Incumbency of officers for the work 
I have satisfied myself to best of my ability that the work has been done properly.  
Date of issue ………………. 

         REGISTAR,  
         JIWAJI UNVERSITY, GWALIR 
  

Annexure - W  
(See clause 39 of Section 3 -GCC)  

 
Salient Features of Some Major Labour Laws Applicable 

 a)  Workmen Compensation Act 1923: - The Act provides for compensation in case of injury by accident arising out 
of and during the course of employment.  

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on satisfaction of certain 
conditions on separation if an employee has completed the prescribed minimum years (say, five years) of service 
or more or on death the rate of prescribed minimum days'(say, 15 days} wages for every completed year of 
service. The Act is applicable to all establishments employing the prescribed minimum number (say, 10) or more 
employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 
Employer plus workers at the rate prescribed (say, 10% or 8.33%). The benefits payable under the Act are:  

 i.  Pension or family pension on retirement or death as the case may be.  
 ii.  Deposit linked insurance on the death in harness of the worker.  
 III.  Payment of P.F. accumulation on retirement/death etc.  
d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women employees in case 

of confinement or miscarriage etc.  
e) Contract labour (Regulation & Abolition) Act 1970: - The Act provides for certain welfare measures to be 

provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are required to 
be provided, by the Principal Employer by Law. The principal Employer is required to take Certificate of 
Registration and the Con1jactor is required to take license from the designated Officer. The Act is applicable to 
the establishments or Contractor of Principal  Employer if they employ prescribed minimum (say 20) or more 
contract labour.  

 f}  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum Wages fixed by appropriate 
Government as per provisions of the Act if the employment is a scheduled employment. Construction of 
buildings, roads, runways is scheduled employment.  

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be paid, when it will be paid and 
what deductions can be made from the wages of the workers.  

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for work of equal nature to male 
and female workers and for not making discrimination against female employees in the matters of transfers, 
training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing prescribed minimum (say, 
20) or more workmen. The Act provides for payments of annual bonus within the prescribed range of percentage 
of wages to employees drawing up to the prescribed amount of wages, calculated in the prescribed manner. The 
Act does not apply to certain establishments. The newly set-up establishments are exempted for five years in 
certain circumstances. States may have different number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for resolution of industrial 
disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or 
retrenching the employees or closing down the establishment.  •  
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k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all establishments employing prescribed 
minimum (say, lOa, or 50). The Act provides for laying down rules governing the conditions of employment by 
the Employer on matters provided in the Act and gets these certified by the designated Authority.  

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade unions of workmen and 
Employers. The Trade Unions registered under the Act have been given certain immunities from civil and 
criminal liabilities.  

m) Child j.abour (Prohibition & Regulation) Act 1986: - The Act prohibits employment of children below 14 years of 
age in certain occupations and processes and provides for regulations of employment of children in all other 
occupations and processes. Employment of child labour is prohibited in building and construction industry.  

• r,  
n) Inter-State Migrant Workmen's (Regulation of Employment & Conditions of Service) Act 1979: - The Act is 

applicable to an establishment which employs prescribed minimum (say, five) or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for employment in the establishment 
situated in a~orher state). The Inter-State migrant workmen, in an establishment to which this Act becomes 
applicable, are required to be provided certain facilities such as Housing, Medical-Aid, Travelling expenses from 
home up to the establishment and back etc.  

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 1996 
and the Cess Act of 1996: - All the establishments who carryon any building or other construction work and 
employs the prescribed minimum (say, 10) or more workers are, covered under this Act. All such establishments 
are required to pay cess at the rate not exceeding 2% of the cost of construction as may be modified by the 
Government. The Employer of the establishment is required to provide safety measures at the building or 
construction work and other welfare measures, such as canteens, first-aid facilities, ambulance, housing 
accommodations for workers near the work place etc. The Employer to whom the Act applies has to obtain a 
registration certificate from the Registering Officer appointed by the Government.  

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before setting up a factory, health 
and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 
regarding accidents or dangerous occurrences to designated authorities. It is applicable to premises employing 
the prescribed minimum (say, 10) persons or more with aid of power or another prescribed minimum (say, 20) or 
more persons without the aid of power engaged in manufacturing process. 
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SECTION 3 
Conditions of Contract  

         Part - II Special Conditions of Contract [SCC]  
FOR CONTRACTS RELATED TO CONSTRUCTION OF BUILDINGS IN MPPWD. 
A. LIFT WORKING DRAWINGS FOR BUILDING — 
1. WORKING DRAWINGS AND DETAILED DRAWINGS FOR EXECUTION INCLUDING DETAILED ESTIMATE 

SHALL BE SUBMITTED BY THE CONTRACTOR, IN ACCORDANCE WITH THE CONCEPT PLANS 
APPROVED BY THE UNIVERSITY ENGINEER, AND THE COMPETENT AUTHORITY OF CONCERNING 
ADMINISTRATIVE DEPARTMENTOF M.P.. THIS SHALL BE SCRUTINIZED BY THE COMPETENT 
AUTHORITY OF USERS OF DEPARTMENT AND AFTER HIS APPROVAL THE WORKS SHALL BE 
EXECUTED BY THE CONTRACTOR 

2. THE CONTRACTOR SHALL SUBMIT ALL WORKING DRAWINGS AND DETAILED DRAWINGS FOR LIFT 
WORK. 

3. RESPONSIBILITIES OF CONTRACTORS /BIDDERS TO OBTAIN NOC FROM MP GOVT. ENERGY AND 
SAFTY DEPARTMENT AFTER FINALIZING THE WORK. FINAL PAYMENT SHALL BE MADE AFTER THE 
APPROVAL FROM MP GOVT. CONCERNING APPROPRIATE DEPARTMENT. 

 
 

 REGISTAR 
 JIWAJI UNIVERSITY, 
 GWALIOR 

SECTION 4 
BILL OF QUANTITIES (BOQ) 

NAME OF WORK :  
Probable Amount of Contract:    
(Rs. In Word s) Rs. 

S. No.  Particulars of Item of Work  
Quanti

ty  
Unit  Rate  

Amount (in 
figure)  

Amount (in 
words)  

Remarks  

I  II  III  IV  V  VI  VII  VIII  
        

As Per Schedule Attached 
        
 Total Amount (Rs. In Figure)     

  
  

 REGISTAR 
 JIWAJI UNIVERSITY, 
 GWALIOR 

SECTION 4 
BILL OF QUANTITIES (BOQ) 

SECTION 5 

AGREEMENT FORM — AGREEMENT 
This agreement, made on the ________________ day of ______________ between 

________________________________ (name and address of Employer) (hereinafter called " the Employer) and 
_______________________________ (name and address of contractor) hereinafter called "the Contractor" of the 
other part. Whereas the Employer is desirous that the Contractor execute __________________ ____________ 
(name and identification number of Contract) (hereinafter called "the Works") and the ,Employer has accepted the Bid 
by the Contractor for the execution and completion of such Works and the remedying of any defects therein, at a cost 
of Rs. __________ 

NOW THIS AGREEMENT WITNESSED as follows:  
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in 

the conditions of contract hereinafter referred to and they shall be deemed to form and be read and construed as 
part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 
therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 
Works and the remedying the defects wherein Contract Price or such other sum as may become payable under 
the provisions of the Contract at the times and in the manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement viz.  
i. letter of Acceptance  
ii. Contractor's Bid  
iii. Condition of Contract: General and Special  
iv. Contract Data v. Bid Data vi. Drawings  
vii. Bill of Quantities and  
viii. Any other documents listed in the Contract Data as forming part of the Contract.  
In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 

first before written.  
The Common Seal of ____________________________________was hereunto affixed in the 

presence of:  
Signed, Sealed and Delivered by the said _________________________ 
_______________________________________ in the presence of:   
Binding Signature of Employer  __________________________________ 
Binding Signature of Contractor  _________________________________  
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Annexure – H 
Special Condition 

1.   GST  Registration and Clearance Certificate -  

 The tender or supplier should have a business in the state of Madhya Pradesh goods would be supplied 

of various destinations in the  state and also should hold a registration certificate under the M.P. Vanjahack Kar 

Adhiniyam.  

 The tender/supplier shall also submit the Clearance Certificate as provided under section 36 of the M.P. 

Vanijahack Kar/Adhiniyam.  

2.  Royalty -  

 e/;izns’k 'kklu] yksd fuekZ.k foHkkx] Hkksiky ds vkns’k Øekad 23@4@03@ fnukad 03@02@2003 ds 
varxZr jk;YVh Hkqxrku ckor~A  
 Bsdsnkj ds vafre fcy ds Hkqxrku lacaf/kr ftys ds dysDVj ls jk;YVh izek.k i= izkIr gksus ds mijkar gh fd;k 
tkosxkA  
3.  Asphalting works -  

(i) Contractor has to produce all copies of original cash memo obtained from the companies supplying 

Lift, bitumen emulsion/asphalt, like Bharat Petroleum Co. Ltd. Hindustan Petroleum Co. Ltd. or 

Indian Oil Company from, where the material is purchased along with the bill without, which 

payment will not made.  

(ii) In addition to the above the toll tax receipt from the toll barrier passed by the trucks  carrying 

asphalt/bitumen emulsion from the factory to the site if work also here to provided.  

(iii) Contractor has also to get done all mandatory test as laid down as per Most specification as per 

required quantity and frequency before using the bitumen emulsion/Asphalt, without, which  

payment will not made.  

4-  Hkou ,oa fuekZ.k deZdkj vf/kfu;e & 1996  
 Hkkjr ljdkj }kjk Hkou ,oa vU; lafuekZ.k deZdkj ¼fu;kstu fofu;eu ,oa lsok 'krsZ½ vf/kfu;e & 1996 rFkk 
Hkou lafuekZ.k deZdkj dY;k.k midj vf/kfu;e&1996 izHkko’khy fd;k x;k gSA  

vr% deZdkj dY;k.k midj vf/kfu;e /kkjk&3 ds varxZr 1% midj dh olwyh dh tkosxhA  
5.  Regarding Suspension Of Registration-   
 In the event of tender with drawing his/her offer the expiry of the Period of validity of offer falling to 

execute the contract agreement as required by condition No. 8.1.1 of Notice inviting Tender (N.I.T.)  he/she will 

not be entitled to tender for this work in case of recall in addition of forfeiture of his/her earnest money as per 

provisions of the conditions No. 4, 7 and 8.1.1 of the N.I.T. as may be applicable. If the tender has committed a 

similar default on an earlier occasion as well his/her registration in the department may be suspended 

temporarily for a period of 6 months from such date as may be suspended temporarily  for a period of 6 months 

from such date as my be ordered by the competent authority, which had registered him/her.  

6.  REGARDING FLY ASH  

(A)  BUILDING WORKS :-  

 It is obligatory for every construction agency to use fly ash bricks of blocks or tiles or elay fly-ash 

bricks of cement fly ash bricks of similar products of a contribution of aggregate of them in construction as per 

following minimum percentage (by volume)  of totals blocks or tiles :-  

(a)  In construction activities  within radius of 50 to 100 km. from the following coal/ignite based thermal power 

plants. :  

(i) M/s Vindhyacahl Super Thermal Power Project (NTPC) Vindhya Nagar, Sidhi State I & II.  

(ii) M/s Sanjay Gandhi Thermal Power Project (MPEB) state I & II Birsinghpur District Umaria.  

(iii) M/s Satpura Thermal Power Project Station, Sarni, Distt. Betul.  

(iv) M/s Garskm Industries Ltd. Nagda, Distt. Ujjain.  

 

the following minimum percentage (by Volume) of the total bricks and tiles shall apply  

25% by  31.08.2004;  

50% by  31.08.2005; 

75% by 31.08.2006; 

100% by 31.08.2007; 

(b)   In construction activities within 50km. radius of above coal/ignite based thermal power plants, the 

following minimum percentage (by Volume) of use of bricks and tiles shall apply -  

50% by 31.08.2004; 

100% by 31.08.2005; 

 

Note :- “No separate payment shall be made for use of fly-ash/fly ash bricks tiles or blocks, clay fly-
ash brick of cement fly-ash bricks/blocks or similar products ”.  
 

(B) ROAD EMBANKMENT OR FLY OVERS :-  

In the construction of roads and fly over embankment, fly ash shall be used as per IRC SP – 58 Guidelines for 

use of fly ash in road embankments, within a distance of 100 Km of above coal/ignite base thermal power 

plants.  
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(C)  USE OF FLY- ASH IN RECLAMATION AND COMPACTION :-  

No, agency, person or organization shall within a radius of 100 km. of above mentioned coal/ignite thermal 

power plant, allow reclamation and compaction of low lying areas with soil only. Pond ash shall be used 

compaction, reclamation and compaction shall be in accordance with the bye laws and specifications as per IRC 

SP – 58 of 2001.  

Following new items are introduced in the Chapter No. – 2 “Excavation and Earthwork”  

S. 

No

.  

Item  Rate 

(Rs)  

Unit  

3.0 Construction of embankment/subgrade including clearing & grabbing including 

collection of fly ash & its transportation to site (as per clause 305 and is sub clauses, 

where required and as per IRC SP : 58-2001)  i/c all lifts. cost of spreading, 

watering compacting and maintenance of surface during construction to ensure 

shedding and preventing ponding of  water shaping & dressing, finishing etc. 

complete but excluding scarflying existing granular/bituminous road surface vide 

clause 305.6  

  

 1) Fly ash lead up to 25 Km.  91.00 Cum  

 2) Fly ash lead more than 25 Km. and up to 50 Km 172.00 Cum  

 3) Fly ash lead more than 50 Km and up to 75 Km.  252.00 Cum  

 4) Fly ash lead more than 75 Km and up to 100Km.  332.00 Cum  

 

Note : Earth cover will have to be provided on fly ash embankment as per para – 3.3.2 of IRC SP : 
58-2001 and shall be compacted along with the fly ash as per para – 4.7.1 of IRC SP: 58-2001 & 

earth cover will be paid separately as per SOR item for embankment construction.  
The above errata/amendment/addendum No. – 4 shall be applicable with effect.  

ljQsl Mªsflax ds ,d ekg i’pkr~ izhfeDl dkjisaV dk dk;Z fd;k tk ldsxkA MCY;w-ch-,e dh vkf[kjh ijr dk Hqkxrku 
Mkejhdj.k dk;Z iw.kZ gksus ds Ik’pkr gh fd;k tk;sxkA  
 

 
 REGISTAR 
 JIWAJI UNIVERSITY, 
 GWALIOR 

SECTION 4 
BILL OF QUANTITIES (BOQ) 

e/;izns’k 'kklu 

yksd fuekZ.k foHkkx 
ea=ky; oYyHk Hkou] Hkksiky 

Øekad % ,Q&53@2@2011@;ks@19@5788 Hkksiky fnukad 25&10&2011 
fo"k; %& yksd fuekZ.k foHkkx esa vO;ogkfjd (unworkable) fufonk izkIr gksus ij dh tkus   
 okyh dk;Zokgh 

@@vkns’k@@ 
izfr'kr nj ij vk/kkfjr fufonkvksa ¼izi= ^^v**½ ,oa vkoVe jsV ij vk/kkfjr fufonkvksa ¼izi= ^^c** ,oa 

dsUnzh; lM+d fuf/k ds fy, ,l0ch0Mh0 izi=½ esa fufonkdkjksa }kjk vO;ogkfjd nj (unworkable rates) nsus dh izo`fRr 
ij vadq’k yxkus ds fy, vfrfjDr ijQkjesal xkWjUVh (additional performance guarantee) fy, tkus gsrq fuEu ekxZn’khZ 
fl)kUr vfrfjDr fo’ks"k 'krZ (Additional Special Conditaion) ds :i esa tkjh fd;s tkrs gS % 
1& ykxw ,l0vks0vkj0 dh rqyuk esa izkIr U;wure fufonk nj ¼,y&1½ nl izfr’kr ls vf/kd uhps (more than ten 

persent below) gksus ij fufonk nj dks vO;ogkfjd nj (unworkable rates) ekuk tkosxkA ;g fl)kUr izfr’kr njksa ij 
vk/kkfjr fufonk ¼izi= v½ ,oa vk;Ve jsV ij vk/kkfjr ¼izi= c  ,oa dsUnzh; lM+d fuf/k ds fy, fu/kkZfjr ,l0ch0Mh0½ 
fufonkvksa ij ykxw gksxkA vk;Ve jsV fufonkvksa ds fy, ,l0vks0vkj0 ij fufonk ykxr dh rqyuk esa izkIr U;wure fufonk 
jkf’k ¼vkWQj ½ ds izfr’kr dks fufonk izfr’kr ekuk tkosA vO;ogkfjd njsa (unworkable rates) izkIr gksus ij lQyre 
fufonkdkj (L1) ls izkIr fufonk jkf’k (agreemented amount ) ,oa ,l0vks0vkj0 ls nl izfr’kr de dh fufonk jkf’k (Cost of 

PAC@10 percent Below SOR) ds vUrj dh vfrfjDr ijQkjesal xkWjUVh (additional performance gaurantee) fy;k 
tkosA 
2& mijksDrkuqlkj vO;ogkfjd njksa (unworkable rates) gsrq vfrfjDr ijQkjesal xkWjUVh (additional 

performance guarantee) fy;s tkus dh lwpuk fufonk Lohd`fr dh lwpuk( letter of acceptance)  ds lkFk gh nh tkos ,oa 
;g mlh izk:i esa fy;k tkos ftl izk:i esa vjusLV euh@fufonk dh ijQkjesal xkWjUVh (earnest money/contract 

performance guarantee) yh tkrh gSA 
3& mijksDrkuqlkj vO;ogkfjd njksa (unworkable rates) ds fy, vfrfjDr ijQkjesUl xkWjUVh (additional 

performance guarantee) ysus ds mijkUr gh vuqcU/k fu"ikfnr fd;k tkosA 
4& mijksDrkuqlkj vO;ogkfjd njksa (unworkable rates) ds fy, yh xbZ vfrfjDr ijQkjesal xkWjUVh (additional 

performance guarantee) dk;Z iw.kZrk izek.ki= (Completion certificate) tkjh gksus ds i'pkr~ gh okil fd;k tkosA 
 mDr vkns’k rRdky izHkko ls ykxw fd;k tkrk gS ,oa bls tkjh fnukad ds i’pkr vkeaf=r lHkh fufonkvksa esa 
vfrfjDr fo’ks"k 'krZ ds :i esa tksM+k tkosA 
            e/;izns’k ds jkT;iky ds uke ls 
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rFkk vkns’kkuqlkj 
gLrk 

¼fot; flag oekZ½ 
Lfpo 

e0iz0’kklu] yks0fu0fo 
 
 
 
 
i`0 Øekad % ,Q&53@2@2011@;ks@19@5789 Hkksiky fnukad 25&10&2011 
izfrfyfi %& 
1& fut lfpo] ek0ea=hth] yksd fuekZ.k foHkkx] e-iz-'kklu]Hkksiky 
2& izeq[k vfHk;ark] yksd fuekZ.k foHkkx] Hkksiky 
3& leLr eq[; vfHk;ark] yksd fuekZ.k foHkkx] e/;izns’k lsrq 
4& leLr v/kh{k.k ;a=h] e.My dk;kZy;] yks-fu-fo- e/;izns’k 
5& leLr dk;Zikyu ;a=h] yksd fuekZ.k foHkkx laHkkx e/;izns’k dh vksj lwpukFkZ ,oa vko’;d dk;Zokgh gsrq 

vxzsf"krA 
 ¼Øekad 1 dks NksM+dj½ 
 
 

lfpo 
e/;izns’k 'kklu 

yksd fuekZ.k foHkkx 
 

e/;izns’k 'kklu 
yksd fuekZ.k foHkkx 

ea=ky; 
oYyHk Hkou] Hkksiky & 462002 

Øekad % ,Q&53@1@11@;ks@19@1348      Hkksiky fnukad 
11&03&2011 
izfr] 
 leLr eq[; vfHk;ark ¼lsrq ifj0½ Hkksiky 
 leLr v/kh{k.k ;a=h] 
 leLr dk;Zikyu ;a=h] 
 yksd fuekZ.k foHkkx] 
 e/;izns’kA 
 
fo"k; % fufonkdkjksa }kjk dk;ksZ ij rduhdh LVkQ fu;kstu u djus ij 'kkfLr vf/kjksfir djus ds izko/kkuksa esa 

la’kks/ku ckor~A 
&&0&& 

yksd fuekZ.k foHkkx ds dk;ksZ ds vuqca/k v]c ,oa l dh ,u0vkbZ0Vh0 dh  
dafMdk 8-1-2 (a) esa ,oa lsrq dk;ksZ ds fy, vuqca/k izi= ,Q dh ,u0vkbZ0Vh0 dh dafMdk 2-38-2 esa fufonkdkjksa 
}kjk Lukrd ;a=h ,oa fMIyksek/kkjh ;a=h ds fu;kstu dk izko/kku gSA fu;kstu u djus dh fLFkfr esa izi= v]c ,oa l dh 
dafMdk Øekad 8-1-2 (iii) esa ,oa izi= ,Q dh dafMdk 2-38-2 ¼3½ esa Lukrd ;a=h ,oa fMIyksek/kkjh ;a=h gsrq 
Øe’k% 1000@& :i;s ,oa 500@& :i;s izfrekg 'kkfLr vf/kjksfir djus dk izko/kku gSA 
 orZeku izko/kku dks la’kksf/kr djrs gq;s izi= v] c ,oa l dh ,u0vkbZ0Vh0 dh dafMdk 8-1-2 (iii),oa izi= ,Q 
dh dafMdk 2-38-2 ¼3½ essa Lukrd ;a=h fu;kstu u djus ij izfrekg 'kkfLr :i;s 30]000@& ¼rhl gtkj :i;s ek=½ ,oa 
fMIyksek/kkjh ;a=h fu;kstu u djus ij izfrekg 'kkfLr :i;s 18]000@& ¼vBkjg gtkj :i;s ek=½ vf/kjksfir djus dk izko/kku 
rRdky izHkko ls ykxw fd;k tkrk gSAHkfo"; esa tkjh dh tkus okyh leLr ,u0vkbZ0Vh0 esa mijksDr la’kksf/kr izko/kku 
rRdky izHkko ls lekfgr fd, tkosA 

e0iz0 jkT;iky ds uke ls 
rFkk vkns’kkuqlkj 

 
gLrk 

¼pUnz izdk’k vxzoky½ 
vij lfpo 

e0iz0 'kklu yksd fuekZ.k foHkkx 
ea=ky; Hkksiky 

i`0 Øekad % ,Q&53@1@11@;ks@19@1348   Hkksiky fnukad 11&03&2011 
izfrfyfi %& 
1& fo’ks"k lgk;d] eku0 ea=h th] e0iz0 'kklu] yksd fuekZ.k foHkkx HkksikyA 
2& izeq[k vfHk;ark] yksd fuekZ.k foHkkx] e/;izns’k HkksikyA 
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                                                  vij lfpo 
e0iz0 'kklu yksd fuekZ.k foHkkx 

ea=ky; Hkksikya 
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ESTIMATE FOR SUPPLYING, INSTALLATION, TESTING AND COMMISSIONING OF 1 NO. 8 PASSANGER LIFT AT ADMINISTRATIVE BLOCK 
AND OTHER PLACE OF  JIWAJI UNIVERSITY, GWALIOR  

 
S.No. SOR No. Description Qty Unit Rate Amount 
       
1. 44 Supply, installation, testing, commissioning, putting into operation and final testing 

of automatic lift complete in the shaft well and pit constructed already as per CPWD 
specification including automatic rescue device (ARD), All standard equipments, 
accessories and control equipments as per manufacturer's design and as per CPWD 
specification (Part III LIFTS) on turnkey basis, conforming to NBC/Statutory norms 
and fulfilling following requirements. (Make: ThysenKrupp, Mitsubishi, Otis, 
Schindler, johnson, Orbis)    

    

  (i) Type : Passenger Lift      
  (ii) Load : As specified elsewhere from 4 passenger (272 kg) to 26 passenger (1768 

kg) (for each person standard weight 68kg).  
    

  (iii) Speed : 1.00 Meter/sec.      
  (iv) Control: ACV3F, 32bit Microprocessor integrated serial communication control 

system with RMS (Remote monitoring system)/BMS (Building monitoring system) 
supporting software.  

    

  (v) Motor/Machine : Permanent magnetic synchronous gearless motor.      
  (vi) Operation: Simplex collective selective with/without lift attendant.      
  (vii) Total rise: About 3 mtrs. (approx.) two stops only.      
  (viii) Landings: All floors on same side.      
  (ix) Floors served : G+1      
  (x) Signals: Digital car position indicator, car travel direction indicator inside car & 

at all landings, Voice annunciator with suitable music shall be provide in the lift car.  
    

  (xi) Shaft size: As per manufacturer's design and as per CPWD specification (Part III 
LIFTS) Shaft to be constructed separately.  

    

  (xii) Guide rail : As per manufacturer's specification.     
  (xiii) Lift & car size : As per manufacturer's design and as per CPWD specification (Part III LIFTS).     
  (xiv) Car entrance : As per manufacturer's design and as per CPWD specification (Part III LIFTS).     
  (xv) Landing entrance: As per manufacturer's design and as per CPWD specification (Part III 

LIFTS). 
    

  (xvi) Car door: S.S. (Stainless steel) hairline finish centre/Telescopic opening door with vision 
panel. 

    

  (xvii) Landing door: S.S. (Stainless steel) Hairline finish centre/Telescopic opening door with 
vision panel. 

    

  (xviii) Door operation : Automatic electric power operated door, Full height infra red curtain with 
multiple criss/cross light beams. 

    

  (xix) Car interior: S.S. (Stainless steel) panel with hair line finish on all sides.     
  (xx) Car floor: Anti skid PVC flooring on heavy duty M S (Mild Steel) platform.     
  (xxi) Car ceiling & lighting : S.S. (Stainless steel) finishes with aesthetic appearance with LED 

ceiling lights 
    

  (xxii) Car ventilation : Pressure fan / Blower fan (Car fan with automatic sleep timer shall be 
provided). 

    

  (xxiii) Emergency lighting in car: Battery operated emergency lighting in the lift car.     
  (xxiv) Intercom system : Battery operated Intercom system in lift car, machine room and ground 

floor/control room. 
    

  (xxv) Emergency alarm : Battery operated alarm bell system in lift car & control room/ Ground 
floor. 

    

  (xxvi) Position of machine room : Directly above the hoist-way.     
  (xxvii) Electric power supply : AC 415 V, 3 phase 50 Hz & AC 230 V 1 phase 50Hz terminated in 

machine room. 
    

  (xxviii) Fire man switch : Fire man switch' at machine room / Terminal landing     
  (xxix) All car panel buttons and all floor switches must be with brail language as per lift act.     
  (xxx) Audio visual indication in the lift car showing overloading shall be provided such that doors 

kept open till excess load is removed. 
    

  (xxxi) Spring buffer/Hydraulic buffers shall be provided     
  (xxxii) Mechanical over speed governor, door key holes in the floor doors shall be provided.     
  (xxxiii) Lift machine hoisting arrangement in the lift machine room and monkey 

ladder for lift pit should be provided by the lift agency, along with the other steel 
structure works, foundations for the machines etc. 

    

  (xxxiv) In the hoist way fascia plate shall be provided.     
  (xxxv) Permanent wiring in lift machine room and lift well with proper no. of light 

points, with fixtures, exhaust fan, plug points and 3 phase 440V power supply shall 
be made available by the department in lift shaft, machine room or at desired level. 

    

  (xxxvi) Car lop safety barricade shall be provided.     
  (xxxvii) ARD (Automatic rescue device): Solid state inbuilt automatic rescue device 

(ARD) for automatically rescues passengers trapped in the lift car in between floors 
in the event of power failure. Automatic operation and immediate action in the 
event of mains failure capable to move the lift to the nearest landing, opens the 
automatic door of the lift car and floor. Sealed maintenance free battery backup 
with automatic charging unit and auto changeover device on mains failure. 

    

  (a) Passenger Capacity      
  (iii) 8 Passenger (544 kg.) 1 No. Each   
  (c) Add extra for every additional floor beyond initial G+1 floors (additional 

stops beyond two stops) provide all necessary additional parts/equipments 
as per manufacture's equipment. 
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S.No. SOR No. Description Qty Unit Rate Amount 
       
  (i) Cost for each additional floor : up to 9 stops (For 4 – 10 Passengers) 2 Nos. Each   
  (f) Add extra for all lantern and arrival gong system.      
  (i) Extra cost for per floor per lift.  4 Nos. Each   
  (g) Add extra for moon rock finish S.S. (Stainless Steel) Panel   1 No. Each   
       
  Less : 10% as per PWD Circular No. .........     
       

       
2 5 Point wiring (excluding  metallic switch box & sheet but including switches, sockets, 

lamp holders/ceiling roses etc) with 1.5 Sq. mm. PVC  insulated cable  FR with 
copper multi strand conductor ISI marked in Surface rigid P.V.C. CASING AND 
CAPPING ISI Marked of suitable size and  1.5 Sq. mm. PVC insulated copper earth 
continuity conductor of green colour inside casing & capping  etc. as required as per 
specification for  

  

    
  5.1 Light Point/Fan Points.       
    a)   Short point   2 Each   
    b)   Medium  point  6 Each   
    c)   Long point 5 Each   
  5.2 3 Pin 6 Amp socket outlet on Separate Board     
    b)   Medium  point  2 Each   
    c)   Long point 5 Each   
  5.4 Twin Control light points     
    c)   Long point 1 Each   
3 5.5 Point wiring (excluding metallic switch box & sheet but including switches, sockets 

) for 3 pin 6 Amp. Socket outlet point with 1.5 Sq. mm. PVC  insulated cable  FR with 
copper multi strand conductor ISI marked  in Surface rigid P.V.C. CASING AND 
CAPPING ISI marked of suitable size and  1.5 Sq. mm. PVC insulated copper earth 
continuity conductor of green colour inside casing & capping with required 
materials as per specification on same board    

3 Each   
4 5.6 Wiring for circuit wiring with PVC  insulated cable  FR with copper multi strand 

conductor ISI marked  in Surface rigid P.V.C. CASING AND CAPPING of ISI marked  
suitable size  etc. as required as per specification  

    
    a)   2x2.5 Sq.mm. 15 Metre   
    b)   4x2.5 Sq.mm. 5 Metre   
5 18.3 Supplying and fixing of approved make modular type P.V.C.  box  with modular base 

and cover plate including fixing on surface excluding switch, socket etc. as required 
for:-     

  18.3.1 1 OR 2 Module 1 Each   
  18.3.2 3 Module 2 Each   
  18.3.4  6 Module 2 Each   
  18.3.6  12 Module 2 Each   
6 19 Supplying and drawing single core PVC insulated cable FR with copper multi strand 

conductor ISI marked   in existing rigid PVC Casing-N-Capping / conduit in surface 
or concealed as per specification.      

  19.2 1 X 2.5 sq mm 
    

  19.2.1 (a) 1 X 2.5 sq mm 
19.5 

Per 
Mtr   

7 27.1 Supplying of ISI Marked and approved make of Moulded Case Circuit Breaker 
(MCCB) suitable for 3 phase,3 pole, 50 Hz, 415 Volts, AC supply with respective 
interrupting capacity (KA) at 415 Volts cited against their range standard 
conforming to IS – 8828 

    
  27.1.2 MCCB with Breaking Capacity 25 KA at 415 V     
  27.1.2.1 Current Rating -25 to100 Amps & 80% -100% adjustable 1 Each   
8 27.5 Supplying of ISI Marked and accepted standard of Miniature Circuit Breaker (MCB) 

of 'C' series suitable for  240/415 Volts, 50 Cycle , 10 kA Value  AC supply 
confirming to IS : 8828 : 1996, IEC : 60898 :2002 but without enclosures :- 

    
  27.5.1 SINGLE POLE (SP) 

    
  27.5.1.2 6 Amp to 32 Amp Rating 

8 Each   
  27.5.2 SINGLE POLE & NEUTRAL(SPN) 

    
  27.5.2.2 6 Amp to 32 Amp Rating 

2 Each   
  27.5.4 FOR TRIPLE POLE (TP) 

    
  27.5.4.2 6 Amp to 32 Amp Rating 

4 Each   
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S.No. SOR No. Description Qty Unit Rate Amount 
       

  27.7 Supply of approved make powder coated sheet steel encloser  SPN MCB DB  
inclusive of Bus bar, Neutral bar, Earth bar & two earth terminals etc. complete as 
per IS:13032( exclusive of MCB & isolator )- 

    
  27.7.4 6 way  Double Door IP 43 protection  

1 Each   
9 27.10 Supplying of approved make, powder coated Metal Double Door Vertical TPN MCB 

DB IP 43 protection with provision for MCCB up to 160A TP/ FP 36kA  as incomer 
and space for SP/TP MCBs as outgoing (without MCCB / MCBs) inclusive of bus bar 
& connections etc  

    
  27.10.1 4 way without MCCB 

1 Each   
10 27.15 Supplying and installing of RCBOs (Residual current circuit breaker with overload 

and short circuit protection) ISI marked  complete as per I.S. standard confirming to 
IEC:61009-2-1  & IS:12640-2:2001,240/415V 50 Hz with 10 kA short circuit 
withstand capacity for earth leakage, overload & short circuit protection including 
connection in existing enclosure in approved manner  as per specification. 

    
  27.15.2 FP(8 module) 

    
  27.15.2.6 4 pole 25-32 Amps, 100/300 mA sensitivity 

1 Each   
11 28.4 Fixing of MCB /MCCB/  Isolator in sheet steel enclosure as required as per accepted 

practice, including mounting on busbar and cable connection etc. complete (Labour 
only ) 

    
  28.4.1  MCB / Isolator SP/DP  

10 Each   
  28.4.2  MCB /MCCB  Isolator TP /TPN/FP   

9 Each   
12 28.7 Labour charges for fixing sheet steel enclosures, MCB DB flush mounting type, as 

per accepted practice, duly embedded and end plate completely flushed in wall, 
cable connection etc. complete :- 

    
    FOR S.No :- 

    
  28.7.1 27.7.1 to 27.7.7 ; 27.8.1 to 27.8.3 & 27.9.1, 2 Each   

13 30.6 Supplying, erecting and testing of approved make Exhaust Fan heavy duty with 
mounting frame, blades AC 230-250 complete connection and including, frame bolt/ 
Anchor hole fasteners etc. complete finished of approved  as required. 

    
  30.6.2  380mm sweep 900 RPM 

1 Each   
14 31.3 Supplying, fixing & testing of approved make  T- 5 lamp channel  luminary with 

epoxy white powder coated CRCA sheet steel housing box type channel with 
reflector cover including electronic ballast (HF),  PF > 0.95, THD <30%  complete 
duly wired (with tube rod) as per specification & fixing as below: 

    
  31.3.1 I) Fixing on wall/Ceiling on PVC plate Anchor fasteners and other necessary 

materials including connections etc. and as required. 

4 Each   
15 37.1 Earthing with G.I. Earth pipe 4.5 Metre long and 40 mm dia with masonary 

enclosure in cement mortor, cover plate having locking arrangement on the top 
etc.(but without charcoal or coke and salt) complete as required. 

2 Each   
16 37.2 Add Extra for using salt and charcoal / coke for pipe earth electrode as required 

including excavation & refilling.  
    

  37.2.1 Excavation 2.5 cum by manual labour  
2 Each   

17 37.9 Supplying and laying 25mm X 6mm G.I. strip at 0.5 Metre below ground level as 
strip earth electrode including soldering etc. as required. 

70 metre   
18 41.1 Supply of XLPE Insulated power cable (confirming IS-7098 Part-I) 1100 Volt grade, 

1 core /2 core /3½ core/4 core ISI MARKED with Alu. Stranded /solid conductor 

    
  41.1.6 ARMOURED 3 Core 

    
  41.1.6.1 6 Sq.mm. 

21 Metre   
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S.No. SOR No. Description Qty Unit Rate Amount 
       

  41.1.8 3½ CORE ARMOURED 
    

  41.1.8.1 25 Sq.mm 
30 Metre   

19 41.23 Laying of one number armoured / unarmoured power cable 1.1 kV grade of size not 
exceeding 25 Sq.mm in the existing masonary open duct as required. 

51 Metre   
20 38.2 Supplying and drawing following pair of 0.5 mm size solid annealed copper 

conductor PVC Insulated telephone cable as per DOT Specifications in existing 
surface/concealed steel/PVC Conduit/Cassing-N-Capping as required. 

    

  (ii) 2 Pair 25Mtr Mtr.   

21. 42.36 Supply, fabrication and erection of Angle/Chanel/Flat iron fitting for over head line 
& sub-station etc such as 'D' bracket, cross arms, top clamp, 'V' cross arms, 
Back/Support clamps or other similar work etc. including nut bolts of required size, 
making holes, fabrication, welding, cutting, etc. and painting with one coat of red 
oxide paint & two coat of aluminium paint as required as per specification. 200x100 
Channel 

800 Kg.   
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                     Schedule of Quantity 

 
Name of work-: Civil work for Installation of Lift at different place of 

Jiwaji University, Gwalior   

S.No./SOR Description of Item Qty. 

Rate as 

per 

current 

MP PWD 

SOR 

Amount 

01/2.6 

Earth work in excavation by mechanical means 

(Hydraulic excavator )/ manual means over areas 

(exceeding 30cm in depth. 1.5m in width as well as 

10 sqm on plan) including dressing of sides and 

ramming of bottom disposal of  excavated earth, 

lead upto 50m and lift upto 1.5m, disposed earth to 

be leveled and neatly dressed. (No extra lift is 

payable if work is done by mechanical means) 

 

69 cum 

  

02/4.1.1.3 

Providing and laying in position cement concrete of 

specified grade excluding the cost of centering and 

shuttering - All work up to plinth level : 

M 15 – Grade concrete 

 

4.00 

cum 

  

03/5.9.1 

Centering and shuttering including strutting, propping 

etc. and removal of form for : 

Foundations, footings, bases of columns, etc. for 

concrete up to plinth level. 

28.00 

sqm 
  

04/5.1.1 

Providing and laying in position specified grade of 

reinforced cement concrete (with 20mm nominal size 

graded stone aggregate) excluding the cost of centering, 

shuttering, finishing and reinforcement - All work up to 

plinth level : 

M 20 –Grade Concrete 

13.00 

cum 
  

05/5.9.2 

Centering and shuttering including strutting, propping 

etc. and removal of form for : 

Walls (any thickness) including attached pilasters 

butteresses, plinth beams and string courses etc.up to 

plinth level. 

744.00 

sqm 
  

06/5.3.1 

Reinforced cement concrete work (with 20mm nominal 

size graded stone aggregate) in beams, suspended 

floors, roofs having slope of any degree landings, 

balconies, shelves, chajjas, lintels, bands, plain window 

sills, staircases and spiral stair cases above plinth level 

and up to floor two level excluding the cost of 

centering, shuttering, finishing and reinforcement in 

concrete grade. 

M 20 –Grade Concrete 

 

92.00 

cum 
  

07/5.9.6 

Centering and shuttering including strutting, propping 

etc. and removal of form for : 

Columns, Pillars, Piers, Abutments, Posts and Struts. 

 

 

125.00 

sqm 
  

08/11.1.1 

Cement concrete flooring 1:2:4 (1 cement : 2  sand : 4 

graded stone aggregate) finished with a floating coat of 

neat cement including cement slurry, but excluding the 

cost of nosing of steps etc. complete.(Area of panel not 

21.00 

sqm 
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to exceed 2.0 sqm) 

40mm thick with 20mm nominal size stone aggregate. 

 

09/11.22.1 

 

Providing and fixing 18mm thick gang saw cut mirror 

polished (premoulded and prepolished) machine cut 

for kitchen platforms, vanity counters, window sills , 

facias and similar locations of required size of 

approved shade, colour and texture laid over 20mm 

thick base cement mortar 1:4 (1 cement : 4 sand) with 

joints treated with white cement, mixed with matching 

pigment, epoxy touch ups, including rubbing, curing 

moulding and polishing to edge to give high gloss 

finish wherever required etc. complete at all levels. 

samples approved by Engineer-in-charge. 

Granitefine grainsd dark black/dark red/white with self 

design/pattem/crystail of other colours or glitters. 

115 sqm   

10/13.8.1 
6 mm cement plaster of mix : 

1:3 (1 cement : 3 sand) 

637.00 

sqm 
  

11/5.16.6 

Reinforcement for R.C.C. work including straightening, 

cutting, bending, placing in position and binding 

including cost of binding wire up to floor two level 

including all wastage etc. complete. 

Thermo-Mechanically Treated bars.(TMT) 

15208 

k.g 
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Schedule of Quantity 
 

Name of work :  Supplying and Installation  of lift at Engineering Institute In Jiwaji 

University Gwalior   
 

S. no. / SOR 

No.  
Particular  Qty  

Rate as per 

current MP 

PWD SOR 

Amount  

 Supplying, installation, testing commissioning, 

putting into operation and final testing of 

automatic lift complete in the shoft well and  pit 

constructed  already as per CPWD specification 

including automatic rescue device (ARD), All 

standard equipments,  accessories  and  control 

equipments  as  per manufacturer’s  design  and  

as per  CPWD  specification  (Part  III   LIFTS)  

on turnkey basis, Conforming to NBC / Statutory  

norms  and fulfilling following requirements. 

(Make: Schindier, Mitsubishi, Otis, Johnson,  

   

(i) Type :  passenger lift    

(ii) Load : As specified elsewhere from 4 passenger 

(272Kg) to 26 passenger (1768Kg) (for each 

person standard weight 6SKg.). 

   

(iii) Speed : 1.00 Meter/sec.    

(IV) Control : ACV3 F, 32bit Microprocessor 
integrated serial communication 

control system with RMS (remote monitoring 
system) / BMS (Building 

monitoring system) supporting software 

   

(v) Motor/ machine : Permanent magnetic 
syncronous fearless motor. 

   

(vi) Operation : Simplex collective selective wills› 
vitlioiit list attendant. 

   

(vii) Total rise : About 3 meter (Approx) two stops 
only. 

   

(viii) Landings : All floors on onsame side.    

(ix) Floors served: G+1    

(x) Signals : Digital car position indicator, car travel 
direction indicator  inside car & at all landings, 
Voice annunclator with suitable music shall be 
provide in the lilt car. 

   

(xi) 

  

Shaft size : As per  manufacturer's  desing and as 
per CPWD specification 

(Part III LI FTS), Shall to be constructed 
separately. 

   

(xii) 
Guide rail : As per  manufactureres specifications.    

(xiii) Lift & car size : As per manufacturer's design  
and as per CPWD  specifications ( Part III 
LIFTS). 

   

(xiv) Car entrance : As per manufacturer's design and 
as per CPWD  specifications ( part III LIFTS). 
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(xv) Landing entrance : As per manufacturer's design 
and as per CPWD specification  (Part III LIFTS). 
 

   

(xvi) Car doors:  S.S. (Stainless steel) hairline finish 

centre / Telescopic opening door with  vision 

panel. 

   

(xvii) Landing door : S.S. (Stainless steel) Hairline  
finish centre / Telescopic opening door with vision 
panel 

   

(xviii) 
Door operation : Automatic electric power 

operated door, Full height infra red curtain with 

multiple criss/cross light beams. 

   

(xix) 
Car interior : S.S. (Stainless steel) panel with hair 
line finish on all sides. 

   

(xx) Car floor : Anti skid PVC flooring on heavy dotty 

M S (Mild Steel) platform. 

   

(xxi) Car ceiling & lighting : S. S. (Stainless steel) 

finishes with aesthetic appearance with LED 

ceiling lights 

   

(xxii) Car ventilation : Pressure fan / Blower fan (Car 

fan with automatic sleep tinier shall be provided 

   

(xxiii) Emergency lighting in car : Battery operated 
emergency lighting in the lift 

   

(xxiv) Intercom system : flattery operated Intercom 
system in lift car, machine room and ground 
floor/control room. 

   

(xxv) 
Emergency alarm : Battery operated alarm bell 
system in lift car & control room/ Ground floor. 

   

(xxvi) Position of machine room : Directly above the 
hoist-way. 

   

(xxvii) 
Electric  power supply : AC 415 V, 3 phase 50 Hz 
& AC 230 V 1 phase 
50Hz terminated in machine room 

   

(xxviii) 
Fire man switch : Fire man switch at machine 
room / Terminal landing 
 

   

(xxix) All car panel buttons and all floor switches must 

be with brail language as per till  act. 

   

(xxx) Audio visual indication in the lift car showing 

overloading shall be provided such that doors 

kept open till excess load is removed. 

   

(xxxi) 
Spring buffer/Hydraulic buffers shall be provided 

   

(xxxii) Mechanical over speed governor, door key holes 
in the floor doors shall be provided 
 

   

(xxxiii) Lift machine hoisting arrangement in the  lift 

machine room and monkey 1.tddcr for lift pit 

should be provided by the lift agency, along with 
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NOTE : 
 

1. Name of the make can be deleted or added with the permission of Registrar, Jiwaji University, Gwalior. 
2. Name of the make from among make given in NIT shall be finalized by the Engineer in Charge (Electrical). 
3. Lift General Arrangement Drawing (GAD) shall be provided by the contractor to Engineer in Charge 

(Electrical) for approval before execution of work and taking necessary approval from MP Electric safety 
Energy department, Bhopal.   

4. All rates incorporate full comprehensive full comprehensive maintenance guarantee which include 
replacement of all equipment and parts and manpower required to replace equipment & parts and manpower 
required to replace equipment & parts but excluding consumable such as oil, electricity for a period of 5 
(Five) years from the date of final commissioning of the lift. 

5. Penalty for period in which Lift is out of order in excess of 72 hours, shall be @ Rs. 1000/- (One thousand_ per 
hours each lift. 

6. Contractor are requested to quote your rate on MP PWE SOR building / Electric work / Life work with up to 
date amendment.  

7. Contractors/bidder are requested to quote your rate after inspection of sites where lift is to be installed. 
8. The quantity of civil and electric work may be increase or decrease as per site condition.  

 
 
              REGISTRAR 
          JIWAJI UNIVERSITY, GWALIOR 

the other steel structure  works, foundations for 

the machines etc. 

(xxxiv) In the hoist way fascia plate shall be provided    

(xxxv) Permanent wiring in the lift machine room & lift 

well with proper no. of light points. With fixtures, 

exhaust fan, plug points & 3 phase 440v power 

supply shall be made available by the department 

in life shaft, machine room or at desired level  

   

(xxxvi) Car top safety barricade shall be provided.     

(xxxvii) ARD (Automatic rescue device) solid state in 

built automatic rescue device (ARD) For 

automatically rescues passengers trapped in the 

lift ca in between floors in the event of power 

failure automatic operation & immediate action in 

the event of mains failure capable to move the lift 

to the nearest landing opens the automatic door 

of the lift car & floor. Sealed maintenance free 

battery backup with automatic change over 

device on mains failure.  

   

(A) Passenger capacity    

(iii) 8 passenger 05 no.   

     

(C) Add extra for every additional floor beyond initial 

G + 1 floor (additional stopa beyond two stops) 

provide all necessary additional parts / 

equipments as per manufactures requirements. 

   

(i) Cost of each additional floor: up to 9 stops (for 4-

10 passengers) 

12 no.   
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JIWAJI UNIVERSITY, GWALIOR 
 

 
COMMERCIAL BID (ONLINE) FOR PURCHASE OF Supplying, Installation, Testing and 
Commissioning of Passenger Elevator (Lift) including required civil work 
 
1. Name of the Firm :- 

 
………………………………………………………………………………………………………….. 
 
 

2. Address of the Firm :- 
 
…………………………………………………………………………………………………… 
 

3. Name of the Proprietor / Partner / Director of the Firm :- 
 
…………………………………………………………………………………………………… 
 

4. Telephone No and e-mail ID. :- 
 
…………………………………………………………………………………………………… 
 

COMMERCIAL BID FORM (e-Bid) 

Sr.  

No. 

Equipment Qty.   

Estimated Amount On PWD SOR  

01.08.2014 

% Rate 

quoted 

1.  Supplying, Installation, 

Testing and Commissioning 

of Passenger Elevator (Lift) 

including required civil 

work 

06  

 

 

 

  

2.  %Rate quoted on MP 

PWDSOR building and 

electric work 01.08.2014 

with up to date amendment  

06 1,20,00,000/- Above/ below 1 

   
 

 

 

 

(SIGNATURE OF THE BIDDER WITH NAME & SEAL) 
 
 

 


