
Page 1 of 97 

 



Page 2 of 97 

 

        
  



Page 3 of 97 

 

JIWAJI UNIVERSITY, GWALIOR 
 

APPENDIX 2.10 

 TENDER DOCUMENT 

 

 For Percentage Rate only in works departments and other  

Departments similar to work departments  

(Effective from 01/01/2014) 

 

OFFICE OF THE  Registrar, Jiwaji University, Gwalior  

N.I.T. No. and Date   Store/2020/1038.1 dated 27.11.2020 

 

Agreement Number and 

Date 

- 

Name of Work Water Proofing work of Different 

Buildings Roof of JUG 2nd Call 

Name of Contractor - 

Probable Amount of 

Contract 

(Rs. In Figure ) 

(Rs. In Words)  

Rs.27,03,700/-  

Rs.Twenty Seven lakh Three Thousand 

Seven Hundered Only 

Contract Amount 

(Rs. In Figure ) 

(Rs. In Words)  

Rs............................  

Rs. ......................... 

Stipulated Period of 

Completion 

06Month 
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SECTION – 1  

Notice Inviting Tender 

JIWAJI UNIVERSITY, GWALIOR 

 

Store/2020/1038.1 dated 27.11.2020       

  Dated 20.08.2020 

 

Online percentage rate bids for the following works are invited 

from registered experienced and reputed contractors and Firms of 

specially building water proofing work fulfilling registration criteria:  

 

1. Interested bidders can view the detailed NIT on the website 

https://mptenders.gov.in 

2. The Bid Document can be purchased only online from 08.12.2020 

10:30 AM to 22.12.2020 17:30 PM. 

3. Amendments to NIT, if any, would be published on website only, and 

not in newspaper. 

 

 

Registrar,  

Jiwaji University, Gwalior 

 
 

S. 

No. 

/Pkg

/ 

Cod

e 

Name of Work 

District 

(s) Probable 

Amount of 

Contract 

(Rs. in lakh) 

Period 

of 

Comple

tion 

1 Water Proofing work 

of Different Buildings 

Roof of JUG 2nd Call 

GWALIOR Rs. 27,03,700/- 06 months  
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Notice Inviting Tender 

JIWAJI UNIVERSITY, GWALIOR 

OFFICE OF THE REGISTRAR,  

JIWAJI UNIVERSITY, GWALIOR 

 

NIT No. Store/2020/1038.1 dated 27.11.2020            

 Dated 20.08.2020 

 

Online percentage rate bids for the following works are invited from 

registered experienced and reputed contractors and Firms of specially building water 

proofing work fulfilling registration criteria:  
 

S. 

No. 

/Pkg/ 

Code 

Name of Work 

District 

(s) 
Probable 

Amount of 

Contract 

(Rs. in lakh) 

Earnest 

Money 

Deposit 

(EMD) 

(In Rs.) 

Cost of 

Bid 

Document 

Category of 

Contractor 

Period of 

Completi

on 

1 2  3 4 5 6 7 

1 Water Proofing work of 

Different Buildings Roof of 

JUG 2nd Call 

GWAL

IOR 

Rs. 

27,03,700/- 

lakh 

Rs.82,000/- Rs. 5,000/- 

+ PORTAL 

CHARGE 

Centralised PWD 

Registration 

03 months  

 

1. All details relating to the Bid Document(s) can be viewed and downloaded free of cost on 

the website https://mptenders.gov.in 

2. Bid Document can be purchased after making online payment of portal fees. 

3. At the time of submission of the Bid the eligible bidder shall be required to: 

i) pay the cost of Bid Document; 

ii) deposit the Earnest Money; 

iii) Submit a check list and  

iv) Submit an affidavit. 

v) Submit experienced / completion Certificate of carrying out water proofing work 

of Govt. buildings. 

 Details can be seen in the Bid Data Sheet 

4. ELIGIBILITY FOR BIDDERS: 

(a) At the time of submission of the Bid the bidder should have valid registration with the 

Government of Madhya Pradesh, PWD. However, such bidders who are not registered 

with the Government of Madhya Pradesh and are eligible for registration can also 

submit their bids after having applied for registration with appropriate authority. 

(b) The bidder would be required to have valid registration at the time of signing of the 

Contract. 

(c) Failure to sign the contract by the selected bidder, for whatsoever reason, shall result 

in forfeiture of the earnest money deposit. 

(d) bidder required experienced / completion Certificate of carrying out water proofing 

work of Govt. buildings. 

5. Pre-qualification – Prequalification conditions, wherever applicable, are given in the Bid 

Data Sheet. 
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6. Special Eligibility - Special Eligibility Conditions, if any, are given in the Bid Data Sheet. 

7. Pre Bid meeting – A pre bid meeting will be held -------------------inthe------------------- 

8. The Bid Document can be purchased Online only 08.12.2020 10:30 AM to 22.12.2020 

17:30 PM. 

9. Amendments to NIT, if any, would be published on website only, and not in newspaper. 

Registrar, Jiwaji University, 

Gwalior 

UNIVERSITY ENGINEER 
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SECTION 2 

INSTRUCTIONS TO BIDDERS (ITB) 

A. GENERAL 

1. SCOPE OF BID 

The detailed description of work, hereinafter referred as ‘work’, is given in the Bid Data 

Sheet.  

2. General Quality of Work: 

The work shall have to be executed in accordance with the technical specifications 

specified in the Bid Data Sheet/Contract Data and shall have to meet high standards of 

workmanship, safety and security of workmen and works. 

3. PROCEDURE FOR PARTICIPATION IN E-TENDERING 

The procedure for participation in e-tendering is given in the Bid Data Sheet. 

4. ONE BID PER BIDDER  

4.1  The bidder can be an individual entity or a joint venture. The requirement of joint 

venture is given in the Bid Data Sheet.   

4.2  No bidder shall be entitled to submit more than one bid whether jointly or severally. 

If he does so, all bids wherein the bidder has participated shall stand disqualified. 

5.  Cost of Bidding 

The bidder shall bear all costs associated with the preparation and submission of his bid, 

and no claim whatsoever for the same shall lie on the Government. 

6.  Site Visit and examination of works 

The bidder is advised to visit and inspect the Site of Works and its surroundings and obtain 

for itself on its own responsibility all information that may be necessary for preparing the 

bid and entering into a contract for construction of the work. All costs in this respect shall 

have to be borne by the bidder. 

 

B. BID DOCUMENTS 

7.  CONTENT OF BID DOCUMENTS 

 The Bid Document comprises of the following documents: 

1. NIT with all amendments. 

2. Instructions to Bidders, bid data sheet with all Annexure 

3. Conditions of Contract: 

i. Part I General Conditions of Contract and Contract Data with all Annexure sand 

ii. Part II Special Conditions of Contract.  

4. Specifications 

5. Drawings. 

6. Priced Bill of Quantities 

7. Technical and Financial Bid 

8. Letter of Acceptance 

9. Agreement and 

10. Any other Document(s), as specified. 

 

8. The bidder is expected to examine carefully all instructions, conditions of contract, the 

contract data, forms, terms and specifications, bill of quantities, forms and drawings in the 

Bid Document. Bidder shall be solely responsible for his failure to do so. 

9. Pre-Bid Meeting (where applicable) 

Wherever the Bid Data Sheet provides for pre-bid meeting: 

9.1  Details of venue, date and time would be mentioned in the Bid Data Sheet. Any 

change in the schedule of pre-bid meeting would be communicated on the website 

only, and intimation to bidders would not be given separately. 
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9.2 Any prospective bidder may raise his queries and/or seek clarifications in writing 

before or during the pre-bid meeting. The purpose of such meeting is to clarify issues 

and answer questions on any matter that may be raised at that stage. The Employer 

may, at his option, give such clarifications as are felt necessary.  

9.3 Minutes of the pre-bid meeting including the gist of the questions raised and the 

responses given together with any response prepared after the meeting will be hosted 

on the website. 

9.4  Pursuant to the pre-bid meeting if the Employer deems it necessary to amend the Bid 

Document, it shall be done by issuing amendment to the online NIT. 

10.  Amendment of Bid Documents 

10.1  Before the deadline for submission of bids, the Employer may amend or modify the 

Bid Documents by publication of the same on the website. 

10.2 All amendments shall form part of the Bid Document. 

10.3 The Employer may, at its discretion, extend the last date for submission of bids.By 

publication of the same on the website. 

 

C. PREPARATION OF BID 

11. The bidders have to submit their bids online as per guidelinesgiven in the portal.  

12. DOCUMENTS COMPRISING THE BID 

 The bid submitted online by the bidder shall be in the following parts: 

Part 1 – This shall be known as Envelope A and would apply for all bids.OnlineEnvelop 

A shall contain the following as per details given in the Bid Data Sheet: 

i) Registration number or proof of application for registration and organizational 

details in format given in the bid data sheet. 

ii) Payment of the cost of Bid Document; 

iii) Earnest Money; and 

iv) An affidavit duly notarized. 

Part 2 – This shall be known as online Envelope B and is required to be submitted only in 

works where pre-qualification conditions and/or special eligibility conditions are stipulated 

in the Bid Data Sheet. Online Envelop B shall contain a self-certified sheet duly supported 

by documents to demonstrate fulfillment of pre-qualification conditions. 

Part 3 – This shall be known asonlineEnvelope C and would apply to all bids. Envelop C 

shall contain financial offer in the format prescribed format enclosed with the Bid Data 

Sheet. 

13. LANGUAGE 

The bid as well as all correspondence and documents relating to the bid exchanged by the 

Bidder and the Employer shall be in English or Hindi. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they are 

accompanied by an accurate translation of the relevant passages in English.In such case, 

for the purposes of interpretation of the bid, such translation shallgovern. 

14. TECHNICAL PROPOSAL 

14.1  Only, in case of bids with pre-qualification conditions defined in the Bid Data Sheet, 

the Technical Proposal shall comprise of formats and requirements given in the Bid 

Data Sheet. 

14.2 All the document/information enclosed with the technical proposal should be self-

attested and certified by bidder. The bidder shall be liable for forfeiture of his earnest 

money deposit, if any document/information are found false/fake/untrue before 

acceptance of bid. If it is found after acceptance of the bid. The bid sanctioning 

authority may at his description forfeit his performance security/guarantee security 

deposit, enlistment deposit and take any other suitable action.      
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15. FINANCIAL BID 

i. The bidder shall have to quote rates in format referred in bid data sheet, in overall 

percentage, and not item wise. If the bid is in absolute amount, overall percentage 

would be arrived at in relation to the probable amount of contact given in NIT. The 

overall percentage rate would apply for all items of work. 

ii. Percentage shall be quoted in figures as well as in words. If any difference in figures 

and words is found, lower of the two shall be taken as valid and correct. 

iii. The bidder shall have to quote rates inclusive of all duties, taxes, royalties and other 

levies; and the Employer shall not be liable for the same. 

iv. The material along with the units and rates, which shall be issued, if any, by the 

department to the contractor, is mentioned in the bid data sheet. 

16. PERIOD OF VALIDITY OF BIDS 

 The bids shall remain valid for a period specified in the Bid Data Sheet after the date of 

“close for biding” as prescribed by the Employer. The validity of the bid can be extended 

by mutual consent in writing.  

17.  EARNEST MONEY DEPOSIT (EMD) 

17.1 The Bidder shall furnish, as part of the Bid, Earnest Money Deposit (EMD), in the 

amount specified in the Bid Data Sheet.  

 

17.2  The EMD shall be in the form of Fixed Deposit Receipt of a scheduled commercial 

bank, issued in favour of the name given in the Bid Data Sheet. The Fixed Deposit 

Receipt shall be valid for six months or more after the last date of receipt of bids. 

However other form(s) of EMD may be allowed by the employer by mentioning it 

in the bid data sheet.  

 

17.3  Bid not accompanied by EMD shall be liable for rejection as non-responsive.  

17.4 EMD of bidders whose bids are not accepted will be returned within ten working      

     days of the decision on the bid. 

17.5 EMD of the successful Bidder will be discharged when the Bidder  has signed the 

Agreement after furnishing the required Performance Security. 

17.6 Failure to sign the contract by the selected bidder, within the specified period, for 

whatsoever reason, shall result in forfeiture of the earnest money deposit. 

SUBMISSION OF BID 

18. The bidder is required to submit online bid duly signed digitally, and Envelop ‘A’ in 

physical form also at the place prescribed in the bid data sheet.  

 

D. OPENING AND EVALUATION OF BID 

19.  PROCEDURE 

19.1 Envelope ‘A’ shall be opened first online at the time and date notified and its 

contents shall be checked. In cases where Envelop ‘A’ does not contain all requisite 

documents, such bid shall be treated as non-responsive, and Envelop B and/or C of 

such bid shall not be opened. 

19.2 Wherever Envelop ‘B’ (Technical Bid) is required to be submitted, the same shall 

be opened online at the time and date notified. The bidder shall have freedom to 

witness opening of the Envelop ‘B’. Envelop ‘C’ (Financial Bid) of bidders who are 

not qualified in Technical Bid (Envelop ‘B’) shall not be opened. 

19.3 Envelope ‘C’ (Financial Bid) of bids shall be opened online at the time and date 

notified. The bidder shall have freedom to witness opening of the Envelop ‘C’. 
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19.4 After opening Envelop ‘C’ all responsive bids shall be compared to determine the 

lowest evaluated bid. 

19.5 The Employer reserves the right to accept or reject any bid, and to annul the biding 

process and reject all the bids at any time prior to contract award, without incurring 

any liability. In all such cases reasons shall be recorded. 

19.6 The Employer reserves the right of accepting the bid for the whole work or for a 

distinct part of it. 

20. Confidentiality 

20.1 Information relating to examination, evaluation, comparison and recommendation 

of contract award shall not be disclosed to bidders or any other person not officially 

concerned with such process until final decision on the bid. 

20.2 Any attempt by a bidder to influence the Employer in the evaluation of the bids or 

contract award decisions may result in the rejection of its bid. 

 

E. AWARD OF CONTRACT 

21.  Award of Contract 

The Employer shall notify the successful bidder by issuing a ‘Letter of Acceptance’ (LOA) 

that his bid has been accepted. 

22. Performance Security 

22.1 Prior to signing of the Contract the bidder to whom LOA has been issued shall have 

to furnish performance security of the amount, in the form and for the duration, etc. 

as specified in the Bid Data Sheet.  

22.2 Additional performance security, if applicable, is mentioned in the Bid Data Sheet 

and shall be in the form and for the duration, etc. similar to performance security. 

23. Signing of Contract Agreement 

23.1  The successful bidder shall have to furnish Performance security and additional 

performance security, if any and sign the contract agreement within 15 days of issue 

of LOA. 

23.2 The signing of contract agreement shall be reckoned as intimation to 

commencement of work. No separate work order shall be issued by the Employer 

to the contractor for commencement of work. 

23.3  In the vent of failure of the successful bidder to submit Performance Security and 

additional performance security, if any or sign the Contract Agreement, his EMD 

shall stand forfeited without prejudice to the right of the employer for taking action 

against the bidder.  

24. CORRUPT PRACTICES 

The Employer requires that bidders observe the highest standard of ethics during the 

procurement and execution of contracts. In pursuance of this policy, the Employer: 

i. may reject the bid for award if it determines that the bidder recommended for award 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, or 

coercive practices in competing for the Contract; and 

ii. may debar the bidder declaring ineligible, either indefinitely or for a stated period of 

time, to participate in bids, if it at any time determines that the bidder has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, or coercive practices in 

competing for, or in executing, a contract. 

For the purposes of this provision, the terms set forth above are defined as follows: 

a. “corrupt practice” means the offering, giving, receiving, or soliciting, directly 

or indirectly, anything of value to influence improperly the actions of another 

party; 
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b. “fraudulent practice” means any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation; 

c. “coercive practice” means impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

d. “collusive practice” means an arrangement between two or more parties 

designed to achieve an improper purpose, including influencing improperly the 

actions of another party. 

 

[End of ITB] 

 
  



Page 13 of 97 

 

Bid Data Sheet 

 

GENERAL  

SR. 

No. 
PARTICULARS DATA 

1 Office Inviting Tender Registrar, Jiwaji University, Gwalior 

2 NIT No. Store/2020/1038.1 dated 27.11.2020 

3 Date of NIT 20.08.2020 

4 Bid document download 

available from date & time 

08.12.2020 10:30 AM to 22.12.2020 17:30 PM. 

5 Website link https://mptenders.gov.in 

SECTION 1 - NIT  

NIT 

CLAU

SE  

PARTICULARS DATA 

2 Portal Fees  

(also known as processing fee) 

As notified in E-tendering website  

3 Cost of Bid Document  Rs.5000/- 

Cost of Bid Document Payable 

at 

- 

Cost of Bid Document In favor 

of 

Registrar, Jiwaji University, Gwalior  

4 Affidavit Format   As per 'Annexure- B' 

5 Pre-qualifications required Yes 

required  as below: 

In case of Building water proofing works. 

If Yes, details As per' Annexure- C' 

 

(Evaluation by Registrar, Jiwaji University, 

Gwalior who will intimate reasons to 

disqualified bidders) 

6 Special Eligibility 

(if yes, prior permission of E-in-

C required) 

NO 

If Yes, details As per 'Annexure -D' 

 7 Key dates As per 'Annexure -A' 

 

 

 

 

 

 

 

 

 

 

 

Bid Data Sheet 
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SECTION 2 - ITB1 

ITB 

CLA

USE  

PARTICULARS DATA 

1 Name of the ‘Work’ Water Proofing work of Different Buildings Roof of 

JUG 2nd Call 

2 Specifications & SOR As per 'Annexure – E'  

in addition to as below: 

(a) In case of Roads and Bridge works: 

'SPECIFICATION FOR ROAD AND 

BRIDGE WORK (fifth Revision) By 

MORTH 

(b) Stipulation of SORfor Road & 

Bridgew.e.f. 29-08-2017 and its 

amendmentsIssuedupto date of N.I.T. 

(c) Stipulation of SOR for Electrical works 

(w.e.f.1-08-2014 and its amendments 

Issued up to date of N.I.T. 

(d) Stipulation of SOR for Building work 

w.e.f. 01.08.2014 and its amendments 

Issued up to date of N.I.T 

3 Procedure for participation in e-

tendering 

As per 'Annexure – F' 

4 

Whether Joint Venture is allowed. NO 

allowed  as below: 

(a) In case of Roads and Bridge works costing more 

than Rs. Twenty five Cr. 

If yes, requirement for Joint Venture As per 'Annexure – G' 

12 

Envelope-A containing : 

i. Organizational details as per 

'Annexure H' 

ii. Cost of Bid Document 

iii. EMD 

iv. An affidavit duly notarized as 

 per 'Annexure- B' 

should reach in physical form  in 

the office of : 

Office of the Registrar, Jiwaji University, Gwalior 

Before on Dated. 28.12.2020 up to 5.30 PM by 

Speed/Registered Post. 

 

14 Envelope-B Technical Proposal As per 'Annexure - I' and Annexure - I (FormatI-1to 

I-5) 

Note: The technical evaluation will be done only on 

the basis of financial & physical experience details 

submitted in formats ( I-1) &( I-2) requiring  Annual 

Turn Over & Bid Capacity. Requirement as regard to 

Key technical personnel, key Lab equipments& 

construction requirement as per Formats I-3, I-4 & I-

5 respectivaly shall not be part of technical 

evaluation.However the non compliance on these 

requirements during the currancy of the contract may 

attract penalties.  

15 Envelope-C Financial Bid As per 'Annexure - J ' 
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Materials to be issued by the 

department 

As per 'Annexure - K' 

16 Period of Validity of Bid 120 Days 

Bid Data Sheet 

ITB 

CLAU

SE  

PARTICULARS DATA 

17 

Earnest Money Deposit Rs.82,000/- 

Forms of Earnest Money Deposit  Online 

 

EMD valid for a period of 120 Days 

FDR must be drawn in favour of  Registrar, Jiwaji University, Gwalior  

21 Letter of Acceptance (LOA) As per 'Annexure -L' 

(A formal work order on request of contractor may 

be issued.) 

22 

Amount of Performance Security 5% of Contract Amount for Road and Bridge works;  

5% of the Contract Amount for building & Repairing 

works. 

Additional Performance Security, if 

any 

Equal to an amount arrived at, by multiplying the 

contract amount with difference of percentage 

between percent rates (below/minus) of successful 

bid and 10% percent (below/minus), considering bid 

rates less than Ten percent below PAC, to be 

unworkable and shall  require additional performance 

security (guarantee). valid up to – Till stipulated time 

of completion plus three months  

Performance Security  in the format  As per 'Annexure- M-1' 

Performance Security in favor of Registrar, Jiwaji University, Gwalior, P.W.D. 

Division 1 Gwalior 

Performance Security valid up to2 As provided in the Contract Data 

 

 

 

 

 

 
2 
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Annexure – A 

(See Clause 1, 7 of Section 1 –NIT) 

 

KEY DATES-As provided in the portal ( https://mptenders.gov.in ) 

Note: Original term deposit receipt of earnest money deposit and affidavit shall be submitted by the bidder so as to 

reach the office as prescribed in bid data sheet, at least before the bid opening date.  

 

S.No. Particulars Start Date & 

Time 

End Date & 

Time 

Envelope 

1. Purchase of Tender 08.12.2020 

10:30 AM to  

22.12.2020 

17:30 PM 

 

2. Online Bid Submission 08.12.2020 

10:30 AM to 

24.12.2020 

17:30 PM 

 

3. Prebid Meeting - - 

 

 

4. Physical Submission 

(Original EMD/Bid 

Security and Technical 

Proposal)  

08.12.2020 

10:30 AM to 

28.12.2020 

17:30 PM by 

Speed/Regd. 

post 

Envelope A 

Envelope B 

 

5. Mandatory Submission 

Open (Envelope-A) 

 

08.12.2020 

10:30 AM to 

28.12.2020 

17:30 PM by 

Speed/Regd. 

post 

Envelope A 

 

6. Technical Proposal 

Open  

(PQ Envelope-B) 

 

08.12.2020 

10:30 AM to 

30.12.2020 

17:30 PM by 

Speed/Regd. 

post 

Envelope B  

 

7. Opening of Financial 

Proposal (Online only) 

–  -  
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Annexure – C 
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ANNEXURE - C 

(See Clouse-5 of Section 1 – NIT) 

 

PRE-QUALIFICATIONS CRITERIA 

 

The bidder should have:  

A. Financial 

i. experience of having successfully executed: 

a) three similar Water Proofing works, each costing not less than the amount equal to 20% of the 

probable amount of contract during the last 5 financial years; or 

b) two similar Water Proofing works each costing not less than the amount equal to 30% of the 

probable amount of contract during the last 5 financial years; or  

c) one similar Water Proofing work of aggregate cost not less than the amount equal to 50% of the 

probable amount of contract during the last 5 financial years; 

ii. Average annual Water Proofing construction turnover on the construction works not less than 50% of 

the probable amount of contract during the last 5 financial years. 

iii. Executed similar items of Water Proofing work in any one financial year during the last 5 financial years, 

which should not be less than the minimum, physical requirement, if any, fixed for the work. 

iv. Bid Capacity – Bidder shall be allotted Water Proofing work up to his available bid capacity which shall 

be worked out as given in format I-2 of Annexure-I  

B. Physical  

 Physical qualifications for the Water Proofing work shall be as below 

S.no Particulars Quantity Period 

1 Physical  qualification required Complete similar water proofing 

work 

 (The Employer shall specify all physical qualifications required). 

 

Note: Above criteria is indicative, subject to suitable stipulations by the departments and specific Bid. 
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Annexure – D 

(See Clouse-6 of Section 1 – NIT) 

 

 

 

 

SPECIAL CONDITIONS OF TENDER 

The bidder should have: 

A. Financial 

i.  experience of having successfully executed: 

 a) three similar works, each costing not less than the amount equal to 20% of the probable amount of contract 

during the last 5 financial years; or 

 b) two similar works each costing not less than the amount equal to 30% of the probable amount of contract 

during the last 5 financial years; or 

 c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of contract 

during the last 5 financial years; 

ii.  Average annual construction turnover on the construction works not less than 50% of the probable amount of 

contract during the last 5 financial years. 

iii.  Executed similar items of work in any one financial year during the last 5 financial years, which should not 

be less than the minimum, physical requirement, if any, fixed for the work. 

 

Note :  1.  Documents regarding experience issued by Executive Engineer or equivalent authority should attach 

along with tender. 

 2. The above condition will form the part of the tender document as well as the agreement  

 

 

 

       UNIVERSITY ENGINEER 

 JIWAJI UNIVERSITY, GWALIOR 
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Annexure – E 

(See Clouse-2 of Section 2-itb& 

Clause 10 of GCC) 

 

Specifications 

 

 

 

1. Specifications for road and bridge works revision (v) MORTH 

2. Stipulation of SOR for Road & Bridge w.e.f. 29-08-2017 and its amendments Issued upto date of 

N.I.T.  

3. Stipulation of SOR for Electrical works (w.e.f.1-08-2014 and its amendments Issued up to date of 

N.I.T.    

4. Stipulation of SOR for Building work w.e.f. 01.08.2014 and its amendments Issued up to date of 

N.I.T 

 

 

 

 

 

The provisions of general / special conditions of contract, those specified elsewhere in the bid document, as well 

as execution drawings and notes, or other specifications issued in writing by the Employer shall form part of the 

technical specifications of this work. 
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Annexure – F 

(See Clouse-3 of Section 2 – ITB) 

 

PROCEDURE FOR PARTISIPATION IN E-TENDERING 

 

1. Registration of Bidders on E-Tendering Portal: 

All the Contractors registered under Centralized Registration System (CRS) of PWD or the 

Contractors having applied under CRS shall be eligible for tendering in the designated portal 

( https://mptenders.gov.in ). However the Bidders registered under CRS shall also be required 

to register themselves in this portal as per guidelines shown on the portal.  

Digital Certificates: 

The Bids submitted online should be signed electronically with a Class III Digital Certificate 

to establish the identity of the Bidder submitting the Bid online.  

2. Preparation and Submission of Bids: 

The Bidders have to prepare their Bids and submit the Bids online as per procedure given in 

the portal. 

3. Purchase of bid Documents: 

For purchasing the bid document, bidders are to pay online as per details given in the portal.  

4. Withdrawal Substitution and Modification of Bids: 

Bidder can withdraw and modify the bid before the bid submission end date. 
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Annexure – G 

(See Clouse-4 of Section 2 – ITB) 

JOINT VENTURE (J.V.) 

If J.V. is allowed following conditions and requirements must be fulfilled: 

 

Bids submitted by a joint venture of two or more firms as partners shall comply with the following 

requirements:  

a. one of the partners shall be nominated as being Lead Partner, and this authorization shall be evidenced 

by submitting a power of attorney signed by legally authorized signatories of all the partners;  

b. the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally  binding on 

all partners;  

c. the partner in charge shall be authorized to incur liabilities and receive instructions for and on behalf of 

any and all partners of the joint venture and the entire execution of the contract, including payment, 

shall be done exclusively with the partner in charge;  

d. all partners of the joint venture shall be liable jointly and severally for the execution of the contract in 

accordance with the contract terms, and a statement to this effect shall be included in the authorization 

mentioned under [c] above, as well as in the bid and in the Agreement [in case of a successful bid];  

e. The joint venture agreement should indicate precisely the role of all members of JV in respect of 

planning, design, construction equipment, key personnel, work execution, and financing of the project. 

All members of JV should have active participation in execution during the currency of the contract. 

This should not be varied/modified subsequently without prior approval of the employer;  

f. The joint venture agreement should be registered, so as to be legally valid and binding on all partners; 

and  

g. a copy of the Joint Venture Agreement entered into by the partners shall be submitted with the bit!.  

 .  

2. The figures for each of the partners of a joint venture shall be added together to determine the Bidder's 

compliance with the minimum qualifying criteria required for the bid. All the partners collectively must 

meet the criteria specified in full. Failure to comply with this requirement will result in rejection of the 

joint venture's bid.  

 

3. The performance security of a Joint Venture shall be in the name of the partner  

Lead Partner/joint venture.  

 

4. Attach the power of attorney of the partners authorizing the Bid signatory(ies) on behalf of the joint 

venture  

 

5. Attach the agreement among all partners of the joint venture [and which is legally binding on all 

partners], which shows the requirements as indicated in the Instructions to Bidders'.  

 

6. Furnish details of participation p1oposedin the joint venture as below:  

DETAILS OF PARTICIPATION IN THE JOINT VENTURE  

 

PARTICIPATION DETAILS FIRM”A” (lead Partner) FIRM”B”  FIRM”C” 

Financial     

Planning    

Construction Equipment     

Key personnel    

Execution of Work  

(give details on contribution of each) 

   

 

Clarification:- 

 

1. Annexure-G (Page 24) of the bid document describes the conditions and requirement to be applied/fulfilled 

in case of bidding by the joint venture (J.V.).  For the purpose of evaluation of technical bids, it is hereby 

clarified that in addition to the conditions contained in Annexure-G of the bid document, the partners of J.V. 

should satisfy the qualification criteria as below:- 

a. The lead partner must have a share of minimum 51% in the J.V.  

b. The other partner(s) must have a share of minimum 26% in the J.V.  
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c. The lead partner and the other partner must also meet 51% and 26% of the all qualification criteria 

respectively except for the requirement of work experience described in Annexure-I-1(A) (Page 27).  

However both the partners must satisfy the full (100%) qualification criteria jointly. For this purpose the 

qualification of individual partners shall be added (for Annual Average Turn Over and for Bid Capacity 

only).  

d. Following clarification / amendment is hereby done in requirement contained in Annexure-I-1(A) for 

J.V.  

i. Out of 3 similar works of value more than 20% of PAC, at least 2 works must be done by lead 

partner and one work to be done by other partner,    

OR 

ii. Out of 2 similar works of value more than 30% of PAC, at least 1 (One) work must be done by lead 

partner and 1 (One) work to be done by other partner, 

OR 

iii. In case of one similar work of value more than 50% of PAC the lead partner must satisfy the criteria.  

However the other partner must satisfy the criteria in (i) above i.e. at least one work of 20% of PAC. 
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Annexure – H 

(See Clouse-12 of Section 2 – ITB& Clouse 4 of GCC) 

 

ORGANIZATIONAL DETAILS 

(To be contained in Envelope-A) 

 

S. 

No. 

Particulars Details 

1 Registration number issued by Centralized 

Registration System of Govt. of M.P. or Proof of 

application for registration. 

(if applicable scanned copy of proof of 

application for registration to the uploaded) 

2 Valid Registration of bidder in appropriate class 

through Centralized Registration of Govt. of MP 

Registration No. ________________ 

Date_________  

(Scanned copy of Registration to be uploaded) 

3 Name of Organization/Individual/ Proprietary  

Firm/ Partnership Firm 

 

4 Entity of Organization  

Individual/ Proprietary Firm/ Partnership Firm 

Registered under Partnership Act)/ Limited Company, 

(Registered under the Companies Act-1956)/ 

Corporation/ Joint Venture 

 

5 Address of Communication  

6 Telephone Number with STD Code  

7 Fax Number with STD Code  

8 Mobile Number   

9 E-mail Address for all communications  

 Details of Authorized Representative   

10 Name    

11 Designation   

12 Postal Address   

13 Telephone Number with STD Code  

14 Fax Number with STD Code  

15 Mobile Number  

16 E-mail Address  

Note: In case of partnership firm and limited company certified copy of partnership deed/ Articles of Association 

and Memorandum of Association along with registration certificate of the company shall have to be 

enclosed.  

 

Signature of Bidder with Seal  

Date:  _  
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Annexure –I 

(See Clouse-14 of Section 2 – ITB) 

 

Envelope - B, Technical Proposal 

 

Technical Proposal shall comprise the following documents: 

S. 

No 

Particulars Details to be submitted 

1 Experience - Financial &Physical  

 

Annexure I (Format: 1-1)  

2 Annual Turnover 

 

Annexure - 1 (Format: 1-2) 

3 List of technical personnel for the key positions  Annexure - 1 (Format: 1-3) 

4 List of Key equipments/ machines for quality control 

labs 

Annexure - 1 (Format: 1-4) 

5 List of Key equipments/ machines for construction work Annexure - 1 (Format: 1-5) 

Note:  

1. Technical Proposal should be uploaded duly page numbered and indexed.  

2. Technical Proposal uploaded otherwise will not be considered.  
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Annexure – I(Format : I-1) 

(See Clouse-14 of Section 2 – ITB) 

 

 

FINANCIAL & PHYSICAL EXPERIENCE DETAILS 

 

 

A.  Financial Requirement: 

 

The bidder should have completed either of the below:  

 

a) three similar works each costing not less than the amount equal to 20% of the probable amount of contract 

during the last 5 financial years; or  

 

b) two similar works each costing not less than the amount equal to 30% of the probable amount of contract 

during the last 5 financial years; or  

 

c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of contract 

in anyone financial year during the last 5 financialyears;  

 

Clarification 

1- In this regard it is clarified that the requirement in Annexure-C as well as in Annexure -I are generally for 

having completed similar water proofing work in last 5 financial years.  However the bidders who have 

executed a part of the project during last 5 financial years, and that part covers all the major items of water 

proofing work construction and the value of such executed part is more than the qualified amount mentioned 

in Annexure-C and / or Annexure-I shall be considered. 

2- It is clarified that works completed/executed before last date of bid submission in the current financial year 

shall also be considered towards works experience requirement described in Annexure-C and Annexure-I-1 

of the document. Therefore for this purpose the works completed/executed during current financial year up 

to last date of Bid submission shall be considered in this case last 5 financial year will be counted as current 

financial year and 4 years backwards. 

 To be filled in by the contractor:  

i. Details of successfully completed similar works shall be furnished in the following format. 

ii. Certificate duly signed by the employer shall also be enclosed for each completed similar work. 

 

Agreement 

Number & Year 

Name of 

Work 

Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Employer's 

Name and 

Address 

I II III IV V VI 

      

      

      

      

 

Existing commitments - (Value of 'C' for Bid Capacity formula) 

 

Agreement 

Number & 

Year 

Name of 

Work 

Date of 

Work Order 

Date of 

Completion 

Amount of 

Contract 

Amount of 

balance 

work 

Employer's 

Name and 

Address 

       

       

       

 

 

B.  Physical Requirement: 

Execution of similar items of work in anyone financial year during the last 5financial years should not be 

less than the minimum physical requirement fixed for the work  

 

S. No. Particulars Actual Quantity Executed  
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(To be filled in by the contractor) 

Year – 1 Year – 2 Year – 3 Year – 4 Year – 5 

1 Physical qualification required      

2 Earthwork      

3 Concrete work      

Note:  1. Certificate duly signed by the employer shall be enclosed for the actual quantity  

executed in anyone year during the last 5 financial years.  

 2. Similar works: The similarity shall be based on the physical size, complexity,  methods technology or 

other characteristics of main items of work viz. earth work, cement concrete, Reinforced cement concrete, 

brick masonry, stone masonry etc.  
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Annexure – I(Format : I-2) 

(See Clouse-14 of Section 2 – ITB) 

 

ANNUAL TURN OVER 

 

Requirement: 

Average annual construction turnover on the construction works not less than 50% of the probable amount of 

contract during the last5financialyears;  

 

To be filled in by the contractor: 

 

Financial Year Payments received for contracts in progress or completed 

  

  

  

  

  

Note:  

i. Annual turnover of construction should be certified by the Chartered Accountant.  

ii. Audited balance sheet including all related notes, and income statements for the above  

financialyear to be enclosed.  

Clarification:- 

Provisional balance sheets for financial year ………… shall be considered subject to authentication by the 

C.A.  

Bid Capacity  

Applicants who meet the minimum qualifying criteria in the evaluation as stated  

above are to be evaluated further for bid capacity as under:  

 

Bid Capacity = (1.5 A X B) - C 

Where  

 

 A =  Maximum value of civil engineering works executed in anyone year during  

Thelast five years(10% weightage per year shall be given to bring the value  

of work executed at present price level)  

 B =  Proposed contract period in years.  

 C = Amount of work in hand at present.  
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Annexure – I(Format : I-3) 

(See Clouse-14 of Section 2 – ITB and clause 6 of GCC) 

 

List Of Technical Personnel For The Key Positions 

       

 

Minimum requirement Available with the bidder 
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1 Project 

Manager 

            

2 Site 

Engineer 

            

3 Plant 

Engineer 

            

4 Quantity 

Surveyor 

            

5 Soil & 

Material 

Engineer 

            

6 Supervisior             

7              

8              

 

Note:  It is clarified that the minimum requirement  is a mandatory requirement and  part of technical bid, but the pre 

qualification is not to be done on the basis of this criteria.
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Annexure – I(Format : I-4) 

(See Clouse-14 of Section 2 – ITB and clause 6 of GCC) 

 

List Of Key Equipments/ Machines For Quality Control Labs 

 

Minimum requirement Available with the bidder 

S.No. Name of Equipment/ Machinery Quantity S.No. Name of Equipment/ Machinery Quantity 

 

Machinery and Equipment Required for Conducting Test 

as per MOST Specification  V Revision  

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

Note:  It is clarified that the minimum requirement  is a mandatory requirement and  part of technical bid,  but the  pre 

qualification is not to be done on the basis of this criteria. 
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Annexure – I(Format : I-5) 

(See Clouse-14 of Section 2 – ITB) 

List of Key Equipments Machines for Construction Work 

Minimum requirement Available with the bidder 

S.No. Name of Equipment/ Machinery Quantity S.No. Name of 

Equipment/ 

Machinery 

Quantity 

1 
Tipper Trucks - 

   

2 
Motor Grader - 

   

3 
Dozer - 

   

4 
Front end Loader - 

   

5 
Smooth Wheeled roller - 

   

6 
Vibratory Roller - 

   

7 
Hot mix plant with electronic control - 

   

8 
Paver finisher with electronic sensor - 

   

9 
Water tanker - 

   

10 
Bitumen Sprayer - 

   

11 
Tandem Roller - 

   

12 
Concrete mixer with Integral weigh Batching facility - 

   

13 Slip Form Concrete paver capable of paving in 

required width of carriageway in one single pass 

including all appropriate accessories such as, 

integral vibratory system and electronic sensors 

ancillary equipment for applying curing compound, 

joint cutting etc. 

- 

   

14 Concrete batching and mixing plant with automatic 

control (minimum 100 cum/hour) 
- 

   

15 Pnumetictyre roller -    

16 Batch Mixing plant with electronic controls (series 

minimum 100-120 TPH capacity as required - 
   

 Total -    

.... 

Note. 1. The Bidder has to either provide evidence of owning the equipments or of having made lease arrangements 

for employing the required equipments as listed in the table above. Bidders can also give an undertaking that in 

case he is awarded the work, he shall make suitable arrangement for providing these equipments, prior to signing 

the agreement. 

2.   It is clarified that the minimum requirement  is a mandatory requirement and  part of technical bid,  but the  

pre qualification not to be done on the basis of this criteria.  
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Annexure – J 

(See Clouse-14 of Section 2 – ITB) 

 

FINANCIAL BID 

(To be Contained in Envelop-C) 

 

NAME OF WORK :------------------------------------------------------------------------------ 

 

 I/We hereby bid for the execution of the above work within the time specified at the 

rate@...............................or at par based on the Bill of Quantities and item wise rates given therein in all respects and 

in accordance with the specifications, designs, drawings and instructions in writing in all respects in accordance with 

such conditions so far as applicable. I/We have visited the site of work and am i are fully aware of all the difficulties 

and conditions likely to affect carrying out the work. I/We have fully acquainted myself/ourselves about the conditions 

in regard to accessibility of site and quarries/kilns, nature and the extent of ground, working conditions including 

stacking of materials, installation of tools and plant conditions effecting accommodation and movement of labour etc. 

required for the satisfactory execution of contract.  

 

Should this bid be accepted, I/We hereby agree to abide by and fulfill all the terms and provisions of the 

said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit and pay to the Governor 

of Madhya Pradesh or his successors in office the sums of money mentioned in the said conditions. \ 

Note:  

i. Only one rate of percentage above or below or at par based on the Bill of Quantities and item wise rates 

given therein shall be quoted.  

j. ii. Percentage shall be quoted in figures as well as in words. If any difference in figures and words is found 

lower of the two shall be taken as valid and correct rate. If the bidder is not ready to accept such valid and 

correct rate and declines to furnish performance security and sign the agreement his earnest money deposit 

shall be forfeited.  

k. iii. In case the percentage "above" or" below" is not given by a bidder, his bid shall be treated as non-

responsive. 1  

l. iv. All duties, taxes, and other levies payable by the bidder shall be included in the percentage quoted by the 

bidder.  

Signature of Bidder  

Name of Bidder  

The above bid is hereby accepted by me on behalf of the Governor of Madhya Pradesh dated the…………..day of 

………………….. 20 

 

Signature of Officer by whom accepted 
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Annexure – K 

(See Clouse-15 of Section 2 – ITB) 

MATERIALS TO BE ISSUED BY THE DEPARTMENT 

 

S.no Name of material Rate (Issue rate) Unit Remarks 

 

 

 

 

………………..NIL………………… 
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Annexure – L 

(See Clouse-21 of Section 2 – ITB) 

LETTER OF ACCEPTANCE 

No. _____________________________      Dated ……………… 

To, 

M/s………………………………………….  _  

(Name and address of the contractor)  

 

Subject:  ------------------------------------------------------------------------------------------------ (Name of the work as 

appearing in the bid for the work)  

 

-x0x- 

Dear Sir (s),  

Your bid for the work mentioned above has been accepted on behalf of the Governor of Madhya 

Pradesh at your bided percentage …………..below/ above or at par the Bill of Quantities and item wise rates given 

therein.  

 

You are requested to submit within 15 (Fifteen) days from the date of issue of this letter:  

a. The performance security/ performance guarantee of Rs. ……………(in figures)  

(Rupees…………………………………………………….in words only). The performance 

security shall be in the shape of term deposit receipt bank guarantee of any nationalized / 

schedule commercial bank valid up to three  months after the expiry of defects liability period. 

b. Sign the contract agreement.   

 

Please note that the time allowed for carrying out the work as entered in the bid is _____ months 

including/ excluding rainy season, shall be reckoned from the date of signing the contract agreement.   

 

Signing the contract agreement shall be reckoned as intimation to commencement of work and no 

separate letter for commencement of work is required. Therefore, after signing of the agreement, you are directed to 

contact the Engineer-in-charge for taking the possession of site and necessary instructions to start the work.  

Yours Faithfully 

 

Registrar, Jiwaji University, 

Gwalior,  

 

Annexure-M 

BID SECURITY (BANK GUARANTEE) 

WHEREAS __________________(name of Bidder) (hereinafter called "the Bidder") has submitted his Bid dated 

_______________ (date) for the construction of ________________ [name of Contract hereinafter called "the Bid"] 

KNOW ALL PEOPLE by these presents that we _____________________________ (name of Bank) of 

_________________[name of country] having our registered office at ___________________________ (hereinafter 

called "the Bank") are bound unto ____________________________(name of the Registrar, Jiwaji University, 

Gwalior) in the sum of ___________________________* for which payment well and truly to be made to the said 

name of the Registrar, Jiwaji University, Gwalior the Bank itself, his successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ______day of _______20__ 

THE CONDITIONS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the Form of 

Bid. 

   OR 

(2) If the Bidder having been notified to the acceptance of his bid by the name of the Registrar, Jiwaji University, 

Gwalior during the period of Bid validity 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

(b) fails or refused to furnish the Performance Security, in accordance with the Instructions to 

Bidders; or 

 We undertake to pay to the (name of the Registrar, Jiwaji University, Gwalior) up to the above 

amount upon receipt of his first written demand, without the (name of the Registrar, Jiwaji University, Gwalior) having 

to substantiate his demand, provided that in his demand of (name of the Registrar, Jiwaji University, Gwalior) will 

note that the amount claimed by him is due to him owing to the occurrence of one or any of the two conditions, 

specifying the occurred condition or conditions. 
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 This Guarantee will remain in force up to and including the date 180 ** days after the deadline for 

submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the (name of 

the Registrar, Jiwaji University, Gwalior), notice of which extension(s) to the Bank is hereby waived.  Any demand 

in respect of this guarantee should reach the Bank not later than the above date. 

 

DATE _________________   SIGNATURE _________________ 

WITNESS ______________   SEAL_______________________ 

___________________________________________________________________ 

(Signature, name and address) 

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees.  

This figure should be the same as shown in Bid Data Sheet at reference 17. 

** EMD should be valid for a period of Six Months of more. 
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Annexure – M-1 

(See Clouse-22 of Section 2 – ITB) 

 

PERFORMANCE SECURITY 

 

To  

……………………………… [name of Employer] 

……………………………… [address of Employer] 

 

WHEREAS …………………………………[name and address of Contractor](Hereinafter called 

"the Contractor") has undertaken, in pursuance of Letter of Acceptance No. ……………..dated ………………… to 

execute ………………………………….[name of Contract and brief description of Works] (hereinafter called "the 

Contract").  

 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligation in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 

of the Contractor, up to a total of ………………………[amount of guarantee]* 

………………………………………………………….(in words), such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the limits of ……………………………… [Amount 

of guarantee] as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein.  

 

We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the Contract of 

the Works to be performed there under or of any of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such 

change, addition or modification.  

This guarantee shall be valid until 3 (three) months from the date of expiry of the Defect Liability 

Period.  

 

Signature, Name and Seal of the guarantor ………………………………… 

Name of Bank ……………………………………………………………….. 

Address ………………………………………………………………………. 

Phone No., Fax No., E-mail Address, of Signing Authority ……………… 

Date …………………………………. 

 

• An amount shall be inserted by the Guarantor, representing the percentage the Contract Price specified in the 

Contract including additional security for unbalanced Bids, if any and denominated in Indian Rupees. 

SECTION 3 

Conditions of Contract 

Part – I General Conditions of Contract 

Table of Clauses GCC 

 

Clause  

No  

Particulars  

.,  

Clause  

No  
Particulars  

 A. General  
21  

Payments for Variations and / or Extra  

Quantities    

1  Definitions  22  

-  

No compensation for alterations in or restriction  

of work to be carried out.    

2  Interpretations and Documents  23  No Interest Payable  

3  Language and Law  24  Recovery from Contractors  

4  Communications  25  Tax  
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5  Subcontracting  26  Check Measurements  

6  Personnel  27  Termination by Engineer in Charge  

7  Force Majeure  28  Payment upon Termination  

8  Contractor's Risks  29  Performance Security  

9  Liability For Accidents To Person  30  Security Deposit  

10  Contractor to Construct the Works  31  Price Adjustment  

11  Discoveries  32  
Mobilization and Construction Machinery 

Advance  

12  Dispute Resolution System  33  Secured Advance  

 B. Time Control  34  Payments Certificates  

13  Programme  E. Finishing the Contract  

14  Extension of Time  35  Completion Certificate 

15  Compensation for Delay  36  Final Account  

16  Contractor's quoted percentage   F. Other Conditions of Contract  

 C. Quality Control  37  Currencies  

17  Tests 38  Labor 

18  
Correction of Defects noticed  

during the Defect Liability Period  
39  Compliance with Labor Regulations 

 D. Cost Control  40  Audit and Technical Examination  

19  

Variations - Change in original  

Specifications, Designs, Drawings  

etc.  

41  Death or Permanent Invalidity of Contractor  

20  Extra Items  42  Jurisdiction  
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A. General 

1.  DEFINITIONS 

1.1.  Bill of Quantities: means the priced and completed Bill of Quantities forming part of 

the Bid. 

1.2.  Chief Engineer: mea ns Chief Engineer of the zone/ basin concerned.  

1.3.  Completion: means completion of the work as certified by the Engineer-in-Charge in 

accordance with provisions of agreement.  

1.4.  Contract: means the Contract between the Employer and the Contractor to execute, 

complete and/or maintain the work. Agreement is synonym of Contract and carries the 

same meaning wherever used.  

1.5.  Contract Data: means the documents and other information which comprise of 

theContract.  

1.6  Contractor: means a person or legal entity whose bid to carry out the work has been 

accepted by the Employer.  

1.7.  Contractor's bid: means the completed bid document submitted by the Contractor to the 

Employer.  

1.8.  Contract amount: means the amount of contract worked out on the basis of accepted 

bid.  

1.9.  Completion of work: means completion of the entire contracted work. Exhaustion of 

quantity of any particular item mentioned in the bid document shall not imply 

completion of work or any component thereof.  

1.10.  Day: means the calendar day.  

1.11.  Defect: means any part of the work not completed in accordance with the specifications 

included in the contract.  

1.12.  Department: means Department of the State Government viz. Water Resources 

Department, Public Works Department, Public Health Engineering Department, Rural 

Engineering Service and any other organization which adopts this document.  

1.13.  Drawings: means drawing including calculations and other information provided or 

approved by the Engineer-in-Charge.  

1.14.  Employer: means the party as defined in the Contract Data, who employs the 

Contractor to carry out the work. The Employer may delegate any or all functions to a 

person or body nominated by him for specified functions. The word Employer / 

Government / Department wherever used denote the Employer.  

1.15  Engineer: means the person named in the Contract Data.  

1.16 Engineer in charge: means the person named in the Contract Data.  

1.17  Equipment: means the Contractor's machinery and vehicles brought temporarily to the 

Site for execution of work.  

1.18  Government: means Government of Madhya Pradesh.  

1.19 In Writing: means communicated in written form and delivered against receipt. 

1.20 Material: means all supplies, including consumables, used by the Contractor for 

incorporation in the work.  

1.21.  Superintending Engineer: means Superintending Engineer-in-Charge of the Circle 

concerned.  

1.22.  Stipulated period of completion: means the period in which the Contractor is required 

to complete the work. The stipulated period is specified in the Contract Data.  

1.23.  Specification: means the specification of the work included in the Contract and any 

modification or addition made or approved by the Engineer-in-Charge.  

1.24. Start Date: means the date of signing of agreement for the work.  
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1.25.  Sub-Contractor: means a person or corporate body who has a Contract with the 

Contractor, duly authorized to carry out a part of the construction work under the 

Contract.  

1.26.  Temporary Work: means work designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the work.  

1.27.  Tender/Bid, Tender/Bidder: are the synonyms and carry the same meaning where ever 

used.  

1.28.  Variation: means any change in the work which is instructed or approved as variation 

under this contract.  

1.29.  Work: The expression "work" or "works" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, be 

construed and taken to mean the work by virtue of contract, contracted to be executed, 

whether temporary or permanent and whether original, altered, substituted or 

additional.  

 

2. INTERPRETATIONS AND DOCUMENTS  

2.1  Interpretations  

    

In the contract, except where the context requires otherwise:  

a. words indicating one gender include all genders;  

b. Words indicating the singular also include the plural and vice versa. 

c. provisions including the word "agree", "agreed" or "agreement" require the 

agreement to be recorded in writing;  

d. written" or "in writing" means hand-written, type-written, printed or electronically 

made, and-resulting in a permanent record;  

 

 

2.2  Documents Forming Part of Contract: 

1. NIT with all amendments. 

2. Instructions to Bidders (ITB, Bid Data Sheet with all Annexure)  

3. Conditions of Contract:  

i. Part I General Conditions of Contract and the Contract Data;  

with all Annexure 

ii. Part II Special Conditions of Contract.  

4. Specifications  

5. Drawings  

6. Bill of Quantities  

7. Technical and Financial Bid'  

8. Agreement, and 

9. Any other documents), as specified. 

3. Language and Law     

The language of the Contract and the law governing the Contract are stated in the Contract 

Data Sheet. 

4. Communications 

All certificates, notice or instruction to be given to the Contractor by Employer/Engineer 

shall be sent to the address or contact details given by the Contractor in [Annexure H of 

ITB]. The address and contact details for communication with the Employer/Engineer shall 

be as per the details given in the Contract Data. Communication between parties that are 

referred to in the conditions shall be in writing. The notice sent by facsimile (fax) or other 

electronic means (email) shall also be effective on confirmation of the transmission. The 
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notice sent by registered post or speed post shall be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service. In case of any change in 

address for communication, the same shall be immediately notified to Engineer-in- Charge.  

 

5. Subcontracting  

Subcontracting shall be permitted for contracts of value more than amount specified in the 

Contract Data with following conditions:  

 

a. The Contractor may subcontract up to 25 percent of the contract price with the approval 

of the Employer in writing, but will not assign the Contract. Subcontracting shall not 

alter the Contractor's obligations.  

 

b. Following shall not form part of subcontracting:  

i. Hiring of labour through a labour contractor.  

ii. The purchase of Materials to be incorporated in the works.  

iii. Hiring of plant &machinery  

 

c. The sub-contractor will have to be registered in the appropriate category in the  

centralized registration system for contractors of the Govt. of MP.  

 

 

6. Personnel 

 

6.1 The Contractor shall employ for the construction work and routine maintenance the technical 

personnel as provided in the Annexure 1-3 of Bid Data Sheet, if applicable. If the Contractor 

fails to deploy required number of technical staff, recovery as specified in the Contract Data 

will be made from the Contractor.  

 

6.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within three days and has no further connection with the Works in the Contract.  

 

7. Force Majeure 

7.1 The term "Force Majeure" means an exceptional event or circumstance: 

(a) Which is beyond a Party's control, 

(b) Which such Party could not reasonably have provided against before entering into the 

Contract,  

(c) Which, having arisen, such Party could not reasonably have avoided or overcome,  

and  

(d) Which is not substantially attributable to the other Party. 

Force Majeure may include, but is not limited to, exceptional events or circumstances of 

the kind listed below, so long as conditions (a) to (d) above are satisfied:  

(i)  War, hostilities (whether war be declared or not), invasion, act of foreign enemies,  

(ii) Rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, 

revolution, insurrection, military or usurped power, or civil war, (iii) Riot, commotion, 

disorder, strike or lockout by persons other than the Contractor's Personnel,  

(iv) Munitions of war, explosive materials, ionizing radiation or contamination by radio-

activity, except as may be attributable to the Contractor's use of such munitions, 

explosives, radiation or radio-activity, and  

(IV) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  
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7.2. In the event of either party being rendered unable by force majeure to perform any duty or 

discharge any responsibility arising out of the contract, the relative obligation of the party 

affected by such force majeure shall upon notification to the other party be suspended for 

the period during which force majeure event lasts. The cost and loss sustained by either 

party shall be borne by respective parties.  

 7.3  For the period of extension granted to the Contractor due to Force Majeure the price 

adjustment clause shall apply but the penalty clause shall not apply. It is clarified that this 

sub clause shall not give eligibility for price adjustment to contracts which are otherwise 

not subject to the benefit of price adjustment clause.  

 7.4  The time for performance of the relative obligation suspended by the force majeure shall 

stand extended by the period for which such cause lasts. Should the delay caused by force 

majeure exceed twelve months, the parties to the contract shall be at liberty to foreclose 

the contract after holding mutual discussions.  

8. Contractor's Risks  

8.1  All risks of loss or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract are the responsibility of the 

Contractor. 

 

8.2 All risks and consequences arising from the inaccuracies or falseness of the documents 

and/or information submitted by the contractor shall be the responsibility of the Contractor 

alone.  

9.  Liability for Accidents to Person  

The contractor shall be deemed to have indemnified and saved harmless the Government 

against all action, suits, claims, demands, costs etc. arising in connection with injuries 

suffered by any persons employed by the contractor or his subcontractor for the works 

whether under the General law or under workman's compensation Act, or any other statute 

in force at the time of dealing with the question of the liability of employees for the injuries 

suffered by employees and to have taken steps properly to ensure against any claim there 

under.  

 

10.  Contractor to Construct the Works  

10.1 The Contractor shall construct, install and maintain the Works in accordance with the 

Specifications and Drawings as specified in the Contract Data.  

10.2  In the case of any class of work for which there is no such specification as is mentioned 

in Contract Data, such work shall be carried out in accordance with the instructions 

and requirement of the Engineer-in-charge.  

10.3  The contractor shall supply and take upon himself the entire responsibility of the 

sufficiency of the scaffolding, timbering, machinery, tools and implements, and 

generally of all means used for the fulfillment of this contract whether such means 

mayor may not be approved or recommended by the Engineer.  

11. Discoveries  

Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the 

Engineer of such discoveries and carry out the Engineer's instructions for dealing with 

them.  

12. Dispute Resolution System  

 12.1   No dispute can be raised except before the Competent Authority as defined in 

Contract Data in writing giving full description and grounds of dispute. It is clarified 

that merely recording protest while accepting measurement and/or payment shall not 

be taken as raising a dispute.  
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12.2   No dispute can be raised after 45 days of its first occurrence. Any dispute raised  

after expiry of 45 days of its first occurrence shall not be entertained and the  

Employer shall not be liable for claims arising out of such dispute.  

12.3   The Competent Authority shall decide the matter within 45 days.  

12.4   Appeal against the order of the Competent Authority can be preferred within 30  days 

to the Appellate Authority as defined in the Contract Data. The Appellate  Authority 

shall decide the dispute within 45 days.  

12.5   Appeal against the order of the Appellate Authority can be preferred before the 

Madhya Pradesh Arbitration Tribunal constituted under Madhya Pradesh  

Madhyastham Adhikaran Adhiniyam, 1983.  

12.6   The Contractor shall have to continue execution of the Works with due diligence  

notwithstanding pendency of a dispute before any authority or forum.  

B. Time Control  

13. Programme 

 13.1   Within the time stated in the Contract Data, the Contractor shall submit to the  

Engineer for approval a Programme showing the general methods,  arrangements,' 

order and timing for all the activities for the construction of  works.  

 13.2   The program shall be supported with all the details regarding key personnel,  

equipment and machinery proposed to be deployed on the works for its  execution. 

The contractor shall submit the list of equipment and machinery  being brought to 

site, the list of key personnel being deployed, the list of  machinery/equipment being 

placed in field laboratory and the location of field  laboratory along with the 

Programme.  

 13.3   An update of the Programme shall be a programmes how in the actual progress  

achieved on each activity and the effect of the progress achieved on the timing of  

the remaining Works, including any changes to the sequence of the activities.  

 13.4   The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the  Contractor 

does not su8mit an updated Programme within this period, the  Engineer may 

withhold the amount stated in the Contract Data from the next  payment certificate 

and continue to withhold this amount until the next payment  after the date on which 

the overdue Programme has been submitted.  

 13.5   The Engineer's approval of the Programme shall not alter the Contractor's  

obligations.  

14. Extension of Time 

 

14.1  The contract is for completion of works and therefore non approval of EOT shall 

not in any way invalidate the contract. The contractor will have to complete the 

works.  

14.2  In the event of delays attributable to the contractor, the EOT shall not be given by 

the Engineer-in-Charge and the Liquidated Damages shall be levied from the 

contractor in accordance with the provisions of the contract.  

14.3  In the event, the delays are not attributable to the contractor the EOT may be issued 

by the Engineer-in-Charge without imposition of Liquidated Damages either suo-

motto or on a written request of the contractor.  

 It is clarified that out of the total delays in completion of works, the EOT shall be 

issued only for the part, which is not attributable to the contractor. 

 (Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal,dated 23-03-

2018) 
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15. Compensation for delay  

 15.1   The time allowed for carrying out the work, as entered in the agreement, shall be  

strictly observed by the Contractor.  

 15.2   The time allowed for execution of the contract shall commence from the date of  

signing of the agreement. It is clarified that the need for issue of work order is  

dispensed with.  

 15.3   In the event milestones are laid down in the Contract Data for execution of the  

works, the contractor shall have to ensure strict adherence to the same.  

 15.4   Failure of the Contractor to adhere to the timelines and/or milestones shall  attract 

such liquidated damages as is laid down in the Contract Data.  

 15.5  In the event of delay in execution of the Works as per the timelines mentioned in  

the Contract Data the Engineer-in-charge shall retain from the bills of the  Contractor 

amount equal to the liquidated damages livable until the Contractor  makes such 

delays good. However, the Engineer-in-charge shall accept bankable  security in lieu 

of retaining such amount.  

 15.6  If the Contractor is given extension of time after liquidated damages have been  paid, 

the Engineer in Charge shall correct any over payment of liquidated  damages by the 

Contractor in the next payment certificate.  

 15.7  In the event the Contractor fails to make good the delay until completion of the  

stipulated contract period (including extension of time) the sum so retained shall  be 

adjusted against the liquidated damages levied.  

16. Contractor's quoted percentage  

The Contractor's quoted percentage rate referred to in the "Bid for works" will be  deducted/ 

added from/to the net amount of the bill after deducting the cost of  material-supplied by 

the department•.  

17.  Tests  

       17.1   The Contractor shall be responsible for:  

a. Carrying out the tests prescribed in specifications, and  

b. For the correctness of the test results, whether preformed in his laboratory  or 

elsewhere.  

 17.2   The contractor shall have to establish field laboratory within the time specified  and 

having such equipments as are specified in the Contract Data.  

 17.3   Failure of the Contractor to establish laboratory shall attract such penalty as is  

specified in the Contract Data.  

18.     Correction of Defects noticed during the Defect Liability Period  

 18.1   The Defect Liability Period of work in the contract shall be as per the Contract  Data.  

 18.2   The Contractor shall promptly rectify all defects pointed out by the Engineer well  

before the end of the Defect Liability Period. The Defect Liability Period shall  

automatically stand extended until the defect is rectified.  

 18.3   If the Contractor has not corrected a Defect pertaining to the Defect Liability  Period 

to the satisfaction of the Engineer, within the time specified by the  Engineer, the 

Engineer will assess the cost of having the Defect corrected, and  the cost of 

correction of the Defect shall be recovered from the Performance  Security or any 

amount due or that may become due to the contractor and other available securities. 

  

 

D. Cost Control 

19. Variations –Change in original Specifications, Designs, and Drawings etc.  

19.1 The Engineer-in-charge shall have power to make any alterations, omissions or  

additions to or substitutions in the original specifications, drawings, designs and  
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instructions, that may appear to him to be necessary during the progress of the  work 

and the contractor shall carry out the work in accordance with any  instructions 

which may be given to him in writing signed by the Engineer-in-  charge, and such 

alterations, omission, additions or substitutions shall not  invalidate the contract and 

any altered, additional or substituted work, which the  contractor may be directed 

to do in the manner above specified, as part of the  work, shall be carried out by the 

contractor on the same conditions in all respects  on which he agrees to do the main 

work 

19.2 The time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work and the certificate of the 

Employer shall be conclusive as to such proportion.  

 

20. Extra items  

 20.1   All such items which are not included in the priced BOO shall be treated as extra  

items.  

21. Payments for Variations and / or Extra Quantities  

 21.1   The rates for such additional (Extra quantity), altered or substituted work / extra  

items under this clause shall be worked out in accordance with the following  

provisions in their respective order:-  

 ,a.  The contractor is bound to carry out the additional (Extra quantity), work at  

the same rates as are specified in the contract for the work.  

b. If the item is not in the priced BOO and is included in the SOR of the  

department, the rate shall be arrived at by applying the quoted tender  

percentage on the SOR rate.  

c. If the rates for the altered or substituted work are not provided in  

applicable SOR - such rates will be derived from the rates for a similar class  

(type) of work as is provided in the contract (priced BOO) for the work.  

d.  If the rates for the altered, substituted work cannot be determined in the manner 

specified in the sub clause (c) above - then the rates for such  

composite work item shall be workedout on the basis of the concerned Schedule o 

Rates minus/plus the percentage quoted by the contractor. 

e. If rates for a particular part or parts of the item is not in the Schedule of  

Rates and the rates for the altered, or substituted work item cannot be  

determined in the manner specified in sub clause (b) to (d) above, the rate  

for such part or parts will be determined by the Competent Authority as  

defined in the Contract Data on the basis of the rate analysis derived out of  

prevailing market rates when the work was done. 

f. But under no circumstances, the contractor shall suspend the work on the  

plea of non-acceptability of rates on items falling under sub clause (a) to (d).  

In case the contractor does not accept the rate approved by the Engineer in  

Charge for a particular item, the contractor shall continue to carry out the  

item at the rates determined by the Competent Authority. The decision on  

the final rates payable shall be arrived at through the dispute settlement  

procedure. 

22.  No compensation for alterations in or restriction of work to be carried out.  

22.1   If at any time after the commencement of the work, the Engineer-in-charge, for  

any reason whatsoever, not require the whole or any part of the work as specified in 

the bid to be carried out; the Engineer-in-charge shall give notice in  

writing of the fact to the Contractor and withdraw that whole or any part of the  

work.  
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22.2  The Contractor shall have no claim to any payments or compensation whatsoever, 

on account of any profit or advantage which he might have derived from the 

execution of work in full or on account of any loss incurred for idle men  

and machinery due to any alteration or restriction of work for whatsoever  

reason.  

22.3  The Engineer-in-charge may supplement the work by engaging another agency to  

execute such portion of the work, without prejudice to his rights. 

23.  No Interest Payable  

No interest shall be payable to the Contractor on any payment due or awarded by any 

authority.  

 

24  Recovery from Contractors  

Whenever any claim against the Contractor for the payment arises under the contract, 

the Department may be entitled to recover such sum by:  

 

(a) Appropriating, in part or whole of the Performance Security and 

AdditionalPerformance Security, if any; and/or Security Deposit and / or any sums 

payable under the contract to the contractor.  

(b) If the amount recovered in accordance with (a) above is not sufficient, the balance 

sum may be recovered from any payment due to the contractor under any other 

contract of the department, including the securities which become due for release. 

(c) The department shall, further have an additional right to effect recoveries as arrears 

of land revenue under the M.P. Land Revenue Code. 

25. Tax  

25.1 The rates quoted by the Contractor shall be deemed to be inclusive of the commercial 

tax and other levies, duties, cases, toll, taxes of Central and State Governments, local 

bodies and authorities.  

25.2 The liability, if any, on account of quarry fees, royalties, octopi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor.  

 

25.3 Any changes in the taxes due to change in legislation or for any other reason shall not be 

payable to the contractor.  

 

26. Check Measurements 

 

26.1 The department reserves to itself the right to prescribe a scale of check 

measurement of work in general or specific scale for specific works or by other 

special orders.   

 

26.2 Checking of measurement by superior officer shall supersede measurements by 

subordinate officer(s), and the former will become the basis of the payment.  

 

26.3 Any over/excess payments detected, as a result of such check measurement or 

'otherwise at any stage up to the date of completion of the defect liability period 

specified in this contract, shall be recoverable from the Contractor, as per clause 

24 above.  

 

27.  Termination by Engineer in Charge  
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27.1 If the Contractor fails to carry out any obligation under the Contract, the Engineer 

in Charge may by notice require the Contractor to make good the failure and to 

remedy it within a specified reasonable time. 

 

27.2 The Engineer in Charge shall be entitled to terminate the Contract if the 

Contractor 

a. abandons the Works or otherwise plainly demonstrates the intention not to 

continue performance of his obligations under the Contract;  

b. the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c. without reasonable excuse fails to comply with the notice to correct a particular 

defect within a reasonable period of time;  

d. the Contractor does not maintain a valid instrument of financial security as 

prescribed;  

e. the Contractor has delayed the completion of the Works by such duration for  

which the maximum amount of liquidated damages is recoverable;  

f. If the Contractor fails to deploy machinery and equipment or personnel or set up 

a field laboratory as specified in the Contract Data;  

g. If the contractor, in the judgment of the Engineer in charge has engaged in  

corrupt or fraudulent practices in competing for or in executing the contract; 

h. Any other fundamental breaches as specified in the Contract Data.  

 

27.3 In any of these events or circumstances, the Engineer in Charge may, upon giving 

14 days' notice to the Contractor, terminate the Contract and expel the Contractor 

from the Site. However, in the case of sub-paragraph (b) or (g) of clause 27.2, the 

Engineer in Charge may terminate the Contract immediately.  

 

27.4 Notwithstanding the above, the Engineer-in-Charge may terminate the Contract 

for convenience by giving notice to the Contractor  

 

 

28. Payment upon Termination 

 

28.1 If the contract is terminated under clause 27.3, the Engineer shall issue a 

certificate for The value of the work done less Advance Payments received up to 

the date of issue of the certificate, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the contract Data.  

 (As per Amended vide Govt. memo No.F-53/ 16/2012/19/Y/6842 dt. 2.11.15) 

 . 

28.2  Payment on termination under clause 27.4 above- 

 If the Contract is terminated under clause 27.4 above, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of  

Equipment, repatriation of the Contractor's personnel employed solely on the  

Works, and the Contractor's costs of protecting and securing the Works and less  

advance payments received up to the date of the certificate, less other  

recoveries due in terms of the contract and less taxes due to be deducted at  

source as per applicable law.  

28.3  If the total amount due to the Employer exceeds any payment due to .the  

Contractor, the difference shall be recovered as per clause 24 above.  
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29.  Performance Security  

The Contractor shall have to submit performance security and additional  

performance security, if any, as specified in the Bid Data Sheet at the time of signing  

of the contract. The contractor shall have to ensure that such performance security  

and additional performance security, if any, remains valid for the period as specified  

in the Contract Data.  

30.Security Deposit- ,  

 30.1   Security Deposit shall be deducted from each running bill at the rate as specified  

in the Contract Data. The total amount of Security Deposit so deducted shall not  

exceed the percentage of Contract Price specified in the Contract Data.  

 30.2   The security deposit may be replaced by equivalent amount of bank guarantee or  

fixed deposit receipt assigned to the Employer, with validity up to 3 (three)  

months beyond the completion of Defect Liability Period/ extended Defect  

Liability Period.  

 

30.3  The Security deposits shall be refunded of completion of defect liability period. 

The additional performance security shall be refunded on satisfactory 

completion of the work. 

(As per Amended vide Govt. memo No.F-53/ 16/2012/19/yo/1317 dt. 28.02.15) 

 

31. Price Adjustment 

31.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with following 

principles and procedures and as per formula given in the contract data. 

 (a) The price adjustment shall apply for the work done from the start date 

given in the contract data upto the end of the initial intended 

completion date or extensions granted by the Engineer and shall not 

apply to the work carried out beyond the stipulated time for reasons 

attributable to the contractor. 

(b) The price adjustable shall be determined during each month  from 

the formula given in the contract data. 

(c) Following expression and meaning are assigned to the work  done 

during each month: 

R = Total value of work during the month. It would include the 

amount of secured advance granted, if any, during the month, 

less the amount of secured advance recovered, if any during 

the month. It will exclude value of works executed under 

variations for which no price adjustment shall be payable.  

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018) 

 

31.2 To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clauses in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

(Amended as per Govt. Order No. F-53-55-2018-19-Yo-1154 Bhopal, dated 23-03-2018) 

 

32. Mobilization and Construction Machinery Advance  

.~"  

 32.1   Payment of advances shall be applicable if provided in the Contract Data.  

 32.2   If applicable, the Engineer in Charge shall make interest bearing advance 
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payment to the contractor of the amounts stated in the Contract Data, against 

provision by the contractor of an unconditional Bank Guarantee in a form and 

by a nationalized/ scheduled banks, in the name as stated in the Contract Data, 

in amounts equal to the advance payment. The guarantee shall remain effective 

until the advance payment has been repaid, but the amount of the guarantee shall 

be progressively reduced by the amounts repaid by the contractor.  

 32.3   The rate of interest chargeable shall be as per Contract Data.  

 32.4   The construction machinery advance, if applicable, shall be limited to 80% of 

the cost of construction machinery and admissible only for new construction 

machinery.   

 32.5   The advance payment shall be recovered as stated in the Contract Data by 

deducting proportionate amounts from payment otherwise due to the Contractor. 

No account shall be taken of the advance payment or its recovery in assessing 

valuations of work done, variations, price adjustments, compensation events, or 

liquidated damages.  

 

33. Secured Advance  

33.1  Payment of Secured Advance shall be applicable if provided in the Contract 

Data. 

33.2  If applicable, the Engineer shall make advance payment against materials 

intended for but not yet incorporated in the Works and against provision by the 

contractor of an unconditional Bank Guarantee in a form and by a nationalized/ 

scheduled bank, in the name as stated in the Contract Data, in amounts equal to 

the advance payment. The guarantee shall remain effective until the advance 

payment has been adjusted, but the amount of the guarantee shall be 

progressively reduced by the amounts adjusted by the contractor.  

33.3  The amount of secured advance and conditions to be fulfilled shall be as 

stipulated in the Contract Data.  

33.4 The Secured Advance paid shall be recovered as stated in the Contract Data.  

 

34. Payment Certificates  

  The payment to the contractor will be as follows for construction work:  

(a)   The Contractor shall submit to the Engineer monthly statements of the value of 

the work executed less the cumulative amount certified previously, supported 

with detailed measurement of the items of work executed.  

(b)   The Engineer shall check the Contractor's monthly statement and certify the 

amount to be paid to the Contractor.  

(c)   The value of work executed shall be determined, based on the measurements  

approved by the Engineer/ Engineer-in-charge.  

(d)   The value of work executed shall comprise the value of the quantities of the  

items in the Bill of Quantities completed.  

(e)   The value of work executed shall also include the valuation of Variations and  

Compensation Events.  

(f)   All payments shall be adjusted for deductions for advance payment, security  

deposit, other recoveries in terms of contract and taxes at source as applicable  

under the law. 

(g)   The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 

later information. 

(h),   Payment of intermediate certificate shall be regarded as payments by way of  
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advance against the final payment and not as payments for work actually done  

and completed. 

(i)   Intermediate payment shall not preclude the requiring of bad, unsound and  

imperfect or unskilled work to be removed and taken away and reconstructed 

or be considered as an admission of the due performance of the contractor any 

part thereof, in any respect or the occurring of any claim.  

(j)   The payment of final bill shall be governed by the provisions of clause 36 of 

GCC.  

E. Finishing the Contract  

35. Completion Certificate  

 35.1   A Completion Certificate in the prescribed format in Contract Data shall be  issued 

by the Engineer-in-Charge after physical completion of the Work.  

 35.2   After final payment to the Contractor, a Final Completion Certificate in the  

prescribed format in the Contract Data shall be issued by the Engineer-in-  Charge.  

36. Final Account  

 36.1  The Contractor shall supply the Engineer with a detailed account of the total  amount 

that the Contractor considers payable for works under the Contract  within 21 days of 

issue of certificate of physical completion of works. The  Engineer shall issue a Defects 

Liability Certificate and certify any payment that is  due to the Contractor within 45 

days of receiving the Contractor's account if it is  correct and complete. If the account 

is not correct or complete, the Engineer  shall issue within 45 days a schedule that states 

the scope of the corrections or  additions that are necessary. If the Account is still 

unsatisfactory after it has been  resubmitted, the matter shall be referred to the 

Competent Authority as defined  in the Contract Data, who shall decide on the amount 

payable to the Contractor  after hearing the Contractor and the Engineer in Charge.  

 36.2  In case the account is not received within 21 days of issue of Certificate of  Completion 

as provided in clause 32.1 above, the Engineer shall proceed to  finalize the account and 

issue a payment certificate within 28 days.  

F. Other Conditions of Contract  

37. Currencies  

All payments will be made in Indian Rupees.  

38. Labour 

 38.1  The Contractor shall, unless otherwise provided in the Contract, make his own  

arrangements for the engagement of all staff and labour, local or other, and for  their 

payment, housing, feeding and transport.  

 38.2  The Contractor shall, if required by the Engineer, deliver to the Engineer a return  in 

detail, in such form and at such intervals as the Engineer may prescribe,  showing the 

staff and the numbers of the several classes of labour from time to  time employed by 

the Contractor on the Site and such other information as the  Engineer may require.  

 

39. Compliance with Labour Regulations  

 39.1.   During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the _Central Government or the local authority. Salient features of some 

of the major labour laws that are applicable to construction industry are given in the 

Contract Data. The Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 
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contravention of any of the provisions of any Act or rules made their under, 

regulations or notifications including amendments .. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions 'stipulated in the 

notifications/byelaws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct from 

any money due to the Contractor including his ~amount of performance security. 

The Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. The employees of the Contractor and the Sub-Contractor in no case 

shall be treated as the employees of the Employer at any point of time.  

 

40. Audit and Technical Examination 

   Government shall have the right to cause an audit and technical examination of the 

works and the final bill of the contract including all supporting vouchers, abstract 

etc. to be made after payment of the final bill and if as a result of such audit and 

technical examination any sum is found to have been overpaid in respect of any work 

done by the contractor under the contract or any work claimed by him to have been 

done under the contract and found not to, have been executed, the Contractor shall 

be liable to refund the amount of overpayment and it shall be lawful for Government 

to recover the same from him in the manner prescribed in clause 24 above and if it 

is found that the Contractor was paid less than what was due to him, under the 

contract in respect of any work executed by him under it, the amount of such under 

payment shall be duly paid by Government to the Contractor.  

41. Death or Permanent Invalidity of Contractor  

If the Contractor is an individual or a proprietary concern, partnership concern, dies during 

the currency of the contract or becomes permanently incapacitated, where the surviving 

partners are only minors, the contract shall be closed without levying any damages/ 

compensation as provided for in clause 28.2 of the contract agreement. However, if the 

competent authority is satisfied about the competence of the survivors, then the competent 

authority shall enter into a fresh agreement for the remaining work strictly on the same terms 

and conditions under which the contract was awarded.  

42. Jurisdiction  

This contract has been entered into the State of Madhya Pradesh and its validity, construction, 

interpretation and legal effect shall be subjected to the courts at the place where this 

agreement is entered into. No other jurisdiction shall be applicable.  
 

 

[End of GCC]  
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Contract Data Sheet 

A. 

GCC 

Clause  
Particulars 

 
Data 

1.14 Employer   Registrar, Jiwaji University, Gwalior 

1.15 Engineer  UE, Jiwaji University, Gwalior 

1.16 Engineer in Charge  UE, Jiwaji University, Gwalior 

1.22 Stipulated Period of Completion  06 Month 

(period is always including rainy season, unless 

mentioned otherwise) 

3 Language & Law of Contract  English & Indian Contract Act 1872 

4 

Address & contact details of the 

Contractor 

 As per 'Annexure-H' 

Address & contact details of the 

Employer/ Engineer – phone, 

Fax,   e-mail. 

 Registrar, Jiwaji University, Gwalior P.W.D. ------------

-------------------- 

email:- ----------------------- 

 

5 
Subcontracting permitted for the 

Contract Value  

 More than Rs.  Five Crores.  

6 

Technical Personnel to be 

provided by the contractor 

 As per 'Annexure-I' (Format I-3)  

Penalty, if required Technical 

Personnel not employed 

 Rs thirty thousand per month for each Graduate 

Engineer and  

Rs eighteen thousand per month for each Diploma 

Engineer/ITI Surveyor 

10 
Specifications   As per 'Annexure - E' 

Drawings   As per 'Annexure - N' 

12 

Competent Authority for 

deciding dispute under Dispute 

Resolution System 

 University Engineer 

 

Appellate Authority for 

deciding dispute under Dispute 

Resolution System 

 Registrar, Jiwaji University, Gwalior 

 

13 

Period for submission of 

updated construction program 

 (a) Every 3 months 

or  

(b) at the end of every milestone,   

whichever is less 

Amount to be withheld for not 

submitting construction program 

in the prescribed period 

 @ 1 % (one) percent of contract amount, subject to a 

maximum of Rs. 50,000/-. 

14 
Competent Authority for 

granting Time Extension 

 Building Committee, Jiwaji University, Gwalior 

15 

Milestones laid down for the 

contract 

 YES 

 

If Yes, details of Milestones  As per 'Annexure - O' or 

as below, if not mentioned in Annexure -O: 

Mile Stone 1:- 

1/8th of the whole work before 1/4th of the whole 

time allowed has elapsed, 

Mile Stone 2:- 

3/8th of the whole work before 1/2th  of the whole 

time allowed has elapsed  

Mile Stone 3:- 

3/4th of the whole work before 3/4th of the whole time 

allowed has elapsed 

Mile Stone 4:- 

complete work within the stipulated time 

Liquidated damage   As per 'Annexure - P' 
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GCC 

Clause  
Particulars 

 
Data 

 

17 

List of equipment for lab   As per 'Annexure - Q' 

 

Time to establish lab  30 days from date of signing of the Agreement 

Penalty for not establishing  field 

Laboratory   

 1% of Contract Amount per month, 

subject to a maximum ofRs. 50,000/-  per month of 

delay 

18 Defect Liability Period 

 

 

 

 

 As below: 

(A) For Road work:-  

(i) For New Road (Bituminous) Construction along 

with granular crust (including strengthening): -  5 

years ; 

(ii) For New Road (Concrete) Construction (including 

strengthening): -  5 years; 

(iii) For Renewal  with  BT layer equal to or less 

than30 mm thickness: -  3Years; 

(iv) For Renewal  with  BT layer  more than 30 mm 

thickness : 5 years 

(B) For Bridge works - 3 Years to execute, complete 

and maintain works in accordance with 

agreement and special conditions of contract 

(SCC) after issuance of physical completion 

certificate as per “Annexure-U” 

(C) For Building works -  3Years 

(D) For Road Maintenance – 3 Years (The work of 

strengthening and renewal shall not be treated 

as road maintenance work) 

(E) For Building Maintenance Works – 3 Years 

(Except for water proofing works and the works in 

which specific guarantee period is mentioned). 

Note: In accordance with clause 18 the defect observed 

in the works during the Defect Liability Period shall be 

intimated by the Engineer-in-Charge to the contractor 

and the contractor shall rectify the defects promptly. In 

case the defects are not removed in reasonable time, the 

same can be got done by the Engineer-in-Charge by way 

of- 

(a) deploying  departmental labour and material 

 or 

(b) engaging a contractor by issuing a work order at 

contract rate/SOR rate 

 or  

(c) sanctioning supplementary work in a existing 

agreement to  a contractor for zonal works or other 

similar work  

or  

(d) inviting open tender  

or  

(e) combination of above 

The Engineer-in-Charge shall assess the cost of such 

rectification which shall be recoverable from the 

contractor from his Performance Security or any amount 

due or that may become due to him and from other 

available securities. If this amount is not sufficient to 

meet the expenses incurred on rectification, the balance 

amount may be recovered as Land Revenue Arrears as 

per MPLRC 
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GCC 

Clause  
Particulars 

 
Data 

(Amended vide Govt. memo No. 

1400/1246/2018/19/Yo Bhopaldt.06-04-18) 

21 Competent Authority for 

determining the rate  

 U.E. of concerned Circle 

 

27 

Any other condition for breach 

of contract 

 Yes as below: 

If the contractor fails to achieve  50% financial 

progress in any milestoneand 

/or  

fails to achieve 75% financial progress in two 

consecutive mile stones 

28 Penalty  

 

 

 

 (a) Penalty shall include forfeiture of  Security deposit 

as per clause 30 of General Conditions of Contract 

and the percentage to apply to the value of work not 

completed representing the Employers additional 

cost for completing the works which shall be 20 

percent and 

(b) Liquidated Damages imposed as per clause 15 or 

Performance Security (Guarantee) including 

Additional Performance Security (Guarantee), if 

any, as per clause 29 of General Conditions of 

Contract, whichever is higher 

(Amended vide Govt. memo No.F-53/ 

16/2012/19/;ks/6842 dt. 2.11.15) 

29 

Performance guarantee 

(Security) shall be valid up to 

 The upfront Bank Guarantee against Performance 

Security shall be taken for a period as mentioned below 

– 

(a) Works having Performance Guarantee of 5 Years- 

Construction Period + 3 Years + 3 Months. 

(b) Works having Performance Guarantee of 3 Years- 

Construction Period + 2 Years + 3 Months. 

(c) Works having Performance Guarantee of 1 Years- 

Construction Period + 1 Years + 3 Months. 

It is clarified that in case the construction period of the 

work is extended beyond the stipulated completion 

period, the Bank Guarantee against PG shall have to be 

got extended by the contractor for the relevant period so 

as to satisfy the validity criteria mentioned above. 

(Amended vide Govt. memo No. 

1400/1246/2018/19/Yo Bhopal dt. 06-04-18) 

 

30 

30.1) Security Deposit to be 

deducted from each running bill 

 At the rate of 5% of Gross Amount of Running Bill 

30.2) Maximum limit of 

deduction of Security Deposit 

 Up to 5% of the Final Contract Amount. 

30.3) Refund of Security 

Deposit  

  

The total Security Deposit deducted from the running 

bills shall be refunded (equivalent BG released) only 

after the completion of the Performance Guarantee 

Period/Extended Performance Guarantee period, if any 

(Amended vide Govt. memo No. 

1400/1246/2018/19/Yo Bhopal dt. 06-04-18) 

 

31 Clause 31 Price adjustment shall 

be applicable 

 As per Annexure R and as below: 

(a) The price Adjustment shall apply only in 

respect of Labour, Cement, Steel, Bitumen , 

Plant & Machinery Spares, POL and Other 

Materials components.  
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GCC 

Clause  
Particulars 

 
Data 

(b) Price Adjustment shall be applicable only in 

case of Probable Amount of Contract (PAC) in 

NIT is more than Rs ten Cr. This clause shall 

not have any bearing with the Contract 

Amount. 

Clause 31 Weight ages of 

Component in the work  

 

(Amended As per vide Govt. 

Order No. F-53-55-2018-19-

Yo-1314bhopal dated 28-3-

2018 ) 

Component 

Percentage of Component 

 in the work 

B.T. Road 

Construction 

B.T. 

Renewal 

Rigid 

Pavement 

Construction 

Bridge 

Works 

Labour 

component-P1 

10% 

 

10% 10% 20% 

Cement 

component -Pc 

5% 0% 23% 15% 

Steel 

component -Ps 

5% 0% 12% 20% 

Bitumen 

component-Pb 

20% 30% 0% 0% 

POL 

component -Pf 

10% 10% 10% 10% 

Plant & 

Machinery 

Spares 

component -Pp 

5% 5% 5% 5% 

Other Materials 

component-Pm 

45% 45% 40% 30% 

323 Clause 32.1 Mobilization and 

Construction Machinery 

Advance Applicable  

 No Mobilization and Construction Machinery Advance 

Payable  

 

Clause 32.2If yes, Unconditional 

Bank Guarantee  

 Not Applicable 

 

Clause 32.3 If yes, Rate of 

interest chargeable on advances 

 Not Applicable 

Clause 32.4 If yes, Type & 

Amount of Advance payment 

that can be paid 

 Not Applicable 

Clause 32.5 If yes, Recovery of 

advance payment 

 Not Applicable 

33 Clause 33.1 Secured Advance 

Applicable   

 Not Applicable 

Clause 33.2 if yes, 

Unconditional Bank Guarantee 

 Not Applicable 

Clause 33.2 if yes, Amount of 

Secured Advance  

 
Not Applicable 

Clause 33.3 if yes, Conditions 

for secured advance  

 Not Applicable 

Clause 33.4 if yes, Recovery of 

Secured advance 

 Not Applicable 

35 

Completion Certificate – after 

physical completion of the 

Work  

 

As per 'Annexure - U'4 
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GCC 

Clause  
Particulars 

 
Data 

Final Completion Certificate – 

after final payment on 

completion of the Work 

 

As per 'Annexure- V' 

36 Competent Authority   University Engineer, Jiwaji University, Gwalior 

39 

Salient features of some of the 

major labour laws that are 

applicable 

 

As per 'Annexure-W' 

415 Competent Authority   Registrar, Jiwaji University, Gwalior 

 

  

 
5 Section 3 –Contract Data 
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Annexure – N 

(See Clouse-10 of Section 3 – GCC) 

 

DRAWING 

List of Drawing ;- 

 

 

The drawings & design for Rigid Pavement/ Flexible Pavement/Culvert/Bridges shall be 

proposed & submitted by the contractor which shall be scrutinized & approved by competent 

authority of department & will be issued to contractor for execution.   
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Annexure – O 

(See Clouse-15 of Section 3 – GCC) 

 

DETAILS OF MILESTONES  

 

 

 

 

 

 

……………………………..NA……………………………..
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Annexure – P 

(See Clouse-15 of Section 3 – GCC) 

 

Compensation for Delay 

 

If the contractor fails to achieve the milestones, and the delay in execution of work is  

attributable to the contractor/the Employer shall retain an amount from the sums  

payable and due to the contractor as per following scale -  

i. Slippage up to 25% in financial target during the milestone under consideration - 

2.5% of the work remained unexecuted in the related time span.  

ii.  Slippage exceeding 25% but Up to 50% in financial target during the milestone 

under consideration 5% of the work remained unexecuted in the related time span 

.. 

iii.  Slippage exceeding 50% but Up to 75% in financial target during the milestone 

under consideration -7.5% of the work remained unexecuted in the related time 

span .. 

iv.  Slippage exceeding 75% in financial target during the milestone under 

consideration -10% of the work remained unexecuted in the related time span.  

Note:  For arriving at the dates of completion of time span related to different milestones,  

delays which are not attributable to the Contractor shall be considered. The slippage  

on any milestone is if made good in subsequent milestones or at the time of  

stipulated period of completion, the amount retained as above shall be refunded. In case the 

work is not completed within the stipulated period of completion along with all such 

extensions which are granted to the Contractor for either Employer's  

default or Force Majeure, the compensation shall be levied on the contractor at the  

rate of 0.05% per day of delay limited to a maximum of 10% of contract price. The decision 

of Superintending Engineershall be final and binding upon both the parties 
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Annexure – Q 

(See Clouse-17 of Section 3 – GCC) 

 

LIST OF EQUIPMENT FOR QUALITY CONTROL AB 

 

 

 

 

 

 

As per Format I-4  
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Annexure- R 

PRICE ADJUSTMENT  

[ Cl. 31 of Section 3- GCC ]  

The formula for adjustment of prices are :  

 R = Value of work as defined in Clause 31.1 of Conditions of Contract  

Adjustment for Labour Component  

 (i) Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula. 

 VL = 0.85 XP1/100 XR(Li – Lo ) / Lo 

VL = increase or decrease in the cost of work during the month under consideration 

due to changes in rates for local Labour. 

             Lo= the consumer price index for industrial workers for the State on 28days preceding 

the date of opening of Technical Bids as published by Labour Bureau, Ministry of 

Labour, Government of India. 

             Li= the consumer price index for industrial workers for the State for the month under 

consideration as published by Labour Bureau, Ministry of Labour component of 

the work. 

 P1 = Percentage of Labour component of the work. 

Adjustment for Cement Component 

 (ii) Price adjustment for increase or decrease in the cost of cement  

procured by the contractor shall be paid in accordance with the  

following formula: 

 VC=  0.85 X PC/100 X R X(C1-C0)/C0 

Vc= increase or decrease in the cost of work during the month under 

 Consideration due to changes in rates for cement. 

Co= The all India wholesale price index for Pozzolana Cement on 28 days preceding 

the date of opening of Technical Bids, as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government of India, New Delhi. 

C1= The all India average wholesale price index for cement for the month under 

consideration as published by the Economic Advisor, DIPP, Ministry of Commerce 

& Industry Government of India, New Delhi. 

Pc= Percentage of cement component of the work 

Adjustment of Steel Component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 

Contractor shall be paid in accordance with the following formula: 

Vs= 0.85 X PS X /100 X R X (S1-S0)/S0 

Vs= Increase or decrease in the cost of work during the month under consideration due 

to changes in the rates for steel. 

S0= The all India wholesale price index for mild steel long products / flats on 28 days 

preceding the date of opening of Technical Bids, as published by the Economic 

Advisor, DIPP, Ministry of Commerce & Industry Government of India, New Delhi. 

Si = The all India average wholesale price index for mild steel long products / flats for 

the month under consideration as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government of India, New Delhi. 

Ps= Percentage of steel component of the work. 

Note:  For the application of this clause, index of mild steel long products / flats has been 

Chosen to represent steel group. In any work only one of the indices i.e. either for 

long products or for flats shall be used as decided by the Employer/ Executing 

Agency.  
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       Adjustment of Bitumen Component  

(iv) Price Adjustment for increase or decrease is the cost of bitumen shall be paid in 

accordance with the following formula: 

 Vb= 0.85 X Pb / 100XRX( Bi – Bo) / Bo 

Vb= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 

Bo = The official retail price of bitumen at the IOC depot nearest to the work site 

on the day 28 days prior to the date of opening ofTechnical Bids. 

 Bi = The official retail price of bitumen at the IOC depot nearest  to the  work 

site for the 15th day of the month under consideration. 

 Pb= Percentage of bitumen component of the work. 

Adjustment of POL (Fuel and Lubricant) Component 

( V) Price adjustment for increase or decrease in cost of POL (Fuel and Lubricant) shall 

be paid in accordance with the following formula: 

 Vf= 0.85 X Pf / 100 X  RX ( Fi– Fo) / Fo 

 Vf= Increase or decrease in the cost of work during the month  under 

 consideration due to changes in rates for fuel and lubricants. 

Fo= The official retail price of High Speed Diesel (HSD) at the existingconsumer 

pumps of IOC nearest to the work site on the day 28 daysprior to the date 

of opening of Technical Bids. 

Fi = The official retail price of HSD at the existing consumer pumps of IOC 

nearest to the work site for the 15th day of month under consideration. 

 Pf = Percentage of fuel and lubricants component of the work. 

Note : For the application of this clause, the price of High Speed Diesel oil has been chosen 

to represent fuel and lubricants group. 

Adjustment for Plant and Machinery Spares component 

( Vi) Price adjustment for increase or decrease in the cost of plant and machinery spares 

procured by the Contractor shall be paid in accordance with the following formula: 

 Vp= 0.85X Pp / 100XRx( Pi – Po) / Po 

Vp= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares. 

          Po= The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction on  28 days preceding the date of 

opening of Technical Bids, as published by the Economic Advisor, DIPP, 

Ministry of Commerce & Industry Government of India, New Delhi. 

          Pi = The all India wholesale price index for manufacturer of machines for 

mining / quarrying and construction for the month under consideration as 

published by the Economic Advisor, DIPP, Ministry of Commerce & 

Industry Government of India, New Delhi.     

     

 Pp = Percentage of plant and machinery spares component of the work. 

Note : For the application of this clause, index of manufacturer of machines for mining / 

quarrying and construction has been chosen to represent the Plant and Machinery 

Spares group. 

 

Adjustment of Other Materials Component. 

( Vii) Price adjustment for increase or decrease in cost of local materials other than 

cement, Steel, Bitumen and POL procured by the contractor shall be  paid in 

accordance with the following formula:  

 Vm= 0.85X Pm / 100XRX( Mi – Mo) / Mo     
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Vm= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local materials other than cement, 

Steel, Bitumen and POL. 

           Mo= The all India wholesale price index ( all commodities ) on  28 days 

preceding the date of opening of Technical Bids, as published by the 

Economic Advisor, DIPP, Ministry of Commerce & Industry Government 

of India, New Delhi.  

Mi = The all India wholesale price index( all commodities)  for the month under 

consideration as published by the Economic  Advisor, DIPP, Ministry of 

Commerce & Industry Government  of India, New Delhi.  

         Pm = Percentage of local material component (other than Cement, Steel, Bitumen 

and POL) of the work. Plant and Machinery spares component of the work. 

  (Amended As per vide Govt. Order No. F-53-55-2018-19-Yo-1154 bhopal 

dated 23-3-2018 ) 

 

  The following percentages will govern the price adjustment for the entire 

 contract: 

 

S.No. Component 

 

Nature of Work 

 

B.T. Road 

Constructio

n 

B.T. 

Renewal 

Rigid 

Pavement 

Construction 

Bridge 

Works 

1 2 3 4 5 6 

1 Labour component-P1 10% 

 

10% 10% 20% 

2 Cement component -Pc 5% 0% 23% 15% 

3 Steel component -Ps 5% 0% 12% 20% 

4 Bitumen component-Pb 20% 30% 0% 0% 

5 POL component -Pf 10% 10% 10% 10% 

6 Plant & Machinery 

Spares component -Pp 

5% 5% 5% 5% 

7 Other Materials 

component-Pm 

45% 45% 40% 30% 

 

  

 Note: Ordinarily the 7 components shown above are components of the civil works. 

However for specific works in which some components not included in the 

aforementioned 7 components, form a substantial part of the works the same 

can be provided using similar formula and related indices. In all cases the 

sum total of percentage of different components shall be 100%.  

 

  (AmendedAs per vide Govt. Order No. F-53-55-2018-19-Yo-1314bhopal 

dated 28-3-2018 ) 
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Annexure - S  

(See clause 32 at Section 3 -GCC) 

Bank Guarantee Form for Mobilization and Construction Machinery Advance  

 

To, 

__________ [name of Employer]  

_________ [address of Employer]  

__________ [name of Contractor]  

In accordance with the provisions of the General Conditions of Contract, clause 31 

("Mobilization and Construction Machinery Advance") of the above-mentioned Contract  

______________________________ [name and address of Contractor] (hereinafter called "the 

Contractor") shall deposit with _______ _______ _______ _______ [name of Employer] a bank 

guarantee to guarantee his proper and faithful performance under the said Clause of the Contract 

in an amount of _______ _______[amount of Guarantee]____________________________[in 

words).  

We, the ____________________________[bank of financial institution], as 

instructed by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as surety merely, the pavementto_______ _______ _______ _______ [name 

of Employer] on his first demand without whatsoever right of obligation on our part and without 

his first claim to the Contractor,' in the amount not exceeding _______ _______ [amount of 

guarantee]___________________ [in words).  

 

We further agree that no change or addition to or other modification of the terms of 

the Contractor or Works to be performed thereunder or of any of the Contract documents which 

may be made between _______ _______ _______ _______ [name of Employer) and the 

Contractor, shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification.  

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until ____________________________ [name of Employer) 

receives full repayment of the same amount from the Contractor.  

Yours truly,  

 

Signature and Seal: -------------  

Name of Bank/Financial Institution:  _   

Address:   

Date:  _  

 

An amount shall be inserted by the Bank or Financial Institution representing the amount of the 

Advance Payment, and denominated in Indian Rupees.  
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Annexure -T  

(See clause 33 of Section 3 -GCC) 

 

Bank Guarantee Form for Secured Advance 

INDENTURE FOR SECURED ADVANCES  

This indenture made the  _________ day of  ________ 20_ BETWEEN ______ 

(hereinafter called the contractor which expression shall where the context so admits or implies be 

deemed to include his executors, administrators and assigns) or the one part and the Employer of 

the other part.  

Whereas by an agreement dated ………………….. (hereinafter called the said 

agreement) the contractor has agreed.  

 

AND WHEREAS the contractor has applied to the Employer that he may be allowed 

advanced on the security of materials absolutely belonging to him and brought by him to the site 

of the works the subject of the said agreement for use in the construction of  

such of the works as he has undertaken to executive at rates fixed for the finished work (inclusive 

of the cost of materials and labour and other charges)  

 

AND WHEREAS the Employer has agreed to advance to the Contractor the  sum of 

Rupees   _____________________________  ______________ on the security of materials 

the quantities and other particulars of which are detailed in Accounts of Secured Advance attached 

to the Running account Bill for the said works signed by the Contractor on 

…………………………………………. and the Employer has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the 

Contractor to the site of the said works.  

 

Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement 

 and in consideration of the sum of Rupees  __________ on or before the execution 

of these presents paid to the Contractor by the Employer (the receipt where of the Contractor doth 

hereby acknowledge) and of such further advances (if any) as may be made to him as a for said 

the Contractor doth hereby covenant and agree with the President and declare as follows: That the 

said sum of Rupees  _______________________ so advanced by the Employer to  
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(1) the Contractor as aforesaid ancj all or any further sum of sums advanced as aforesaid shall be employed by 

the Contractor in or towards expending the execution of the said works and for no other purpose whatsoever.  

 

(2) That the materials details in the said Account of Secured Advances which have been offered to and accepted 

by the Employer as security are absolutely the Contractor's own propriety and free from encumbrances of 

any kind and the contractor will not make any application for or receive a further advance on the security of 

materials which are not absolutely his own property and free from encumbrances of any kind and the 

Contractor indemnified the Employer against all claims to any materials in respect of which an advance has 

be made to him as aforesaid.  

 

(3) That the materials detailed in the said account of Secured Advances and all other materials on the security of 

which any further advance or advances may hereafter be made as aforesaid (hereafter called the said 

materials) shall be used by the Contractor solely in the execution of the said works in accordance with the 

directions of the Engineer.  

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the proper watch, 

safe custody and protection against all risks of the said materials and that until used in construction as 

aforesaid the said materials shall remain at the site of the said works in the Contractor's custody and on his 

own responsibility and shall at all times be open to inspection by the Engineer or any officer authorized by 

him. In the event of the said materials or any part thereof being stolen, destroyed or damaged or becoming 

deteriorated in a greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same required by the 

Engineer. 

 

(5) That the said materials shall not be removed from the site of the said works except with the written permission 

of the Engineer or an officer authorized by him on that behalf. 

 

(6) That the advances shall be repayable in full when or before the Contract receives payment from the Employer 

of the price payable to him for the said works under the terms and provisions of the said agreement. Provided 

that if any intermediate payments are made to the Contractor on account of work done than on the occasion 

of each such payment the Employer will- be at liberty to make a recovery from the Contractor's bill for such 

payment by deducting there from the value of the said materials than actually used in the construction and in 

respect of which recovery has not been made previously, the value for this purpose being determined in 

respect of each description of materials at the rates at which the amounts of the advances made under these 

presents were calculated.  

 

(7) That if the Contractor shall at any time make any default in the performance or observance in any respect of 

any of the terms and provisions of the said agreement or of these presents the total amount of the advance or 

advances that may still be owipg of the Employer shall immediately on the happening of such default be re- 

payable by the Contractor to be the Employer together with interest thereon at twelve percent per annum 

from the date or' respective dates of such advance or advances to the date of repayment and with all costs, 

charges, damages and expenses incurred by the Employer in or for the recovery thereof or the enforcement 

of this security or otherwise by reason of the default of the Contractor and the Contractor hereby covenants 

and agrees with the Employer to reply and pay the same respectively to him accordingly 

 

(8) That the Contractor hereb'fcharges all the said materials with the repayment to the Employer of the said sum 

of Rupees and any further sum of sums advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding 

anything in the said agreement and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here-in-before contained shall become enforceable and the money 

owing shall not be paid in accordance there with the Employer may at any time thereafter adopt all or any of 

the following courses as he may deem best: 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of 

the contractor in accordance with the provision in that behalf contained in the said agreement debiting 

the contractor with the actual cost of effecting such completion and the amount due to the contractor 

with the value of work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the contractor, he is to pay same to the Employer 

on demand.  

(b) Remove and sell by public auction the seized materials or any part thereof and out of the moneys arising 

from the sale retain all the sums aforesaid repayable or payable to the Employer under these presents 
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and pay over the surplus (if any) to the Contractor.  

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the Contractor 

under the said agreement.  

 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the said advance 

shall not be payable.  

 

(10) That in the event of any conflict between the provisions of these presents and the said agreement the 

provisions of these presents shall prevail and in the event of any dispute or difference arising over the 

construction or effect of these presents the settlement of which has not been here-in-before expressly provided 

for the same shall be referred to the Employer whose decision shall be final and the provision of the Indian 

Arbitration Act for the time being in force shall apply to any such reference.  
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Annexure - U  

 

(See clause 35 of Section 3 -GCC) 

Physical Completion Certificate 

Name of Work: 

...............................................................................................................................................................

..............................................................................................................................................................

...........................................................................  

 

Agreement No .............  ... :  ........................................... Date .......................................... .  

 

Amount of Contract Rs ........................................................... …………………..  

 

Name of Agency:  ................................................................... . 

 

Used M B No.………………………… 

 

Last measurement recorded  

a. a. Page No.& MB No.  

b. b. Date  

c.  

d. Certified that the above mentioned work was physically completed on ………….… (date) and taken over on 

……………………. (date) and that I have satisfied myself to best of myability that the work has been done properly.  

Date of issue  

Registrar, Jiwaji University, Gwalior,  

UNIVERSITY ENGINEER 
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Annexure - V 

 

(See clause 35 of Section 3 -GCC) 

Final Completion Certificate 

Name of Work: 

...............................................................................................................................................................

..............................................................................................................................................................

...........................................................................  

 

Agreement No .............  ... :  ........................................... Date .......................................... .  

 

Amount of Contract Rs ........................................................... …………………..  

 

Name of Agency:  ................................................................... . 

 

Used M B No.………………………… 

 

Last measurement recorded  

e. a. Page No.& MB No.  

f. b. Date  

g.  

h. Certified that the above mentioned work was physically completed on ………….… (date) and taken over on 

……………………. (date)  

i.  

j. Agreement amount Rs……………………………………. 

Final Amount paid to contractor Rs………………………….. 

Incumbency of officers for the work 

 

I have satisfied myself to best of my ability that the work has been done properly.  

 

Date of issue ………………. 

 

        Registrar, Jiwaji University, Gwalior,  

UNIVERSITY ENGINEER 
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Annexure - W  

(See clause 39 of Section 3 -GCC)  

SALIENT FEATURES OF SOME MAJOR LABOURLAWS APPLICABLE 

 a) Workmen Compensation Act 1923: - The Act provides for compensation in case of  injury 

by accident arising out of and during the course of employment.  

b) Payment of Gratuity Act 1972: - Gratuity is payable to an employee under the Act on  

satisfaction of certain conditions on separation if an employee has completed the  prescribed 

minimum years (say, five years) of service or more or on death the rate of  prescribed 

minimum days'(say, 15 days} wages for every completed year of service.  The Act is 

applicable to all establishments employing the prescribed minimum  number (say, 10) or 

more employees.  

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly  

contributions by the Employer plus workers at the rate prescribed (say, 10% or  8.33%). 

The benefits payable under the Act are:  

 i.  Pension or family pension on retirement or death as the case may be.  

 ii.  Deposit linked insurance on the death in harness of the worker.  

 III.  Payment of P.F. accumulation on retirement/death etc.  

d) Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to  

women employees in case of confinement or miscarriage etc.  

e) Contract labour (Regulation &Abolition) Act 1970: - The Act provides for certain  welfare 

measures to be provided by the Contractor to contract labour and in case  the Contractor 

fails to provide, the same are required to be provided, by the  Principal Employer by Law. 

The principal Employer is required to take Certificate of  Registration and the Con1jactor 

is required to take license from the designated  Officer. The Act is applicable to the 

establishments or Contractor of Principal  Employer if they employ prescribed minimum 

(say 20) or more contract labour.  

 f}  Minimum Wages Act 1948: - The Employer is to pay not less than the Minimum  Wages 

fixed by appropriate Government as per provisions of the Act if the  employment is a 

scheduled employment. Construction of buildings, roads, runways  is scheduled 

employment.  

g) Payment of Wages Act 1936: - It lays down as to by what date the wages are to be  paid, 

when it will be paid and what deductions can be made from the wages of the  workers.  

h) Equal Remuneration Act 1979: - The Act provides for payment of equal wages for  work 

of equal nature to male and female workers and for not making discrimination  against 

female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act 1965: - The Act is applicable to all establishments employing  

prescribed minimum (say, 20) or more workmen. The Act provides for payments of  annual 

bonus within the prescribed range of percentage of wages to employees  drawing up to the 

prescribed amount of wages, calculated in the prescribed manner.  The Act does not apply 

to certain establishments. The newly set-up establishments  are exempted for five years in 

certain circumstances. States may have different  number of employment size. 

j) Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for  

resolution of industrial disputes, in what situations a strike or lock-out becomes  illegal and 

what are the requirements for laying off or retrenching the employees or Closing down the 

establishment.  •  

k) Industrial Employment (Standing Orders) Act 1946: - It is applicable to all  establishments 

employing prescribed minimum (say, LOA, or 50). The Act provides  for laying down 

rules governing the conditions of employment by the Employer on  matters provided in the 

Act and gets these certified by the designated Authority.  

I) Trade Unions Act 1926: - The Act lays down the procedure for registration of trade  unions 
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of workmen and Employers. The Trade Unions registered under the Act have  been given 

certain immunities from civil and criminal liabilities.  

m) Child labour (Prohibition &Regulation) Act 1986: - The Act prohibits employment  of 

children below 14 years of age in certain occupations and processes and provides  for 

regulations of employment of children in all other occupations and processes.  Employment 

of child labourisprohibited in building and construction industry. 

 

n) Inter-State Migrant Workmen's (Regulation of Employment &Conditions of  Service) Act 

1979: - The Act is applicable to an establishment which employs  prescribed minimum (say, 

five) or more inter-state migrant workmen through an  intermediary (who has recruited 

workmen in one state for employment in the  establishment situated in another state). The 

Inter-State migrant workmen, in an  establishment to which this Act becomes applicable, 

are required to be provided  certain facilities such as Housing, Medical-Aid, Travelling 

expenses from home up to  the establishment and back etc.  

o) The Building and Other Construction workers (Regulation of Employment and  Conditions 

of Service) Act 1996 and the Cess Act of 1996: - All the establishments  who carryon any 

building or other construction work and employs the prescribed  minimum (say, 10) or more 

workers are, covered under this Act. All such  establishments are required to pay cess at the 

rate not exceeding 2% of the cost of  construction as may be modified by the Government. 

The Employer of the  establishment is required to provide safety measures at the building 

or construction  work and other welfare measures, such as canteens, first-aid facilities, 

ambulance,  housing accommodations for workers near the work place etc. The Employer 

to  whom the Act applies has to obtain a registration certificate from the Registering  Officer 

appointed by the Government.  

 

p) Factories Act 1948: - The Act lays down the procedure for approval of plans before  setting 

up a factory, health and safety provisions, welfare provisions, working hours,  annual earned 

leave and rendering information regarding accidents or dangerous  occurrences to 

designated authorities. It is applicable to premises employing the  prescribed minimum (say, 

10) persons or more with aid of power or another  prescribed minimum (say, 20) or more 

persons without the aid of power engaged in  manufacturing process. 
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                             SECTION 3 

 

                                    Conditions of Contract  

 

                                  Part - II Special Conditions of Contract [SCC] 

 

SPECIAL CONDITIONS OF TENDER 

The bidder should have: 

A. Financial 

i.  experience of having successfully executed: 

 a) three similar works, each costing not less than the amount equal to 20% of the probable amount of contract 

during the last 5 financial years; or 

 b) two similar works each costing not less than the amount equal to 30% of the probable amount of contract 

during the last 5 financial years; or 

 c) one similar work of aggregate cost not less than the amount equal to 50% of the probable amount of contract 

during the last 5 financial years; 

ii.  Average annual construction turnover on the construction works not less than 50% of the probable amount of 

contract during the last 5 financial years. 

iii.  Executed similar items of work in any one financial year during the last 5 financial years, which should not 

be less than the minimum, physical requirement, if any, fixed for the work. 

 

Note :  1.  Documents regarding experience issued by Executive Engineer or equivalent authority should attach 

along with tender. 

 2. The above condition will form the part of the tender document as well as the agreement  

 

 

 

       UNIVERSITY ENGINEER 

 JIWAJI UNIVERSITY, GWALIOR 
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SECTION 4 

BILL OF QUANTITIES (BOQ)  

General Description of work: 

…………………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………..

 …………..  

Probable Amount of Contract:  

(Rs. In Figure) ……………………………………………………………………….…………… 

(Rs. In Words) ……………………………………………………………………………………. 

 

 

 

 

S. No.  

Particulars of Item of  

Work  
Quantity  Unit  Rate  

Amount  

(in figure)  

Amount  

(in words)  
Remarks  

I  II  III  IV  V  VI  VII  VIII  

        

As Per Schedule Attached 

        

 ~        

 Total Amount (Rs. In Figure)     

 Total Amount(Rs.In Words) ………………………………………………………. 

 _  

 

 

Registrar, Jiwaji University, Gwalior,  

PWD ------------------------------ 
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SECTION 5 

AGREEMENT FORM 

AGREEMENT 

  This agreement, made on the ...................between Registrar, Jiwaji University, GwaliorP.W.D. 

DIVISION 1 GWALIOR (name and address of Employer) (hereinafter called " the  Employer) and .................... 

(name and address of contractor) hereinafter called "the Contractor" of the other part. 

 

 Whereas the Employer is desirous that the-------------------------------------------------------------------------------

-------------------.(name and identification number of Contract) (hereinafter called "the Works") and the ,Employer has 

accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects 

therein, at a cost of Rs.................... 

NOW THIS AGREEMENT WITNESSED as follows:  

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to 

them in the conditions of contract hereinafter referred to and they shall be deemed to form and be read 

and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, 

the Contractor hereby covenants with the Employer to execute and complete the Works and remedy any 

defects therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying the defects wherein Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

4. The following documents shall be deemed to form and be ready and construed as part of this Agreement 

viz.  

i. letter of Acceptance  

ii. Contractor's Bid  

iii. Condition of Contract: General and Special  

iv. Contract Data v. Bid Data vi. Drawings  

vii. Bill of Quantities and  

viii. Any other documents listed in the Contract Data as forming part of the Contract.  

In witnessed whereof the parties there to have caused this Agreement to be executed the day and year 

first before written. 

The Common Seal of ____________________________________was hereunto affixed in the 

presence of:  

Signed, Sealed and Delivered by the said _________________________ 

_______________________________________ in the presence of:   

 

Registrar, Jiwaji University, Gwalior 

UNIVERSITY ENGINEER                                                         Binding Signature of Contractor 
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JIWAJI UNIVERSITY, GWALIOR 
Schedule of Quantity 

 

Name of work-: Water Proofing work of Different Buildings roof 
 

S.No./SOR Description of Item Qty. Rate Amount 

1/15.6.3 

Demolishing brick work manually/ by mechanical means 

including stacking of serviceable material and disposal of 

unserviceable material within 50 metres lead as per 

direction of Engineer-in-charge. 

In cement mortar 

532.00cum 

  

2/5.38 

Providing & Sealing the roof slab expansion joints with 

Anodised/Powder coated Centre extuded section confirm 

to alloy of 6063 T5/T6 including providing of TWO 

LAYERS of  imported EPDM moisture barrier confirm to 

ASTM 2240 & ASTM - G53 & 84 fixing by Epoxy 

Adhesive confirm to ASTM C-881  complete in all respect 

as per manufacturer Drawing and specifications. With 5 

year garuntee. 

13.00mtr   

3/2.6 

Earth work in excavation by mechanical means (Hydraulic 

excavator )/ manual means over areas (exceeding 30cm in 

depth. 1.5m in width as well as 10 sqm on plan) including 

dressing of sides and ramming of bottom disposal of  

excavated earth, lead upto 50m and lift upto 1.5m, 

disposed earth to be levelled and neatly dressed. (No extra 

lift is payable if work is done by mechanical means) 

192.00cum   

4/22.1 

Providing and laying integral cement based treatment for 

water proofing on horizontal surface at all depth below 

ground level for under ground structures as directed by 

Engineer-in-Charge consisting of  : 

a) Ist layer of 22mm to 25mm thick approved and 

specified rough stone slab over a 25mm thick base of 

cement mortar 1:3 (1 cement : 3 sand) mixed with water 

proofing compound conforming to IS:2645 in the 

recommended proportion over the levelling course 

(levelling course to be paid separately). Joints sealed and 

grouted with cement slurry mixed with water proofing 

compound . 

b) 2nd layer of 25mm thick cement mortar 1:3 (1 

cement : 3  sand) mixed with water proofing compound in 

recommended proportions. 

c) Finishing top with stone aggregate of 10mm to 

12mm nominal size spreading @ 8 cudm/sqm thoroughly 

embedded in the 2nd layer. (with 5 years service 

guarantee) 

d) Using rough Kota stone. 

160.00sqm   

5/22.2 

Providing and laying integral cement based treatment for 

water proofing on the vertical surface by fixing specified 

stone slab 22 mm to 25mm thick with cement slurry mixed 

with water proofing compound conforming to IS:2645 in 

recommended proportions with a gap of 20mm (minimum) 

between stone slabs and the receiving surfaces and filling 

the gaps with neat cement slurry mixed with water 

proofing compound and finishing the exterior of stone slab 

with cement mortar 1:3 (1 cement : 3 sand) 20mm thick 

with neat cement punning mixed with water proofing 

160.00sqm   
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UNIVERSITY ENGINEER 

 

compound in recommended proportion complete at all 

levels and as directed by Engineer-in-charge : (with 5 years 

service guarantee) 

6/2.25 

Filling available excavated earth (excluding hard 

rock/Ordinary rock) in trenches, plinth, sides of 

foundations etc. in layers not exceeding 20cm in depth, 

consolidating each deposited layer by ramming and 

watering, lead up to 50 m and lift upto 1.5 m. 

160.00cum   

7/22.7.1 

Providing and laying integral cement based water proofing 

treatment including preparation of surface as required for 

treatment of roofs, balconies, terraces etc consisting of  

following operations: 

a) Applying a slurry coat of neat cement using 2.75 

kg/sqm. of cement admixed with water proofing 

compound conforming to IS. 2645 and approved by 

Engineer-in-charge over the RCC slab including adjoining 

walls upto 300mm height including cleaning the surface 

before treatment. 

b) Laying brick bats with mortar using broken 

bricks/brick bats 25 mm to 115mm size with 50% of 

cement mortar 1:5 (1 cement : 5  sand) admixed with water 

proofing compound conforming to IS : 2645 and approved 

by Engineer-in-charge over 20 mm thick layer of cement 

mortar of mix 1:5 (1 cement :5 sand )  admixed with water 

proofing compound conforming to IS : 2645 and approved 

by Engineer-in-charge to required slope and treating 

similarly the adjoining walls upto 300 mm height 

including rounding of junctions of walls and slabs. 

c) After two days of proper curing applying a 

second coat of cement slurry using 2.75kg/ sqm of cement 

admixed with  water proofing compound conforming to IS 

: 2645 and approved by Engineer-in-charge. 

d) Finishing the surface with 20 mm thick jointless 

cement mortar of mix  1:4 (1 cement :4 sand) admixed with 

water proofing compound conforming to IS : 2645 and 

approved by Engineer-in-charge including laying glass 

fibre cloth of approved quality in top layer of plaster and 

finally finishing the surface with trowel with neat cement 

slurry and making pattern of 300x300 mm square  3mm 

deep. 

e) The whole terrace so finished shall be flooded 

with water for  a minimum period of two weeks for curing 

and for final test.  All above operations to be done in order 

and as directed and specified by the Engineer-in-Charge : 

(with 5 years service guarantee) 

4288.00sqm   

8/22.4.1 

Providing and Placing in position suitable PVC water stops 

conforming to IS:12200  for construction/ expansion joints 

between two RCC members and fixed to the reinforcement 

with binding wire before pouring concrete etc. complete : 

(with 5 years service guarantee) 

Serrated with central bulb ( 225mm wide, 8-11mm thick). 

13.00mtr   


