
JIWAJI UNIVERSITY, GWALIOR 

 

1. Name of tender / suppliers           M/S,………………………… 

               ...…………………………… 

2. Name of Work              Construction of Extension of 

                                                                                     Canteen Building at  Jiwaji                                                                                    

                                                                                      University, Gwalior. 

3. Approximate cost     Rs. 16.48 lakhs/-   

4. Cost of tender form (in form of D.D.)  Rs.  2,000/-   

 (enclosed with tender form) 

5. Earnest money in form of D.D./FDR in favour of Rs. 0.5 lakhs   

            Registrar, Jiwaji University, Gwalior 

6. Time of Completion      06 Months   

7. Rate quoted on M.P. PWD SOR 1-6-2009  Percentage rate tender  

8. Date of received of Tender by Speed/Registered Post up to 23-12-2011  at 5:00 PM 

9. Detail of sites & items can be seen in the office of University Engineer  

 

10. Royalty shall be deducted from the bills as per Govt. order. 

Water proofing work shall only be carried out from registerd agency of water 

proofing work & ten year gurantee bond should be submitted before payment. 

           

 

          Registrar  



JIWAJI UNIVERSITY, GWALIOR 

 

S.No./FJU/Engg./2011/594      Dated:09/12/2011 

 

SHORT TENDER NOTICE  THIRD  CALL 

 

 

 Sealed percentage rate tenders are invited in Two envelop System  (on form 'A')  by  Jiwaji University, 

Gwalior from the appropriate class of contractors of   MPPWD/CPWD/MES  for the following work through the 

Registered / Speed Post only --  

S.No. Name of Work Approximate cost EMD Completion     

Time  

1. 

Construction of Extension of 

Canteen Building At Jiwaji, 

University Campus                                                                                   

Rs. 16.48 lakhs/-   

 

Rs.0.50 lakhs/-   

 

 06 month 

 

Last Date of Availability of Tender on Web-Site           21/12/2011 

Last Date of Submission by Reg./Speed Post                 23/12/2011  

 

Detail of terms & condition can be down loded from university website www.jiwaji.edu. 

 

                      REGISTARA           

THE ELIGIBILITY CRITERIA: 
 

 Contractors who fulfill the following requirements shall be eligible to apply.  

1. Joint ventures are not accepted. 

2. Should have relevant evidence from an officer of rank of executive engineer or above in original of having 

satisfactorily completed at least one R.C.C. frame structural building work of not less than Rs. 15 Lakhs in 

a year in any Govt./ Semi Govt. department during last three year. Submit TDS certificate of that building. 

3. Should have an average annual financial turnover of similar work Rs. 15  lakhs during the last three year.  

The contractor shall submit the C.A. & T.D.S. certificate in support of his  claim. 

4. Should  have revenue solvency / current  bank solvency certificate of Rs. 1 lakhs not letter than 12 months 

old.  

5. Should have valid registration in Sales Tax & other relevant department.   

6. Should not have incurred any loss in more than two year during the last five years ending 31st march 2011 

in supports of this the contractor shall submit annual balance sheet of 3 years. 

7. Should have relevant plant and machinery available on hand (own) and willingness to be inducted (own 

and hired) if instructed by university for the subjected work. 
 

PERFORMANCE SECURITY:- 

The successful tenderer shall submit the performance security 3% of the contract amount of work in form 

of Bank Guarantee/FDR in favour of Registrar, Jiwaji University, Gwalior. (validity of Bank guruntee shall 

be valid for a minimum  period 3 years). 
 

SUBMISSION PROCEDURE:- 

The proposal will be submitted in two separate sealed envelopes viz envelopes (I) cost of tender form, 

earnest money, certificate of eligibility and pre-qualification documents (II) prize bid. 

 

WORK GUARANTEE:-The period for the work guarantee will be 24 months from the date of handing 

over Building, any short coming of the work during this period if observe shall be rectified by the 

contractor on your own cost and the performance guarantee shall be release after guarantee period.        

Last date of availability of tender on website  21-12- 2011  

Last date of submission by Reg./Speed Post   23-12-2011 up to 5:00 pm 



 The prize bid of the tender shall be sought only from tenderer qualified for the work at a later date 

after evaluation of pre-qualification document. 

 The tender  documents of above works can be downloaded from university website 

www.jiwaji.edu and the cost of the tender document should be paid at the time of submit ion of 

the tender.   

 If the date of submission, opening happens to be holiday the tender form will be submit/opened on 

the next working day at the same time without any further notice. 

Registrar 

 

SUBMISSION PROCEDURE:- 
 

Envelop for part- I :- Shall contain  

 

1. Tender cost in the form of Bank draft/Banker’s cheque (Non refundable) of schedule bank in 

favour of Registrar Jiwaji University Gwalior. 

 

2. Earnest money in form of Bank draft/Banker’s cheques/FDR of schedule bank in favour of 

Registrar Jiwaji University Gwalior. 

 

3. All relevant document in support of eligibility for tender.  

 

4. The Duly filled and signed downloaded (unreadable prints are not acceptable) Pre-

Qualification Document. 

 

Envelop for part –II :- Shall contain  

 

1. Original Downloaded Prize Bid Document (unreadable prints are not acceptable)  

 

The contractors are required to submit the tender cost in the manner as detailed above. The 

contractors are also required to submit the attested copies of the  certificate/documents as desired in  tender 

notice, in support of their eligibility in view of the term and conditions of the tender notice & these papers 

should be kept in “Envelop  -I” Please note that Envelop - II of the tender will Contain all the terms and 

conditions & schedules of quantities/prize bid of the tender only. Tenderer not submitting the above details 

shall not be considered. 

       The tenderers downloading the tender document from the Jiwaji University Website shall be 

responsible for the downloading the entire tender document from the website. 

Incomplete/unreadable/edited or any over writing tender documents submitted with the bid shall be 

summarily rejected & no claim in this regards shall be entertained, whatsoever the reason may be. The 

tender document downloaded from website will be considered legally valid for participation in the tender 

process.  

 The agencies participating in the tender  should intimate the University Engineer in writing  before 

submitting the tender and to contact the office if any clarification is required in this matter. 

 

 The agencies/firms/tenderers are advised to submit the completed tender document in the desired 

manner. If any concealment in the information submitted by the tenderer is discovered at any later stage, 

the concerned contractor shall be summarily disqualified for doing business with Jiwaji University and 

their earnest money shall be forfeited for his misconduct. 

The Registrar  Jiwaji University, reserves the right to reject any or all tenders without assigning any reasons 

thereof, University will not responsible any postal delayed.  

REGISTRAR 

http://www.jiwaji.edu/


               JIWAJI UNIVERSITY,  

GWALIOR 

 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ENVELOP – I  

( PRE-QUALIFICATION DOCUMENT  ) 

 

 

NAME OF WORK  : Construction of Extension of Canteen Building at Jiwaji                                                                                    

University,  Gwalior. 

 
 

 

1.  

ISSUED TO  :  (Name of Tenderer) 

.................................................................................................. 

 

   ……………………………………………………………….. 

 

 

  



 

JIWAJI UNIVERSITY,  

GWALIOR 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ENVELOP - II 

(PRIZE BID  DOCUMENT ) 

 

 

 

NAME OF WORK :Construction of Extension of Canteen Building at Jiwaji                                                                                    

University,  Gwalior. 

. 
 

1  

ISSUED TO  : Name of Tenderor  

...................................................................................................... 

 

   ……………………………………………………………………….. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



APPENDIX 2, 10 

 (See Paragraph 2, 079) 

DETAILED NOTICE  INVITING TENDERS 

 (in Form A) 

 (For PWD and PHED) 

 

Office of the  Registrar Jiwaji University GWALIOR  

 

1. N.I.T. Form issued to contractor______________________________________  

               

____________________________________ ______________________________ 

 

2. Tender invited    On form “A”  Percentage Rate Tender  

 

3. Due date of tender   23-12-2011 up to 05:00 P.M. By Speed Post/Registered Post 

 

Name of work :  Construction of Extension of Canteen Building at Jiwaji                                                                                    

University,  Gwalior. 
    

4. Amount of estimate              Rs.  16.48  Lakhs 

 

      6.         Amount of contract     Rs .        Lakhs 

 

7.       Amount of earnest money   Rs.0.5 Lakhs 

  

8.      Cost of tender    Rs. 2000/- 

 

9.        Time allowed for completion 10 month including rainy season.  

 

10.     Work to be done on schedule of rates issued by M.P. P.W.D. Bhopal in force from                    

          1-06-2009   for civil works and 01.04.2008 for Electrical works and for road works       

1.06.2000  with up to date amendments.           

        

11      Following materials will be supplied by the Department :- 

1. __________________________________________________________  

 

2. __ Any Material, Electric & Water will not be provided by the department_  

  

      12.       The following clauses of this N.I.T. are not applicable for this work   As cross  the clause                  

Date ______________                        Signature of officer issuing N.I.T. 



                   

JIWAJI UNIVERSITY, GWALIOR 

 

(in Form A, B and C) 

                   

DETAILED NOTICE INVITING TENDERS 

  

 

    Date of issue of N.I.T.  FJU /Engg/2011/ 594          Dt.09-12--2011   

    Date of Receipt of Tender     23-12-2011 up to 05:00 P.M. By Speed/Regd. Post  

    Date of opening of  Tender   Ist envelopes (A) on 24-12-2011 on 3:00 pm           

 

1. INTRODUCTION 

 1. Sealed tenders are invited on behalf of the Registrar  for the following work in form 

“A” Percentage Rate Tender  and will be received at the office of the Registrar / University Engineer up 

to 05:00 P.M. on 23/12/2011 from the appropriate class of  PWD/CPWD/MES contractors. 

  

Name of work :  Construction of Extension of Canteen Building at Jiwaji                                                                                    

University,  Gwalior. 
 

             (2)      Amount of estimate                   Rs.  16.48 Lakhs 

 

 (3) Probable amount of contract    Rs.       Lakhs 

 

   (4) Amount of earnest money .   Rs. 0.50 Lakhs 

  

(5) Time allowed for completion 6 Month including rainy season from the date of written 

order to commence the work. 

 

1. 2.  The electrical work shall be executed only through the contractors who       

posses proper valid electric license from the Chief Electrical Adviser to the Government. 

He should also attach a copy of the license, and waterproofing work shall be executed 

through the specialized contractor who has registered in appropriate department as 

specialized work of waterproofing treatment.  

 

1. 3.  Not more than one tender shall be submitted by a contractor/by a firm of      

 contractors. 

 

1. 4. Not two or more concerns in which in individual is interested as a proprietor and/or 

partner shall tender for the execution of the same work. If they do so all such tenders 

shall be liable to be rejected.  

 

1. 5.     The Registrar, Jiwaji university Gwalior_ shall be accepting officer hereinafter  referred 

to as such for the purpose of this contract.  

 

1. 6.        Application for issue of tender documents shall be submitted to  Registrar, Jiwaji 

university Gwalior  so as to reach the office not later than   21-12-2011.                                                                          
  

1. 7. Tender documents consisting of plans specifications, schedules, of quantities of the 

various classes of work to be done, the conditions of contract and other necessary 

documents  together with addressed envelopes to be used for return of form and other 

documents,  will   be  open for inspection and issued, for sale on payment of Rs._2000/- 

on or before 21-12-2011 and up to _5.00 P.M . from university website. 
 

1. 8. The copies of other drawings and documents pertaining to the work assigned for the 

purpose of identification by the accepting officer or his accredited representative and 



samples of materials to be arranged by the contractor will be open for inspection by 

tenderness at the following office during working hours between the dates mentioned in 

clauses – 1.7 above.  

  

2.  RATES : 
 

2.1 The schedule of items :- 
 

The schedule of main items of work to be executed is enclosed as Annexure – (F). 
 

2.2 Item Rate tender in form “A” or “C”. 
 

2.2.1. In respect of percentage rate tenders, contractor should quote his separate tender 

percentage rate above or below the following schedules of rates. 

 

(a) Building work – The current schedule of rates issued by the E-in-C M.P. .P.W.D. Bhopal 

in force from 01-06-2009 and its amendments up to date issued up to date of N.I.T. 

 

(b) Electric fittings – The current schedule of rates issued by the E-in-C M.P. .P.W.D. 

Bhopal in force from 01-04-2008 and its amendments up to date issued up to    the date of 

issue of N.I.T. 

 

(C)  Water supply and sanitary fittings -  The current schedule for rates issued by E -in-C 

M.P. .P.W.D. Bhopal in force from 01-06-2009 and its amendments up to date issued up 

to the date of issue of N.I.T. 

 

(d) Road works -  The current schedule of rate issued by the Engineer-in-chief M.P.P.W.D. 

Bhopal in force from Ist June 2000 and its amendments issued up to the date of issue of  

N.I.T. 

 

2.2.2. (For Form “A” only). The percentage of tender above/below or at par with the relevant 

schedule rates inclusive of amendments and correction slips issued up to the date of the 

notice inviting tenders should be expressed on the tender form itself both in words and 

figures in such a way that interpolation is not possible and all over writing should be 

neatly scored out and rewritten and the corrections should be duly attested prior to the 

submission of tender. Tenders not specifying percentage in words will summarily be 

rejected.  

2.2.3. Any amendments to the schedule of rates after the date of issue of this tender notice or 

the date of issue of any amendments to the N.I.T.  specifically notifying the said 

amendment to the current schedule of rates, shall not apply to this tender. 

2.2.4. The percentage tendered by the contractor will apply to those rates which find place in 

the current schedule of rates mentioned in clause 2.2.1. or have been derived from the 

said current schedule of rates and not to other items of work. 

2.2.5. The percentage tendered by the contractor shall not be altered by the contractor during 

the terms of contract. The deduction or addition as the case may be of the percentage will 

be calculated on the amount of the bill for the work done, after deducting the cost of 

materials supplied departmentally at rates specified in the agreement.  

 

2.3.1 Item Rate Tenders in form – “B”. In respect of item rate tenders, contractor should quote 

his rates for the items mentioned in the schedule of item in Annexure F of this N.I.T. 

Only rates quoted shall be considered. The rates should be expressed in figures as well as 

words and the unit should be as given by the Department. The contractor will not have 

the freedom to change the unit. No percentage above or below the schedule be quoted.  

2.3.2 The rates quoted in the tender for the various items of work will not be altered by the 

contractor during the term of contract. 

 



     2.4.      Lead and lift of water – No lead and lift for carting of water will be paid. 

 

2.5     Lead and lift of materials – No lead and lift for carting of materials shall be            payable 

to the contractor except in case of such items for which specific lead and lift are provided 

in the current schedule of rate mentioned in clause – 2.2.1. of the N.I.T. or in the schedule 

of items in respect of item rate tenders. 

 

2.6 Non-schedule items of works – During the execution of the work there is likelihood of 

such items of  work, which do not find place in the current schedule of rates, referred to 

above in respect of percentage rate contracts or such items which are given in the schedule 

of items in respect of item rate contracts, for which contractor has not quoted his rates. 

Contractor will have to carry out these items of work. 

 

Rates of such items of work which do not find place in the current schedule of rates 

referred to above, in respect of percentage rate contracts or such items in respect of item 

rate contracts shall be decided by the University Engineer and the decision of the Register 

shall be binding on the contractor. The quantum of such work will not exceed 10% of 

amount of contract unless accepted by the department and the contractor.  

 

3. SUBMISSION OF TENDER :  

 

3.1 Earnest money - No tender will be received without a deposit of earnest money of 

Rs.0 .50 Lakhs which will be returned to the unsuccessful tenderness on the rejection of 

their tenders or earlier as may be decided by the competent authority and no production 

of a certificate of _____________________ that all tender documents have been 

returned, and will be retained from the successful tenders as part of the security deposit.  

 

3.2 Form of Earnest Money. 

 

3.2.1 Where the amount of Earnest money is more than Rs.500/- the same shall be accepted 

only in the shape of Bank drafts of any schedule Bank in favour of Registrar, Jiwaji 

University, Gwalior. 

 

3.2.2 the intending tenderer from other states may remit E.M. in the from of the Bank draft of 

any schedule bank to the Registrar Jiwaji University Gwalior. 

 

3.3 Earnest Money is separate covers. The Earnest Money in one of the prescribed forms 

should be produced/sent separately and not kept in the covers containing the tender and if 

the earnest money is not found in accordance with the prescribed mode in the tender will 

be returned unopened to the tenderer.  

 

3.4 Adjustment of Earnest Money – Earnest money, which has been deposited for a 

particular work, will not, ordinarily, be adjusted towards the earnest money for another 

work, but if the tender of contractor for a work in the same division has been rejected and 

the earnest money has not been refunded to him due to any reason, it may be so adjusted 

by the University Engineer.  

 

3.5 Security Deposit – (a) The Security Deposit shall be recovered from Running bills, @ 

_5.00________ per cent as per clause –I of the agreement read with para 3.5 of the N.I.T.  

 

(b) The  amount of the E.M. shall not be adjusted when value of work done reaches the limit 

of t he amount of Contract of exceeds the Probable amount of  the contract. 

 

3.6 Implication of submission of Tender – Tenderers are advised to visit site sufficiently in 

advance of the date fixed for submission of the tender. A tenderer shall be deemed to 



have full knowledge of the relevant documents, samples, site, etc whether he inspects 

them or not.    

 

3.7 The submission of a tender by a contractor implies that he has read the notice, conditions 

of tender and all other contract documents and made himself aware of the standard and 

procedure, in this respect, laid down in the National Building Code of India 1970/Indian 

Standards the scope and specification of the work to be done and the conditions and rates 

at which stores tools and plant etc. will be issued to him by the university has seen the 

quarries with their approaches, site of work etc, and satisfied himself regarding the 

suitability and availability of the materials at the quarries. The responsibility of opening 

new quarries and construction and maintenance of approaches there to shall lie wholly 

with the contractor / Tenderes.  

 

3.8 Income Tax Clearance Certificate – A tenderer purchasing tender documents for works 

exceeding Rs. 200 lacs shall submit either an Income Tax Clearance Certificate in the 

form printed as Annexured or a certificate from the Income Tax authority that the 

assessment is under consideration. No tender documents can be issued/sold to him unless 

such certificate is submitted.   

 

3.9 List of work in progress -  Tenders must be accompanied by a list of Contract already 

held by the tenderer at the time of submitting the tender,  in  the Department and 

elsewhere showing therein- 

 

a. the amount of each contract. 

b. Balance of work remaining to be done, and . 

c. The amount of solvency certificate produced by him at the time 

of enrolment in the concerning department 

d. detail of work where he with draw his offer or did not. 

 

3.10 Relationship -  The contractor shall not be permitted to tender for works in the university 

(responsible for award and Execution of contract ) in which his near relative is posted in 

university. He shall intimate the names of his near relative working in university. He shall 

also intimate the name of persons who are working with him in any capacity or 

subsequently employed by him and who are near relatives to any gazette officer in the 

university. Any breach of this condition by the contractor would render himself liable to 

be removed from the approved list of contractors of the P.W.D. 

 

Note –  By the term near relative is meant wife, husband, parents and son, grand son, brothers, 

sisters, brother-in-laws, father-in-law and mother-in-law.  

 

3.11 The tender for the works shall witnessed by a contractor. Failure to observe this condition 

shall tender the tender of the contractor liable to rejection.  

 

 

4. OPENING AND ACCEPTENCE OF TENDER : 

 

4.1 Place and Time of opening -  The tender shall be opened at time and place stated in para 

1. by the U.E. in the presence of the tenderer or their duly authorized agent who may 

choose to attend. The U. Engineer under unavoidable circumstance, may deput another 

officer in his absence to receive and open tenders on his behalf.  

 

4.2 Powers of University Engineer -  The U. Engineer does not bind himself to accept or 

recommend for the acceptance to the Registrar or other higher authority, the lowest or 

any tender or to give any reasons for his decision.  

 



4.3 Conditional Tender  -  Conditional tender are liable to be rejected.  

 

4.4 Canvassing – Canvassing for support in any form for the acceptance of any tender is 

strictly prohibited. Any tenderer doing so will tender himself liable to penalize which 

may include removal of his name from the register of approved contractors or penal 

action under section –8 of the M.P. Vinirdishtta Bhrasta Acharan Nivaran Vidheyak 

1982. 

Execute the agreement, as well as where this contractors were rescinded in format in the 

duly certified by the concerned department  

 

4.5 Unsealed Tender - The tenders shall be rejected, if not properly sealed.  

 

4.6 Authority of University Engineer – The authority competent to accept a tender  reserve 

the right of accepting the tender for the whole work or for a distinct part of it, or 

distributing the work between one or more tenderers.  

 

4.7 Validity of offer – Tender shall remain open upto four months from the date of receipt of 

tender and in the event of the tenderer withdrawing the offer before the aforesaid date, for 

any reason whatsoever, earnest money deposited with the tender shall be forfeited by the 

U.E. 

 

5. SPECIFICATIONS : 

 

5.1 Brief Specification – A brief note on construction and specifications of the work is 

enclosed in Annexure – E. 

5.2 Material of Construction – The materials of construction to be used in the work shall be 

governed by the provision of part-V of the National Building code of India, 1970 and the 

relevant Indian Standard specification with amendments and revisions issued up to the 

date of tender notice.  

5.3 Workmanship-The work shall be carried out according to the specification referred to 

herein after and according to sound engineering practice. The decision of the U. 

Engineer, in respect of workmanship will be final.  

5.4 Specification for Building Works – (Including water supply and sanitary fittings.) 

 

5.4.1. The Contractor shall execute the work in conformity with the standards and procedure 

laid down in the Morth National Building Code of India, 1970, and               C.P.W.D. 

specification for works  in force, or special specification whenever enclosed separately, 

and in accordance with the approved drawing.  

 

5.4.2. Concrete – All concrete shall be mixed in hopper concrete mixers with            mearushing 

Boxes and compacted by mechanical Vibrators, Slump test shall be carried out during 

concreting and sample test cubes prepared and tested in due course the testing will be 

carried out by t he Department.    

 

The results of the tests shall conform with the required standard and if the Engineer-in-

Charge considers that a structural test in necessary the same shall be carried out as 

instructed by the Engineer-in Charge at the contractor’s expense and should the result of 

this be unsatisfactory the contactors, will be bound to take down and reconstruct the 

particular portion of work which has given unsatisfactory test results.  

 

5.4.3 Bricks – The contractor should use the bricks manufactured on the metric measures as far 

as possible. In case of non availability of metric size bricks in particular time area the 

British size bricks shall be allowed by but mode of measurements and payment shall be 

made considering motive size bricks and extra brickwork shall be at the cost of 

contractor.   



 

5.4.4 All timber used in the wood for all new works must be properly seasoned. In case of 

important building mechanical seasoning should be done in good seasoning plant.  

 

In case the contractor does not procure good seasoned wood, he may be asked to get it 

seasoned in plant at his own expense but no certificate is required where an  additional 

rate is paid.  

 

5.4.5 Maintenance of Roofs – Subject to the provision in the agreements, it will be the 

responsibility of the contractor to see that the building does not leak, during the period of 

the fittest rainy season in respect of  tile and sheet roofing and two consecutive rainy 

seasons in respect of lime concrete and cement concrete terrace roof, after its completion 

and he will make good and replace all the defective work on this account.  

 

       5.5     Specification of Electrical Works. 

 

5.5.1. The work will be carried out as per the approved drawing and as directed by the U.E. 

  

The word will be governed by “General Specification” for the Electrical Works in 

Governments buildings in Madhya Pradesh in force from 1972. and CPWD department 

specification. 

 

5.5.2. All samples of electrical accessories should be got approved from the Engineer-in-charge. 

Contractor will have to arrange and afford all facilities for their inspection and rectify the 

defects pointed out by them. A list of accessories is enclosed as Annexure – E. 

 

5.5.3. The period of testing and refund of deposit will be 3 year after completion of work. 

 

5.5.4. In case of supply of ceiling fan, table fan, exhaust fan, cabin fan, tube light fixtures will 

be made by the University as mentioned in the C.S.R. As such lab our rates only as per 

C.S.R. will be paid for fitting such items in position as per C.S.R.  

 

5.5.5. the contractor should submit wiring diagram on tracing cloth showing the point position 

of switch, length of point, position of D.B. and main switch circuit No. in which points 

fall at the time of final bill. Otherwise deduction of ½ percent (halt percent ) will be made 

from the bill.  

 

5.6 Specification of works. 

 

   (Excluding bridges and culverts ) 

 

The road work and collection of materials for road works shall be carried out according 

to C.P.W. P.W.D. specifications, as adopted for the work or specification enforce, or 

special specifications wherever enclosed separately, or the relevant specification 

published by the Indian Road Congress.  

 

5.7 Contradictions or amendments – In the event of contradictions between the stipulations of 

t he current schedule or rates (vide part of this N.I.T.) and aforesaid specification vide 

para – 5.1 to 5.7 above the stipulations of the current schedule of rates shall gain 

precedence. In the event of contradictions, if any between different specifications and or 

codes of practice, referred to above, the decision of the U.E. shall be final subject to 

appeal in case of dispute before Registrar of University within one month of U.E.’S 

decision.  

 

 



6. SUPPLY OF MATERIALS : 

 

6.1 Material supplied by the Department – The following materials will be supplied by the 

department.  

 

Name of materials    Rate   Place of delivery  

 

(1) Cement ______________  Per bag. __________________  

 Rs.____________(Including  

 cost of containers). 

 (2) ____________________________   __________________  

 

 (3) ____________________________  

 

6.1.1 The Contractor shall be liable to return unused cement bags after due allowance of limit 

of variation prescribed in the C.S.R. to the stores of the University failing which cost of 

unused cement bags shall be recovered from contractor at double the agreement 

rates/issue rate which ever is more.  
 

6.2 Return to Empty Cement Bags – It shall be compulsory on the apart of the contractor to 

preserve and return empty cement bags in sound conditions to the extent of at least 75 

percent of the bags issued to him, to the _______________________________ engineer 

in charge of work at the place of issue for which no transportation will be payable. The 

rebate for such bags will be as per rates fixed by D.G.S.&D. from time to time. In case 

the empty bags are not required by the University the contractor will have to sell these to 

the authorized collecting agents at the price fixed by the D.G.S. &D. from time to time 

and produce receipts in support.  
 

6.3 Penalty for Non-Return of Bags- For each bag not so returned to the extent of issues, in 

sound condition a rate of Rs.__________________________ per bag will be charged. 

The decision of the Engineer-in-charge whether or not a bag is in sound conditions shall 

be final. 
 

6.4 In case of the departmental supply of Iron/Steel to the contractor the lab our rate will be 

paid for cutting, banding and placing with binding wire as provided in C.S.R. (with due 

allowance for the percentage above or below C.S.R. tendered and accepted).  

 

6.5 Delay in Supply – If the materials are not supplied in time, the contractor will not be 

allowed any claim for any loss, which may be caused to him, but only extension of time 

will be given at the discretion of the University Engineer and Registrar if applied for by 

the contractor before the expiry of the contract.  

 

7. MISCELLANEOUS CONDITIONS :   

 

7.1 Subletting – The contractor shall not, without the prior approval of the competent 

authority in writing, sublet or assign to any other party or parties, the whole or any 

protion of the work under the contract. Where such approval is granted, the contractor 

shall not be relieved of any obligation or duty or responsibility which he undertakes 

under the contract. 

 

Taxes – All dues regarding taxes, including the sales tax, other duties etc. levied on the 

contractor’s work by Government and local bodies or private individual is will be 

payable by the contractor. The University Engineer will grant a certificate for the 

quantities actually used on the work but will not entertain any claim on this account. But 

University deducted the royalty of material as per M.P.P.W.D. rules.    

 



7.2 Minerals extracted for works carried out on behalf  of the Government of India from the 

quarries in possession of  and controlled by the State Government is subject to payment 

of Royalty by the contractor to whom it shall not be refundable. The University Engineer 

shall not also issue nay certificate in respect of such materials extracted for Government 

of India work (Applicable to Government of India works only). 

 

7.3 Rules of Lab our Camps – The contractor will be bound to follow the Madhya Pradesh 

Model rule relating to lay-out, water supply and sanitation on lab our camps (vide 

Annexure –A) and the provisions of the National Building Code of India, in regard to 

constructions and safety. 

 

7.4 Fair Wages – The contractor shall pay not less than fair wages to labourers engaged by 

him on the works (rules enclosed vide annexure-B). 

 

7.5 Work in the Vicinity- The University Engineer reserves the right to take up 

departmental work or to a work award  on contract in the vicinity without prejudice to the 

terms of contract.  

 

7.6 Best quality of construction materials – Material’s of the best quality will be used as 

approved by the University Engineer: 

 

7.7 Removal of undesired person- The contractor shall on receipt of the requisition from 

the University Engineer at once remove any person employed by him on the work who, if 

in the opinion of the University Engineer is unsuitable or undesirable 

 

7.8 Amount due from Contractor – Any amount due to University from the contractor on 

any account concerning work may be recovered from him as arrear of land revenue.  

 

7.9 Tools and Plants – The contractor shall arrange at his own cost tools and plant required 

for the proper execution of the work. No extra cost will be paid for such T&P however. 

 

 

7.10 Right to increase or decrease work – The competent reserves the right to increase or 

work.  

 

The competent authority reserves the right to increase or decrease any item of t he work 

during the currency of the contract and the contractor will be bound to comply with the 

order of the competent authority without any claim for compensation.  

 

7.11 Time Schedule –  The work shall be done by the contractor according to the time 

schedule fixed by the competent authority. Contractor shall furnish the programme of 

construction for execution of work within the stipulated time schedule together with 

methodology of construction of each type of work and obtain approvel of engineer 

incharge prior  to the execution / commitment of work.  

 

7.12 Time of contract – Time allowed for carrying out the work as entered in the N.I.T. shall 

be strictly observed by the contractor and shall be reckoned from the date of work order 

to commence the work. 

 

7.13 Payment by Cheques – The payment will be made by cheques on the Scheduled Bank 

(Central Bank of India) only. No Bank commission charges on realizing such payments 

will be done by the University. 

 

7.14 Transport of Materials – The contractor shall made his own arrangement for transport 

of all materials. The University is not bound to arrange for priority in getting wagon or 



any other materials though all possible assistance by way of recommendation will be 

given if it is found necessary in the operation by the Engineer in charge. If it proves to be 

in effective, the contractor shall have no claim for any compensation on that account.  

 

8. SPECIAL CONDITIONS : 

 

To be inserted in the N.I.T. of a particular work if found necessary in the interest of the 

work. 

 

8.1 Agreement :- 

 

8.1.1 Execution of agreement :- The tenderer whose tender has been accepted here in after 

referred to as the contractor, shall produce an appropriate solvency certificate is so 

required by the U.Engineer and will execute the agreement in the prescribed form within 

a fortnight of the date of communication of the acceptance of his tender by competent 

authority. Failure to be so will result in the earnest money being forfeited to University 

and tender being cancelled.  

 

8.1.2. (a) The contractor shall employ the following Technical Staff during the Execution 

of work :- 

 

(i) One Graduate Engineer when the work to be executed is more than Rs.5 Lakhs. 

 

(ii) One diploma Holder, Sub-Engineer when the cost of work to be executed is from Rs.2 

lakhs or more but not more than Rs. 5 lakhs. 

 

(b) The Technical Staff should be available at site whenever required by the 

Engineer-in charge to take instructions.  

 

(c) In case the contractor fails to employ the technical staff as aforesaid, the U.E. 

shall have the right to take suitable remedial measures.  

 

(d) The contractor should give the names and other detail of the Graduate 

Engineer/Diploma Holder, Sub-Engineer whom he intends to employ or who is 

under employment on the work at the time he commences the work. 

 

(e) The contractor should give a certificate to the effect that the Engineer/Diploma 

holder, Sub-Engineer is exclusively in his employment.  

 

 

 

Provided that :- 

 

(i) An Engineer or Sub Engineer may look after more than one work in the same 

locality but the total value of such work under him should not exceed Rs. 25 

lakhs in the case of in Engineer and Rs. 5 lakhs in the cash of a Sub-Engineer. 

 

(ii) It is not necessary for the contractor’s partners in case of firm/company who is 

himself an Engineer, Sub-Engineer to employ another Engineer, Sub-Engineer 

for the Supervision of work. 

 

(iii) The Retired Assistant Engineer who is holding a Diploma may be treated at par 

with a Graduate Engineer are for the operation of the above clause.  

 



In case the contractor fails to employ the Technical staff as aforesaid he shall be liable to 

pay the University sum of Rs.10,000 for each month of defaults in the case of graduate and Rs. 

5000/- for each month of default in the case of Diploma Holder Sub-Engineer.   

 

8.2 Conditions Applicable for Contract – All the conditions of the tender notice will be 

binding on the contractors in addition to the conditions of the contract in the prescribed 

form:- 

 

Following documents annexed with this N.I.T. shall form a part of the contract.  

Annexure – “A” Model Rules relating to lab our, water supply etc.  

Annexure – “B” Contractor’s lab our regulations. 

Annexure – “C” Sources of materials (not applicable for building work).  

Annexure – “D” Form of Income Tax Clearance Certificate. (applicable to works   

           costing more than Rs. 2.00 lakhs ) 

 Annexure – “E” Brief specifications. 

 Annexure – “F” Schedule of items. 

 Annexure – “G” Form of Bank Guarantee, 

 

8.3 Test of Material and Methodology 

 

 

ANNEXURE ―A‖ 

 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND 

SANITATION IN LABOUR CAMPS 

 

  

Note – These model rules are intended primarily for lab our camps which are not of a permanent 

nature. They lay down the minimum desirable standard which should be adhered to. Standard in 

permanent or semi permanent lab our camps should not obviously be lower than those for 

temporary camps.  

 

1. Location- the camp should be located in elevated and well drawing ground in the locality. 

 

2. Lab our huts to be constructed for one family of 5 person each. The lay out to be shown in the 

prescribed sketch. 

 

3. Hutting-The huts to be built of local materials . Each hut should provided at least 20 sq. meters 

of living space.  

 

4. Sanitary facilities – Latrines and urinals shall be provided at least 15 meters away from nearest 

quarters separately for man and woman and specially to market on the following scale. 

 

5. Latrine – Pit provided at the rate of 10 users or two families per seat, urinals as required as the 

privy can also be used for this purpose.  

 

6. Drinking water – Adequate arrangements shall be made for the supply of drinking water. If 

practicable filtered and chlorinated supplies be arranged,  when supplies is from intermittent 

sources overhead storage tank shall be provided with a capacity of five litres a person per day. 

Where the supply  is to be made from a well it shall confirm to the sanitary standard laid down in 

the report of the Rural Sanitation committee. The well should be at leat 30 metres away from any 

latrine or other source of pollution. If possible hand pump should be installed for drawing the 

water from well. The well should be effectively disinfected once every month and the quality of 

the water should be got tested at the Public Health Institution between each work of disinfecting.  

 



7. Bathing and washing – Separate bathing and washing place shall be provided for men and 

women for every 25 persons in the camp. There shall be one gap and space of 2 sq. metres for 

washing and bathing. Proper drainage for the waste water should be provided. 

   

8. Waste disposal – Dustbin shall be provided at suitable places in camp and the residents shall be 

directed to throw all rubbish into those dustbins. The Dustbins shall be provided with cover. The 

contents shall be removed every day and disposed off  trenching.  

 

9. Medical facilities – (A) Every camp where 1,000 or more persons reside shall be provided with 

whole time doctor and dispensary. If there are women in the camp a whole time nurse shall be 

employed.  

 

(B) Every camp where less than 1,0000 but more than 250 person reside shall be provided with 

dispensary and a part time nurse/midwife.  

 

(C) If there are less than 250 persons in any camp a first aid kit shall be maintained in charge of the 

worker, if any, free of cost.  

 

All the medical facilities mentioned above shall be for all residents in the camp including a 

dependent of the worker, if any, free of cost.  

 

Sanitary Staff – For each lab our camp there should be qualified sanitary inspector and sweepers 

should be provided in the following scales:- 

 

(1) For camps with strength over 200 but not exceeding 500 persons one sweeper for   every 75 

persons above the first 200 for which 3 sweepers shall be provided.  

 

(2) For camps with a strength over 500 persons one sweeper for every 100 person above first 500 for 

which 6 sweepers should be provided. 

 

(3) All payment as per rule to pay EPF & ESI of labour shall be paid by contractor.   

 

 

ANNEXURE ―B‖ 

 

CONTACTOR’S LABOUR REGULATIONS 

 

The contractor shall pay not less than fair wage to labourers engaged by him in the work. 

 

Explanation – (a) “Fair wages” means wages whether for time or piece work as notified on the date 

of inviting tenders and where such sages have not been so notified the wages prescribed by the S.E.P.W. 

department for the circle in which the work is done.  

 

(b) The contractor shall not withstanding the provisions of any contract to the contrary, cause to be 

paid a fair wage to laborers indirectly engaged on the worked including in lab our engaged by his 

subcontractors in connection with the said work as if laborers had been immediately employed by him. 

 

© In respect of all lab our directly or indirectly employed on the  works or the performance of his 

contract, the contractor shall comply with or cause to be complied with the Lab our Act in force.  

 

(d) The University Engineer shall have the right to deduct from the money due to the contractor any 

sum required or estimated to be required for making good the loss suffered by a worker or workers by 

reason of non-fulfillment of he conditions of the contract for the benefit of the workers, non payment of 

wages or of deductions made from his or their wages which are not justified by their terms of the contract 

or non-observance of regulations.  



 

(e) The contractor shall be primarily liable for all payments to be made under and for the observance 

of the regulations aforesaid without prejudice to his right to claim indemnity from his sub-contractors.  

 

(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract.  

 

(g) The contractor shall obtain a valid license under the contract (Regulation and Abolition) Act, in 

force and rules made there under by the competent authority from time to time before commencement of 

work, and continue to have a valied license until the completion of the work. 

  

 Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out 

of the resulted non-execution of the work assigned to the contractor.  

 

 

 

ANNEXURE ―C‖ 

 

STATEMENT SHOWING THE LEAD OF MATERIALS 

 

S.NO.    DESCRIPTION      LEAD  

 

1. _________________________________________  

 

2. _________________________________________  

 

3. _________________________________________ 

 

4. _________________________________________ 

 

5. ___________________________________________ 

 

Note – This statement is only for guidance of the contractor. The tenderer should satisfy himself 

regarding the availability of the required quality and quantity of materials.  

 

 

 

ANNEXURE ―D‖ 

 

FORM OF CERTIFICATE IN INCOME TAX TO BE SUBMITTED BY CONTRACTOR 

 

TEDNERING FOR WORKS CONSTING Rs. 2.00 LAKHS OR MORE 

 

 

(i) Name and style (of the company, firm H.U.F. or individual) in which the applicant assessed 

to income tax and address for purpose of assessment.  

 

(ii) The Income Tax Circle/Ward/ District in which the applicant is assessed of income-tax.  

 

(iii) Following particulars concerning the last income tax assessment made:- 

 

(a)  Reference No. or (G.I.R.NO.) of the assessment. 

 

(b)  Assessment year and accounting year. 

 



©  Amount of total income assessed. 

 

(d) Amount of tax assessed I.T., S.T.,E.P.T., B.P.T. 

 

(e)  Amount of tax paid I.T., S.T., E.P.T., B.P.T. 

 

(f)  Balance being tax not yet paid and reasons for such arrears . 

 

(g) Whether any attachment or certificate proceedings pending in respect of the arrears. 

 

(h) Whether the company of firm of H.U.F. on which the assessment was made has been or 

is being liquidated, would up, dissolved, partitioned or being declared insolvent, as the 

case may be.  

  

(i) the position about later assessments namely, whether returns submitted under section 22 

(1) or (2) of the income tax act and whether tax paid under  section 18-A of the act and 

the amount of tax so paid or in arrears.  

 

(Iv) In case there has been no income tax assessment at all in the past whether returns 

submitted under section 21 (1) or (2) and 18-A (3) and if so the amount of income tax 

returned or tax paid and the income tax circle/ward/District concerned.  

 

(v) The name and address of branch (es) verified the particulars set out above and found 

correct subject to the following remarks.  

 

 

Dated________________      Signature of I.T.O. 

         Circle/Ward/District 

 

 

ANNEXURE ―E‖ 

 

Specification for the work of construction of  Work  

 

 

University Engineer  

ANNEXURE ―F‖ 

 

SCHEDULE OF ITEMS TO BE EXECUTED 

 

_____________________________________________________________________  

     S.NO.     Particulars of items    Unit 

_____________________________________________________________________  

 

ENCLOSED 

 

 

 

 

 

 

 

University Engineer  

 

 



ANNEXURE ―G‖ 

 

GUARANTEE BOND 

 

(To be used by approved scheduled banks ) 

 

1. In consideration of the Jiwaji University Gwalior (hereinfter called the University) having agreed 

to exempt______________ (hereinafter called the said contractors) from the demand under the terms and 

conditions of an agreement dated ________________ made between ___________________________ 

and __________________for____________________herein after called the said Agreement ) of earnest 

money deposit for the due fulfillment by the said contractor(s) of the terms and conditions contained in 

the said agreement on production of a Bank Guarantee for Rs.________________________ 

(Rs.___________________________________ Only). We ___________________________________ 

Bank Limited (hereinfafter referred to as “The Bank”) do hereby undertake to pay to University an 

amount not exceeding Rs.________________________ against any loss or damage caused to or suffered 

or would be caused to or suffered by the University by the reason of any breach by the said contractor(s) 

of any terms or condition contained in the said agreement.  

 

2. We________________________________________ Bank Limited, do hereby undertake to pay 

the amount due and payable under this guarantee without any demur merely on a demand from the 

University stating that the amount calimed  is due by way of loss or damage caused to or suffered by the 

University by reason of any breach by said Contractor (s) of any of the terms or conditions contained in 

the said agreement or by reason of the contractor(s) failure to perform the said agreement. Any such 

demand made on the Bank shall be conclusive as regard the amount due and payable by the Bank under 

this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs._________________________________________________ . 

 

 

ANNEXURE ―H‖ 

Special Condition 

 

1. The Tenderer of/supplier should have a place of business in the state of M.P. from where the 

goods would be supplied to various destinations in the state and also should hold a registration 

Certificate under the M.P. Vanijayack Kar Adhiniyam. 

2. The Tenderer/supplier shall also submit the Clearance Certificate as provided under section 36 of 

the MP Vanijayak Kar Adhiniyam. 

3. Work Programme and Methodology of Construction - Contractor shall furnish his programme of 

construction for execution of the work within due stipulated time schedule together with 

methodology of construction of each type of work and obtain approval of the Engineer - in - 

Charge prior to execution/commencement of work 

4. Revised programme of work in case of sleep page - In case of slee page from the approved work 

at any stage, the contractor shall furnish revised programme to make up the sleep page within the 

stipulated time schedule and obtain approval of Engineer-in-charge to the revised programme. 

 

 



8.4 Test of Material and Methodology 

 

 

1. The materials of the construction shall be got tested by the contractor as per specified test relevant 

ISI Codes under mandatory tests (as per list enclosed Annexure-JA) and frequency of testing. The 

frequency of the test shall be governed as specified therein. These tests shall have to be invariable 

carried out by contractor at his cost in under guidance of Engineer-in-charge. 

2. The machinery normally required for different types of work is specified in Annexure-JB. Use of 

specified machinery and plant shall be compulsory for the work. The machinery in good working 

condition shall have to be possessed or arranged by the contractor. No Extra payment shall be 

admissible therein is payable for use of machinery. 

3. Steel centering and shuttering materials for buildings work shall have to be used on the work. The 

quality of centering and shuttering shall be approved by the Engineer - in Charge. The contractor 

shall have the ensure arrangement of minimum number of says required for staging and shuttering 

as required for works and as directed by Engineer - in - charge. 

4. Watering and Curing 

 Pumps in good working condition with leads for curing purposes of the work shall to be as per 

directions of the Engineer-in-charge of work to ensure continuous curing required for the works. 

(i) Rates include the element of testing of samples of various materials brought by the 

contractor for use on the work as per list of Mandatory Test attached herewith. 

Frequency of such tests to be carried out shall not be less than the prescribed frequency. 

Contractor shall also have a establish a field laboratory at site to be approved by the 

Engineer-in-Charge. The list of the Equipments and for field-testing laboratory is 

attached in Annexure - JC and JD respectively. The tests shall have to be conducted by 

the contractor's material under the supervision of Engineer-in-charge or his authorized 

representative. A record of such tests shall be submitted to Divisional Office along with 

running account bills. The original register shall also be submitted along with the final 

bill. Failure to conduct any of the test of not upto the prescribed frequencies would invite 

following Consequences. 

 The Engineer-in-charge may reject work, but in his opinion the work can be accepted 

despite the aforesaid shortcomings, then he may do so subject to a recovery of Rs. 250/- 

for each default and simultaneously inform the Registrar, Jiwaji University. However, it 

would be optional for the contractor to se up his own laboratory if the amount of contract 

(inclusive of tender premium) does not exceed Rs. 5.00 Lakhs. 

(ii) As regards steel reinforcement: 

 (a) Mild steel and medium tensile steel bars shall conform to IS"433 (Part-I) 

 (b) Hot rolled deformed bars hall conform to IS:1139 

 (c) Cold Twisted bars shall conform to IS:1786 

 (d) Hard drawn steel wire fabric shall conform to IS:1566, and  

 (e) Rolled steel made from structural steel shall conform to IS:226 

All reinforcement shall be free from loose mill scales, loose rust and coats of paints, oil mud or 

other coatings which may destroy or reduce bond. 

 

Only such steel as is obtained from main producers of steel e.g. SAIL, IISCO, TISCO or such 

steel rolling mills as are having license from the BIS to manufacture steel for reinforcement shall 

be allowed to be used in the work. 
s 

The contractor shall have to produce Test Certificate in the proforma prescribed/approved by BIS 

from the manufacturer for every batch of steel brought to site of work by the contractor, the 

Engineer-in-Charge shall arrange to get samples tested for nominal mass, tensile strength, bend 

test and rebound test from any laboratory of his choice at the cost of contractor. The selection of 

test specimens and frequency shall be as per relevant IS: Specification of steel to be used. 

 

(iii) Only ISI marked cement to be arranged by the contractor for all work himself of relevant IS 

standard specifications as mentioned in M.P.P.W.D. SOR 01.11.1999 shall be allowed to be used 



in the work subject to the following test. The arrangement for necessary equipment and testing 

shall have to be made by the contractor himself at a site to be decided by the Engineer-in-Charge. 

All expenses shall be borne the contractor. Any lot of cement bought to site by the contractor 

would be permitted to be used in the work under the supervision of the Engineer-in-charge or his 

authorized representative as hereinafter. The record of the tests shall be maintained in the  register 

referred in subsequent para. 

 

Type of Test required on work  

(a) Test for initial and 

final/setting time as per IS: 

3536-1966 

(b)  Test for determination of 

compressive strength of 

cement as per IS : 3536-1966  

Frequency 

 

1 test for 10 tonne or part 

there of  

 

1 test for 50 tonne or part 

thereof  

Minimum Qty. required on 

work. 

10 tonne 

 

 

50 tonne 

  

 A duplicate register as per format hereunder shall be maintained at sit of work. Extract Certified 

copies of the entries for each month shall be submitted to the Engineer-in-Charge by the 

contractor. The original register shall also be submitted to the Engineer-in-charge on completion 

of the work by the contractor. 

 

 

S.N

. 

Date 

of 

receipt 

of 

cemen

t 

No. 

of 

bag

s 

Name 

and 

address 

of firm, 

from 

whom 

purchase

d 

Signature of 

contractor or 

his 

authorized 

representativ

e 

Signature of 

authorized 

representativ

e of 

Engineer - in 

- charge 

Resul

t of 

test 

for 

intial 

and 

final 

settin

g time 

Results 

of test 

for 

compress

ive 

strength 

of 

cement 

Remark 

1 2 3 4 5 6 7 8 9 

 

  

 Nominal mix would be adopted for cement concrete m-7.5, M-10, M-15 and M-20, Design mix 

shall have to be adopted fro concrete of higher strengths. 

 

(iv) if any item of work is found to be substandard but the Engineer-in-Charge is of the opinion that 

the same is structurally adequate and can be accepted at a reduced rate, then in such cases, the 

Engineer-in-charge  shall have to submit proposals for appropriate reduction of rates supported by 

an analysis, in justification thereof, through a DO letter to the Registrar, Jiwaji University to 

obtain his approval expeditiously ordinarily within 15 days. The approved analysis alongwith 

orders of the Registrar, Jiwaji University shall have to be appended to the bills of the contractor. 

 (v) The contractor shall have to be provided a ruled duplicate register at site named "Site Order 

Book" It shall be in the custody of departmental supervisory staff. The Engineer-in-charge or his 

authorized representative may record their instructions in this book. which shall be noted by the 

contractor or his authorized representative for compliance. 

 

 

 



 

 

 

 

ANNEXURE - JA 

 

LIST OF MANDATORY TEST 

 

Material  Test Relevant is 

cods of testing 

Field / 

Laboratory 

Test 

Minimum 

quantity of 

material work 

out test 

Frequency of 

testing 

Sand a) Silt content IS:2386 Part-I Field 20 cum Every 20 cum 

or part thereof 

more or more 

frequently as 

decided by the 

engineer-in-

charge  

Stone  

Aggregate 

a) Percentage 

of soft or 

deleterious 

material 

 

 

 

 

 

b) Particle size 

distribution 

 

 

 

 

c) 10% fine 

 value 

 

 

 

 

 

 

 

 

d) Aggregate 

impact value 

of Los Angles 

abrasion value 

 

IS: 2386 Part-

II 

 

 

 

 

 

 

 

IS: 2386 Part - 

I 

 

 

 

 

 

IS:2386 Part 

IV 

 

 

 

 

 

 

 

 

 

-do- 

Generally 

visual 

Inspection 

laboratory test 

where required 

by the 

engineer-in-

charge 

 

 

 

 

 

 

 

 

Laboratory 

 

 

 

 

 

 

 

 

 

 

-do- 

 

 

 

 

 

 

 

 

 

45 cum 

 

 

 

 

 

 

45 cum 

 

 

 

 

 

 

 

 

 

 

-do- 

 

a) As required 

by Engineer-in 

- charge 

 

 

 

 

 

b) For every 45 

cum or part 

thereof as 

decided by the 

Engineer-in-

Charge 

 

b) Intial test 

and subsequent 

test as and 

when required 

by Engineer-

in-charge. 

 

 

 

As above 

 

Cement 

Concrete 

reinforced 

cement 

concrete (not) 

Slump test IS:1199 Field 15 Cum 15 cum or part 

thereof or 

more 

frequently as 

required by 



leaner than M-

15 

Engineer-in-

charge. 

Reinforced 

Cement 

Concrete 

Cube Strengths IS:456 Field As per 

Annexure - C 

enclosed 

 

Steel   

 arranged by 

the contractor 

a) Tensile 

Strength 

 

 

b) Bend test 

IS:1608 Laboratory As per 

Annexure C 

enclosed 

Every 20 tonne 

or part Thereof 

confirming to 

IS:1786-1985 

Cement   

arranged by 

contractor 

a) Test for 

intial and final 

setting times.  

b) Test for 

Determination 

of compressive 

strength of 

Cement 

 

 

 

 

IS:4031 

 

 

 

 

Field 

 

 

 

 

50 tonne 

 

 

 

 

IS: 3031-1988 

Brick Testing of 

Brick  

a) Dimension 

b) Water 

absorption & 

efflorescence 

c) Compressi-

ve strength 

 

 

IS:1077 

 

 

IS:3495 

IS:3495 

 

 

Laboratory / 

Field 

Laboratory  

 

Laboratory  

Bk. design 

100 50000 

100 50000 

 

751 

501100000 

351 

 

Brick tiles a) 

Compressive 

strength & 

dimensions  

b) Water 

Absorption 

IS:3495 Laboratory 50,000 For every 50, 

or part 

Thereof. 

 

One test for 

source of 

manufacture. 

Marble a) Moisture 

Absoption 

b) Mhors scale 

hardness test 

IS:1130 Laboratory Cost of Marble 

work Rs. 

10,000/- 

Rs. 10,000/- or 

part thereof if 

required by 

Engineer-in- 

charge.  

Timber a) Moisture 

Contents 

IS:11215 ( By moisture 

meter field / 

laboratory test 

in case of 

dispute as 

required by 

Engineer - in 

charge  

1 cum Every one cum 

or part thereof  

Flush door a) Emersion 

Test  

b) Knife test 

c) Adhession 

IS:2191 and 

22021 

Laboratory  For testing of 

shutters 

discretion of 

engineer-in 

charge may be 

adopted 

however a 

certificate from 



the 

manufacture 

may be taken 

for the quality 

of teh product 

if required 

necessary 

testing may be 

done as per IS: 

Code.  

Aluminum 

door or 

windows 

fittings  

Thickness of 

Anodic 

Coating 

IS: 1948 Laboratory If the cost of 

fitting exceed 

Rs. 3.000/- 

Rs. 5,000/- or 

part thereof 

required by the 

engineer- in- 

charge 

Mortise Lock Testing of 

Spring 

 Laboratory 50 Nos. 100 or part 

thereof. 

Terrazo Tiles a) Transverse 

Strength  

b) Water 

absorption 

c) Abrasion 

Test 

IS:1237 Laboratory 2000 tiles 2000 tiles of 

part thereof 

White Glazed a) Water 

Absorption 

b) Crazing 

Test 

c) Impact 

Strength test 

IS: 777 Laboratory 3000 Nos. 3000 Nos. Or 

part thereof 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

. 

 

 

 

 

 

. 

. 

 



ANNEXURE - JB 

 

Plant and Machinery for work 

 

1 Concrete mixer of one cement bag mix capacity one in working condition and other standby 1 

Nos. with measuring box for concreting. 

2. Pin vibrator (preferably electrically operated 2 Nos.) 

3. Platform vibrator 1 No. 

4. Small vibratory earth master for floor filling compaction etc. 1 No. if necessary. 

5. Pumps with leads etc. for watering and curing 2 Nos. 

6. Other necessary plants and machinery with reference to nature of works etc. 

 

Road Works 

 

1. Water tanker with spraying arrangement. 

2. Camber Plants. 

3. Traffic control signals boards etc. 

4. Stacking boxes. 

5. Screens of required grades for metal grading 

6. Thermo meter, brooms wire and jute pleasures, templates. 

7. Ropes or angle iron for edging as required  

8. Mixture maching. 

9. Tar boiler with sprayer if asphalting work or in surface dressing, premix carpet with seal coat etc. 

is to be done. 

10. Field test equipment necessary for the work. 

11. Other necessary required plants and machinery with reference to nature of work. 

 

In Case of macadam work wet mixed with hot laid works add the following:  

 

1. Hot mix plant and pavement finisher with equipment as per clause 404.3.4.4, and 404.3.5 of Most 

specification, needed. 

2. Road roller of required capacity. 

3. Tar boulders with pneumatic sprayers etc. 

4. Dumpers or carries etc. 

5. Field test equipments for testing of grading of Asphaltic Mix, bituminous content. Thermo meters 

for recording and checking temperature etc. 

6. Other equipment is needed for this work as per specifications. 

 

 

ANNEXURE - JC 

 

List of equipment for field Testing Laboratory 

 

A.  For Building Work 

 

1. Balance -  

  

 (i) 7 kg. to 10 Kg. capacity, Semi self indicating type - Accuracy to 10 gm. 

 (ii) 500 gm. capacity, semi self indicating type - Accuracy 1 gm.  

 (iii) Pan Balance - 5 Kg. capacity - Accuracy 10 gm. 

 

2.  Ovens Electrically operated. thermostatically controlled upto 110 Deg. C. Sensitivity loc. 

3. Sieves : as per IS:460: 

(i) IS Sieves - 450mm internal dia of sizes 100mm, 80mm,63mm, 50mm, 25mm, 20mm, 

2.5mm, 10mm, 6.3mm, 4.75mm, complete with lid and pan. 



(ii) IS Sieve - 200mm internal dia (brass frame) on consisting of 2.36mm, 1.18mm, 500 

microns, 425 microns, 300 microns, 212 micron, 150 microns, 90 microns, 75 micron 

with lid and pan 

4. Sieve shaker capable of 200mm and 300mm dia sieve, manually aperated with timing switch 

assembly.  

5. Equipment for slump test - Slump Cone, Steel Plate, tamping road, steel scale, scoop. 

6. Dial gauges 25mm travel - 0.01mm/division least count - 2 Nos. 

7. 100 tonne compression testing machine, electrical - cum - manually operated. 

8. Graduated measuring cylinders 200 ml capacity - 3 Nos. 

9. Enamel trays (for efflorescence test for bricks) - 

 (i) 300mmX250mmX40mm - 2 Nos. 

 (ii) Circular Places of 250mm dia - 4 Nos. 

 

B For Road Works 

 

1. Balance -  

 (i) 7 kg. to 10 Kg. capacity. semi self indicating type - Accuracy 10 gm. 

 (ii) 500 gm. Capacity, semi self indicating type Accuracy - 1 gm. 

 (iii) Chemical balance, 100 gm capacity - Accuracy 0.1 gm. 

 (iv) Pan Balance - 5 Kg. capacity, with 10 gm. Accuracy. 

 (v) Platform scale 300 Kg. capacity. 

 

2. Ovens - electrically operated, thermostatically controlled - 

 (i) Upto 200 Deg. C for determination of loss on heating of bitumen. 

 

3. Sieves as per IS:460-1962 

(i) IS Sieves - 450mm of internal dia of sizes 100mm, 80mm, 40mm, 25mm, 20mm, 

12.5mm, 10mm, 6.3mm, 1.75mm, complete with lid and pan. 

(ii) IS: Sieves - 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 

microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns and 75 

microns with lid and pan. 

4. Sieves shaker capable for shaking 200mm and 300mm dia sieves, electrically operated with 

timer. 

5. Dial gauge -  

 (i) 25mm travel - 0.01mm/division. 

6. Load frame - 5 tonnes capacity electrically operated with speed control. 

7. Aggregate impact test, apparatus as per IS:2386 - Part IV - 1963 

8. Compaction apparatus (Proctor) as per IS:2780 - Part -VII-1974 

9. Modified ASHO compaction apparatus as per IS:2720 - Part - III - 1974 

10. Sand pouring cylinder with control funnel and tube complete as per IS:2720 - Part-XXVIII - 

1974. 

11. Sampling tins with rods 100mm dia x 50mm ht. 1/2 Kg.. capacity and miscellaneous items like 

moisture tins. etc. 

12. Constant temperature bath for accommodating bitumen test, specimen electrically operated and 

thermostatically controlled. 

13. Penetrometer with automatic time controller and withadjustable weight accessories and needless 

as per IS:1958 

14. Oxhlet extraction apparatus complete with extracextraction thimbles etc. 

15. Laboratory meter about 0.20 cum. capacity electrically operated with heating jacket. 

16. Hubbard field stability test apparatus complete. 

17. Marshall compaction apparatus as per AMT 1559-62T and complete with electrically operated 

leading unit compaction pedestal bearing head assembly dial micrometer and bracket for flow 

measurement, load transformer bar, specimen mould (4 inch dia) with baseplate, columns, mould 

(4 inch dia) with base plate, collars, specien extracted Compaction hammer 4.53 Kg. (10 Ib) 

x457mm (18 inch) fall. 



18. Distant reading thermometers. 

19. Graduated cylinder 100 ml. capacity 

20. Enamel Tray. 

ANNEXURE - JD 

 

List of Instruments for Field Testing Laboratory 

 

 

Field Testing Instruments. 

 

1. Steel tapes - 3m. 

2. Vernier calipers 

3. Micrometer screw 25mm gauge. 

4. A good quality plumb bob. 

5. Spirit level minimum 30cm long with 3 bubbles for horizontal vertical. 

6. Wire guage (circular type) disc. 

7. Foot 

8. Long nylon thread. 

9. Rebound hammer for testing concrete. 

10. Dynamic penetrometer. 

11. Magnifying glass. 

12. Screw driver 30cms long 

13. Ball Pin hammer 100 gms. 

14. Plastic bags for taking samples. 

15. Moisture meter for timber. 

16. Earth Resistance tests for I 

17. Meggar I Electrical Division 

 

 

   

 

 



 

 

 

 

 

ANNEXURE - JE 

 

The minimum frequency of sampling of concrete or each grade shall be in accordance with the following. 

 

Quantity of concrete in the work Cum Number of Samples 

1-5 

6-15 

16-30 

31-50 

51 and above 

1 

2 

3 

4 

Plus one additional sample for each additional  

sample for each additional 50 cum on part thereof. 

 

 

Note: - 

 

At least one sample shall be taken from each shift. Where concrete is produced at Continuous production 

unit, such as ready mixed concrete plant, supplier and purchasers may agree upon frequency of sampling 

mutually. 



  

APPENDIX 2.13 

(See paragraph 2.091) 

FORM A 

JIWAJI UNIVERSITY GWALIOR 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

General Rules and Direction for the Guidance of Contractor 

 

1. Tenders must be invited for all works proposed to be given on contract unless the amount 

of work proposed to be given on contract is Rs, 150000 or less. The N.I.T. shall be posted in 

public place signed by the University Engineer. 

 N.I.T.  this form will state the work to be carried out as well the date for submitting and 

opening tenders and the time allowed for caring out the work , also the amount of earnest money 

to tobe deposited with the tender and the amount of the security deposit to be deposited by the 

successful tenderer and the percentage if any, to be deducted from bills. It will also state whether 

a refund of quarry fees, royalties, and ground rents will be granted. Copies of the specifications, 

designs and drawings and schedule of items and rates of the various description of work, and any 

other documents required in connection with the work signed for the purpose of identification by 

the University Engineer.  

 Further that the schedule of items along with the rates payable shall be attached to the 

tender documents and in the event of aviation in rates given in such list with the Current 

schedule of Rates, the rates given in the C.S.R. approved by the competent authority shall 

prevail.  

2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member thereof. In the event of the absence of any partner, it must be signed on its behalf by a 

person holding a power of attorney authorizing him to do so. Such power of attorney should be 

produced with the tender and it must disclose that the firm is duly registered under the Indian 

Partnership Act. 

3. Any person who submits a tender, shall fill up above or below the C.S.R. specified in rule 

I, he is willing to undertake the work. Only one rate of percentage above or below the C.S.R. on 

all the scheduled items shall be named. Tenders which propose any alteration in the work 

specified in the said N.I.T. or in the time allowed for carrying out the work , or which contain 

any other conditions of any sort, will be liable to rejection. No single tender shall include more 

than one work, but contractors, who wish to tender for two or more works shall submit a separate 

tender for each. Tenders shall have the name and number of the work to which they refer. 

Written outside the envelope.  

4. The U.E. or his duly authorized assistant, will open tenders in the presence of any 

intending contractors who may be present at the time, and will enter the amount of the several 

tenders in a comparative statement in a suitable form. Receipts for earnest money will be given 

to all tenderers except those whose tenders are rejected, and whose earnest money is refunded on 

the day the tenders are opened.  

5. The Officers competent to dispose of the tenders shall have right of rejecting all or any of 

the tenders.  

6. The receipt of a clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to  the Jiwaji University and the contractor shall be 

responsible for seeing that he procures a receipt signed by U.E. or any other person duly 

authorized by him.  

7. The memorandum of work tendered for, and the schedule of materials to be supplied by 

the University Engineer and their issue rates be filled in and completed in the office of 

the University before the tender form is issued. If a form is issued to an intending 



tenderer without having been so filled in and competed he shall request the office to have 

this done before he completes and deliver of tender.  

 

Tender for works 

 

 I/We hereby tender for the execution, for the Jiwaji University Gwalior of the work 

specified in the under written memorandum within the time specified in such memorandum at (in 

figures)________________________________(in 

words)______________________________________________ per cent below/above the rates 

entered in the schedule mentioned in rule 1 and in accordance in all respects with the 

specification designs, drawings and instructions in writing referred to in rule I thereof and in 

clause 12 of the annexed conditions and with such materials as are provided for, by, and in all 

other respects in accordance with such conditions as for as applicable.   

 

Memorandum 

 (a)   Name of work : Construction of Extension of Canteen Building at Jiwaji                                                                                    

University,  Gwalior. 

 (b) Cost of work put to tender  Rs. 16,48,000/-   

 (c) Earnest money                    Rs._ 50,000/- 

 (d) Security deposit _________      percent5.00+ 0.75= 5.75.  

  (including earnest money) 

 (e) Percentage, if any to be deducted from bills _5.00 percent  

(f)        Time allowed for the work from the dated written order to commence 6(SIX)  

 months including rainy season. 

9. Should this tender be accepted, I/We hereby agree to abide by and fulfill and all terms 

and provisions of the said condition of the contract annexed hereto as for as applicable, or in 

default, thereof to forfeit and pay to the Jiwaji University or his successors in office the sums of 

money mentioned in the said condition. A separate sealed cover duly superscripted containing 

the sum of Rs.50,000 /- as earnest money   the full value of which is to be absolutely forfeited to 

the University or his successor in office without prejudice to any other right or remedies of the 

said University or his successors in office, should I/We fail to commence the work specified in 

the above memorandum or should I/We not deposit the full amount of security deposit specified 

in the above memorandum in accordance with clause I of the said condition of the contract 

otherwise the said sum of . Rs50,000 /- shall be retained by University on account of such 

security deposit as aforesaid or be full value of which shall be retained by University on account 

of the security deposit specified in clause I of the said conditions of the contract.  

 

Signature of witness to  

Contractor’s signature                            Signature of the  

         Contractor before  

Submission of Tender  

(Name and address of Contractor _________________________________________ 

Dated the ________________________day of   Dated the ___________________ day of  

________________________________ 20________  

 

Name of witness __________________________________________________________  

Address of witness ________________________________________________________ 

         ________________________________________________________  

Occupation of the witness __________________________________________________  

 



  

 The above tender is hereby accepted by me on behalf of the Jiwaji University Gwalior 

Dated the ________________________________ day of _____________________ 

20_____________. 

 

________________________________  

Signature of the Officer by Whom accepted. 

 

 

Conditions of Contract 

 

Definition : 

 

1. The “contract” means the documents, forming the Notice inviting Tenders and tender 

documents submitted by the tednerer and the acceptance thereof including the formal 

agreement executed between the Jiwaji University and the contractor.  

 

2. In the contract the following expressions shall unless otherwise required by the context 

have the meaning, hereby respectively assigned to them:- 

 

(a) The expressing “work” or work shall, unless thereby mean something either in the subject 

on context repugnant to such construction, be construed and taken to mean the works or 

by virtue of the contract contracted to be executed whether temporary or permanent,  and 

whether original, altered substituted or additional.  

 

 

(b) The “Site” shall mean the land/or other places on, into or through work is to be executed 

under the contract or any adjacent land, path or street through work is to be executed 

under the contract or any adjacent land, path or street through which may be allotted or 

used for the purpose of carrying out the contract.  

 

(e) “Government” shall mean the Jiwaji University Gwalior.  

 

(f) The term Vice Chancellor means the Vice Chancellor of Jiwaji University Gwalior.  

 

Note:- ―words‖ imparting the singular number include plural number and vice-versa.  

 

 

SECURITY DEPOSIT 

 

 

Clause 1. – The person whose tender may be accepted (hereinafter called the contractors, 

which expression shall unless excluded by or repugnant to the context, include his heirs, 

executers, administrators, representatives and assigns) shall permit University at the time of 

making any payments is to him for the value of work done under the contract to deduct the 

security deposit as under:- 

 



 The Security Deposit to be taken for the due performance of the contract under the term 

& conditions printed on the tender form will be the earnest money plus  a deduction of 5 percent 

from the payment made in the running bills, till the two together amount to 5 percent of the cost 

of work o\put to the tender or 5 percent of the cost of the works executed when the same exceeds 

the cost work put to tender .  

  

Compensation for Delay 

 

 

 Clause 2 – the time allowed for the carrying out the work as entered in the tender form, 

shall be strictly observed by the contractor and shall be deemed to be the essence of the contract 

and shall be reckoned from the fifteenth day after the date on which the order to commence the 

work is issued to the contractor, for a work where  completion is up to 6 months.  

 

 For works, for which the completion period is beyond six months:-  the period will be 

reckoned from the thirtieth day after the date on which the order to commence the work is issued 

to the contractor. The work shall throughout the stipulated period of contract be proceeded with 

all due diligence, keeping in view that time is the \essence of the contract. The contractor shall be 

bound in all cases, in which the time allowed for any work exceeds one month, to complete 1/8
th

 

of the whole work before 1/4
th

 of the whole time allowed under the contract has elapsed, 3/8
th

 of 

the work before  ½ of such time has elapsed and 3/4
th

 of the work before 3/4
th

 of such time has 

elapsed. In the event of the contractor failing to comply with the above conditions, the University 

Engineer shall levy on the contractor, as compensation and amount equal to.  

 

(1) ½ percent of the  value of work per week in respect of work costing up to Rs. 20,00,000 

 

(2) 3/8 percent of the value of work per week in respect of work costing above Rs.2,00,000 

and up to Rs. 5,00,000. 

 

(3) ¼ percent of the value of work per week in respect of work costing above Rs. 5,00, 000 

and up to Rs.10,00,000.  

 

(4) 1/8 percent  of the value of work per week in respect of work costing above Rs. 10,00, 

000 and up to Rs.25,00,000. 

 

(5) 1/16 percent of the value of work per week in respect of work costing above Rs. 25,00, 

000 and above. 

 

The total amount of compensation under the provision of the clause shall be limited to 6 

percent of the value of work.  

 

 The decision of the Registrar shall be final.  

 

 The delay in University assistance ingrained in the contract will be taken duly into 

account while recovering and compensation for the delay in the scales prescribed above. Where 

the Engineer-in-charge decides that the contractor is liable to pay compensation for not giving 

proportionate progress under this clause and the compensation is recommended during the 

intermediate period, such compensation shall be kept in deposit and shall be refunded if the 



contractor subsequently makes up the progress for the lost time within the  period of contract 

including extension granted, if any.  

 

Action when the Work is Left Incomplete, Abandoned or Delayed beyond the Permitted Limit 

allowed by the University Engineer. 

 

Clause 3 – In any case in which under any clause or clauses of this contract the 

contractor shall have rendered himself liable to pay compensation amounting to the 

whole of his security deposit (whether paid in one sum or deducted  by installments) or 

committed a breach of any of the rules contained in clauses –24 or in the case of 

abandonment of the work, except due to permanent disability or death of the contractor, 

or any other cause, the University Engineer on behalf of the University Engineer shall 

give a notice before 15 days for work costing up to Rs. 10.00 lacs and before 30 days for 

works costing above Rs. 10.00 lacs, and in the even of the contractor failing to comply 

with the directions contained in the said notice, shall have power to adopt any of the 

following courses, as he may deem best in the interests of the University.  

 

(a) To rescind the contract (of which rescission notice in writing to the contractor under the 

hand of the U.E. shall be conclusive evidence) and in which case the security deposit of the 

contractor shall stand forfeited and be absolutely at the disposal of University.  

 

(b) To employ lab our paid by the University and to supply materials to carry out the work or 

any part of the work debiting the contractor with the cost of the lab our and the price of the 

materials (of the amount of which cost and price certificate of the U.E. shall be final and 

conclusive against the contractor) and crediting him with the value of the work done in all 

respects in the same manner and the same rates as if it had been carried out by the contractor 

under the terms of his contract or the cost of the lab our and the price of the materials as certified 

by the U.E. whichever is less. The certificate of the U.E. as to the value of the work done shall be 

final and conclusive against the contractor.   

 

©  To measure up the work of the contractor and to  take such part thereof as shall be 

unexecuted out of his hands, and to give it to another contractor to complete in which case any 

expenses which may be incurred in excess of the sum which would have been paid to the original 

contractor, if the whole work had been executed by him (of the amount of which excess 

certificate in writing of the U.E. shall be final and conclusive) shall be borne and paid by the 

original contractor nay may be deducted from any money due to him by University under the 

contract or otherwise or from his security deposit or the proceeds of sale thereof  or a sufficient 

part thereof.  

 

 In the event of any of the above courses being adopted by the U.E. the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having purchased 

or procured any materials or entered into any agreements or made any advances on account of ,  

or with a view to the execution of the work of the performance of the contract. And it case the 

contract shall be rescinded under the provision aforesaid the contractor shall not be entitled to 

recover to be paid any sum for any work there to for actually performed under the contract unless 



and until the U.E. will have certified in writing the performance of such work and the value 

payable in respect thereof, and he shall only be entitled to be paid the value so certified.  

 

 Whenever action is taken under clause 3 (a) the contractor’s bill shall be finalized up 

within three months from the date of rescission both in the case of building works and road and 

bridge works.  

 

 

Power to Take Possession of or Require Removal of Materials, Tools and Plants or Sale of 

Contractor’s Plants etc. 

 

 

 Clause 4.- In any case in which any of the posers, conferred upon the U.E. by clause-3 

hereof, shall have become exercisable and the same shall not be exercised, the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such power shall 

notwithstanding be exercisable in the even of any future case of default by, the contractor for 

which by any clause or clauses hereof he is declared liable to pay compensation amounting to the 

whole of his security deposit, and the liability of the contractor for the past and future 

compensation shall remain unaffected, In the event of the U.E. putting in force either of the 

power (a) (b) and (c) vested in him under the proceeding clause he may, if he so desire’s take 

possession of all or any tools, plant, materials, and stores, in or upon the works, or the site 

thereof or belonging to the contractor or procured by him and intended  to be used for the 

execution of the work or any part thereof, paying or allowing for the same in account at the 

contract rates, or, in case of these not being applicable, at current market rates, to be certified by 

U.E. whose certificate thereof shall be final, otherwise the U.E. may be notice in writing to the 

contractor or his clerk of the works, foreman or other authorized agent require him to remove 

such tools, plant, materials, or stores from the premises ( within a time to be specified in such 

notice) and in the event of the contractor failing to comply with any such requisition, the U.E. 

may remove them at the contractor’s expenses or sell them by auction or private sale on account 

of the contractor and at his risk in all respect and the certificate of the University Engineer as to 

the expense of any such removal, and the amount of the proceeds and expense of any such sale 

shall be final and conclusive against the contractor.  

 

 

Extension of Time 

 

 Clause 5.-   If the contractor shall desire an extension of time for completion of the work 

or the grounds of his having been unavoidably hindered in its execution or any other ground he 

shall apply in writing to the U.E. within 30 days of the date of hindrance on account of which he 

desires such extension as aforesaid and the U.E. with whom he has signed the agreement shall if 

in his opinion, (which shall be final) reasonable grounds are shown therefore, may authorize such 

extension for a period not exceeding 3 months. Any further extension shall be subject to previous 

sanction of the Registrar (grounds to be shown therefore) provided always where the U.E. has 

recommended the grant of the extension/permitted the contractor to carry out the work reserving 

the right of the University to impose the liquidated damages (as provided for under the 

agreement) the running bills hall continue to be paid to him. 



 

 Provided further if any extension applied for is proposed to be refused, the competent 

authority shall give the contractor an opportunity to be heard before taking final decision.  

 

Final Certificate 

 

 Clause 6.-  On completion of the work, the contractor shall be furnished with a certificate 

by the U.E. (hereinafter called the Engineer-in-Charge) of such completion in the form appended 

at the end, but no such certificate shall be given, nor shall the work be considered to be complete 

until the contractor shall have removed from the premises on which the work shall be executed, 

all scaffolding, surplus materials and rubbish, and cleaned off the dirt from all wood-work, 

doors, windows, walls floors or other parts of any building in, upon or about which the work is to 

be executed, or of which he may have had possession for the purpose of the execution thereof, 

nor until the work shall have been measured by the Engineer-in-Charge whose measurements 

shall be building and conclusive against the contractor. If the contractor shall fail to comply with 

the requirements of this clause as to removal of scaffolding surplus materials and rubbish and 

cleaning of dirt on or before the date faxed the completion of the work, the Engineer-in-Charge 

may, at the expense of the contractor remove such scaffolding, surplus materials and rubbish, 

and dispose of the same as he thinks fit and clean off such dirt as aforesaid and the contractor 

shall forthwith pay the amount of all expense so incurred, and shall have not claim in respect of 

any such scaffolding of surplus materials as aforesaid, except for any sum actually realized by 

the sale thereof.  

 

 

Payments on Intermediate Certificate to be 

Regarded as Advances 

 

 Clause 7.-   No payments shall ordinarily be made for work estimated to cost less than 

Rs.1,000 (R. One Thousand) till after the whole of the works shall have been completed and 

certificate of completion given; but if intermediate payment during the course of execution of 

works is considered desirable in the interest of works the contractor may be paid at the discretion 

of the Engineer-in-Charge. But in the case of works estimated to cost more than rupees one 

thousand the  

 

contractor shall on submitting the bill thereof or, be entitled to receive  a monthly payment 

proportionate to the part thereof than approved and passed by the Engineer-in-Charge, whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive 

against the final payment for works actually done and completed, and shall not preclude the 

requiring of bad, unsound, and imperfect or unskillful work to be removed and taken away and 

reconstructed, or erected or be considered as an admission of the due performance of the 

contract, or any such part thereof, in any respect or the accruing of any claim, nor shall it 

conclude, determine, or affect in any way the powers of the Engineer-in-Charge under these 

conditions or any of them as to the final settlement and adjustment of the accounts or otherwise, 

or in any other way vary or affect the contract. The final bill shall be submitted by the contractor 

within one month of the date fixed for completion of the work, otherwise the Engineer-in-

charge’s certificate of the measurement and of the total amount payable for the work accordingly 

shall be final and binding on all parties.  

 

Bills to be submitted Monthly 

 



 Clause 8.-  A bill shall be submitted by the contractor each month on or before the date 

fixed by the Engineer-in-Charge for all work executed in the previous month, and the Engineer-

in-Charge shall take or cause to be taken the requisite measurement for the purpose of having the 

same verified and the claim, as for as admissible, adjusted if possible, before expiry of ten days 

from the presentation of the bill. If the contractor does not submit the bill within the time fixed as 

aforesaid the Engineer-in-Charge may depute a subordinate to measure up the said work in 

presence of the contractor whose countersignature to the measurement list will be sufficient 

warrant; and the Engineer-in-Charge may prepare a bill from such list which shall be binding on 

the contractor in all respects.  

Bill to be Submitted on Printed Forms 

  

 Clause 9.- The contractor shall submit all bills on printed forms to be had on application 

at the office of t he Engineer-in-Charge, and the charges in the bills shall always be entered at the 

rates specified in the tender or in the case of any extra work ordered in pursuance of these 

conditions, and not mentioned or provided for in the tender at the rates hereinafter provided for 

such work. 

 

 The deduction or addition as the case may be of the percentage will be calculated on the 

amount of the bill for the work done after deducting the cost of materials supplied 

departmentally at rates specified in the agreement.  

Receipts to be Signed by Partners or 

Persons having Authority to do so 

 

 Clause 10 – Receipts for payments made on account of a work when executed by a firm 

must also be signed by the serve partners, except where the contractors are described in their 

tender as a firm, in which case the receipt must be signed in the name of the firm by one of the 

partners, or by some other person having authority to give effectual receipt for the firm.  

 

Stores Supplied by the University 

  

Clause 11. (A). – (a) Materials to be supplied by the University will be shown in the schedule 

provided in the contract, such materials shall be supplied for the purpose of contract only and the 

value of materials so supplied shall be deducted at the specified rates and as and when materials 

are consumed in items of work for which payment are being made. All such materials shall 

remain the absolute property of the University and shall not be removed from the site.  

 

 (b) All such material that are rendered surplus shall be returned by the contractor at 

the place of issue at his own expenses. Only such materials as are in good condition shall be 

taken back as decided by the Engineer-in-Charge. 

 

(c) In case of material incorporated in the schedule, proper daily account shall be kept 

by the contractor. This account shall be open for inspection by the Engineer-in-Charge at all 

reasonable times. The contractor shall submit a fortnightly report to the Engineer –in-charge of  

consumptions  and balances of materials supplied by the University by 19
th

 and 25
th

 of each 

month. If any such material, so issued does not tally with the progress or work or University 

account, the contractor shall be charged for such shortage, at double the issue rate or double the 

market rate, whichever is more as on the date of such detection.  

 

(d) If at any time subsequent to the execution of a contract on a though rate basis, the 

contractor desires the issue to him for use on a work, of materials which exist in University 



Stores, but the supply whereof by University was not provided for in the contract, the materials 

shall not be issued except with the express authority of  the U.E. who, should specify in each 

case the rate to be charged for the materials inclusive of delivery at the pace where they are 

stored. The rate charged shall be market rate prevailing at the time of supply or the issue rate 

whichever is greater. No carriage or incidental charge shall be borne by University in connection 

with the supply. Such supply of materials by the Department shall not be treated as sale. 

 

 (e) For the materials intended to be supplied by the University as mentioned in the 

schedule in Tender form, could not be given for any reason required as per immediate progress 

of work, the contractor shall be granted extension of time under Clause-5 of the Agreement. If 

however, such supplies are not made within 50% extra time beyond the completion period as per 

contract, it shall be open to the contractor either to determine the contract or request for 

extension of time.  

 

Advances to contractors 

 

Clause 11.-B- Advances to contractors are as a rule prohibited, and every endeavor should be 

made to maintain a system, under which no payments are made except for work actually done. 

Exceptions are, however, permitted in the following cases: - 

 

Cases in which a contractor, whose contract is for finished work, requires an advance on 

the security of materials brought to sites, U.E. may in such cases, sanction advances up to an 

amount not exceeding 75% of the value but 90% in the case of steel (as assessed by the U.E.) 

provided that the rate allowed in no case in more than the rate payable for the finished item as 

stipulated in the contract of such materials, provided that they are of imperishable nature and that 

a formal agreement is drawn up with the contractor under which Government secures a lien on 

the materials and is safeguarded against losses due to the contractor postponing the execution of 

the work or to the  

 

 

shortage or misuse of the materials, and against the expense entitled for their proper watch and 

safe custody. 

 

 Payment of such advances should be made only on the certificate of an officer not below 

the rank of U.E. that the quantities of materials upon which the advances are made have actually 

been brought to site, that the contractor has not previously received any advance on that security 

and that all the materials are required by the contractor for use on items of work for which rates 

for finished work have been agreed upon. Recoveries of advances so made should into be 

postponed until the whole of the work entrusted to the contractor is completed. They should be 

made from his bills, for work done as the materials are used, the necessary deductions being 

made whenever the item of work in which they are used are billed for.  

 

 Before granting the above secured advance the contractor shall sign the prescribed 

indenture Bond in the prescribed form.  

 

 

Escalation 

 

 Reimbursement/Refund on Variation in Prices of Materials/P.O.L and Lab our Wages  

 



Operative Date of Operative Period :- 

 

 Clause 11 C.- The operative date hereinafter referred to means the date of receipt of 

tenders, if not otherwise mentioned in the contract. The operative  period hereafter referred to, 

means the time of completion of the works mentioned in clause –5 of the contract. For the 

purpose of calculating adjustment in the tender price by way of payment (s)/ refunds arising out 

of variations the cost of materials, P.O.L and lab our wages, the operative period shall end on the 

last date of the completion period as per clause –5 of the contract or with the last date of the 

veiled time extension granted by the Registrar only to cover the increase in the original scope of 

the work resulting in increase in the quantum of work over and above the approved design as per 

terms of the contract and time extension granted, in case work id delayed by the University. This 

period of extension shall be considered in continuation of the original operative period as 

mentioned, above.  

 Provided that no claim for escalation on account of any reason whatsoever shall be  

entertained where the last date of total operative period is less than twelve months.  

 

 In all cases, the decision of the Registrar of Jiwaji University with regard to the operative 

period shall be final and binding on the original operative period as mentioned above.  

 

 In after the operative date and during the total operative period there by any variation in 

the whole sale price index for all commodities by groups and subgroups (Source being the 

publication of the Economic Adviser to the Government of India published in the Reserve Bank 

of India Bulletin and valied for the operative date, the price adjustment on materials (excluding 

cement, steel and bitumen which are supplied by the Department) shall be calculated in the 

following manner subject, however, to the provisions of clause.  

 

 V1=0.75xPoxK1(M2-M1) 

  -----------------------  

         M1 

 Where  

 V1= the amount of the price adjustment in Rs. 

  

 Po= value of work in Rs. executed during the period under consider. 

K1= A factor representing all materials to be arranged and supplied for all works 

connected with the completion for the work under the contract including all 

allied/ancillary/temporary works and overheads etc. but excluding materials like 

cement, steel and bitumen.  

M1= whole sale price index for all commodities on the operative dates.  

M2= whole sale price index for all commodities during the period under considerations.  

High Speed Diesel 

 For working out price adjustment on transportation cases, the representative time for 

reference shall be the cost of high speed diesel oil only at the nearest H.S.D. Pumps/supply 

depot. If after the operative date and operative period there be any variation in the price of 

H.S.D. such variation being duly notified by the Government of India, the price adjustments for 

transportation component of the work shall be calculated in the following manner:- 

 

 V2=0.75xPoK2 (D2-D1) 

   ------------  

          D1 



 

 Where  

 V2= the amount of the price adjustment in Rs. 

 Po= the value of work in Rs. executed during the period under consideration.  

 K2= a factor representing the component of transportation cost of the entire completion 

         of the work. 

 D2= price per litre of H.S.D. during the period under consideration. 

 D1= price per litre of H.S.D. on the operative date. 

 

Lab our 

 

 In after the operative date and during the total/operative period \, thereby any variation in 

the Consumer Price Index for Industrial Workers at the town nearest to the site, of the work, the 

source for such indices being publications of Lab our Bulletin Bureau, Government of India 

published in the Reserve Bank of India Bulletin, the price adjustment on component representing 

lab our cost including all types of benefits and amentias etc. shall calculated in the following 

manner:- 

 

V3= 0.75xPoK3 (L2-L1) 

       -----------------  

      L1 

 Where,  

 Po= the value of the work in Rs. executed during the period under consideration. 

 V3= the amount of price adjustment in Rs. 

K3= a factor representing all lab our cost including benefits, amenities etc. to be 

incurred by the contractor for their work including all allied/ancillary/temporary                 

works and overhead etc. 

 L2= consumer price index for Industrial workers during the period under consideration.  

 L1= consumer price index for industrial workers on the operative date. 

 

 In case materials like cement steel and bitumen are required to be arranged by the 

contractor as per terms of the contract, the variation in the prices of these materials shall be 

worked out on the basis of the prices prevalent on the operative date and as fixed by the 

Government of India and the price operative during the period and fixed by Government of India 

under consideration for work  

 

doing out price adjustment. Price of cement at any time shall be the price payable as per the Rate 

Contract entered into by the D.G.S. &D. with the cement factories.  

 

 Price of Steel (steel) for reinforcement and structural steel) shall be the price at which 

steel is available, at the nearest stock-yard controlled by the Steel Authority of India. 

  

 Price of bitumen shall be the price at which bitumen is available from the nearest 

refinery.  

 

Note- Value of factors K1 K2 & K3 in clauses mentioned above are specified separately :-  

     K1 (Materials)  K2 (P.O.L.)   K3 (Lab our) 

______________________________________________________________________________  

Building Works.    0.25   0.075   0.35 

 



Road Works (W.B.M.)  ----   0.40   0.60 

 

Bridge Works     0.2   0.05   0.30 

 

Road Works (Bituminous)  0.15   0.05   0.15 

 

 Work to be Executed in Accordance with Specification, Drawing, order etc. 

 

 Clause 12. – The contractor shall execute the whole and every part of the work in the 

most substantial and workmen like manner, and both as regards materials and otherwise in every 

respect in strict accordance with specifications. The contractor shall also conform exactly fully 

and faithfully to the designs, drawings and instructions in writing relating to the work signed by 

the Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to 

have access at such office or on the site of the work for the purpose of inspection during office 

hours and the contractor shall, if he so requires, be entitled at his own expense to take or cause to 

be made copies of the specifications, and of all such designs, drawings and instructions 

aforesaid.  

 

 Maharashtra P.W.D. Specifications shall apply along with the various I.S.I code in the 

case of any variance the following order of precedence shall prevail:- 

 

(1) Specifications as per N.I.T. 

(2) Specifications as per C.S.R. of the circle 

(3) I.S.I Code/I.R.C. Specifications  

(4) Maharashtra P.W.D. Specifications  

(5) Mode of measurements for building shall be as provided in the C.S.R. 

applicable to the contract. Where such mode of measurement is not 

specified in the C.S.R., It shall be done as per I.S.I. code of building 

measurement. However, if any mode of measurement is specifically 

mentioned in the N.I.T. the same will get precedence over all the above. 

 

Clause 12.A – In respect of all bearing, hinges, or similar parts intended for use in the 

superstructure of any bridge, the contractor shall, whenever required, in the course of 

manufacture, arrange and afford all facilities for the purpose of inspection and test of all or any 

of the parts and the material used therein to any officer of the Directorate of Inspection of  the 

Ministry of Works production and supply of the Government of India, and such bearing, hinges 

or similar parts shall not be used in the superstructure of any bridge except on production of a 

certificate of acceptance thereof from the Directorate of Inspection. All inspection charges will 

be payable by the contractors. 

 

(This clause may be struck off if the tender is not for bridge work.) 

 

Additions Alterations in Specifications and Designs 

 

Clause 13.--  The Engineer-in Charge shall have power to make any alterations in 

omissions, from additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work and the contractor shall be bound to carry out the work in 

accordance with any instructions which may be given to him in writing signed by the 



Engineer-in-Charge and such alterations omissions  additions or Substitutions shall not 

invalidate the contract and any altered, additional or substituted work which the 

contractor may be directed to do in the manner above specified as part of the work shall 

be carried out by the contractor on the same conditions in all respects on which he 

agreed to do the main work and at the same rates as are specified in t he tender for the 

main work. Provided the total value of such increased or altered or substituted work does 

not exceed 25% of the amount put to tender, inclusive of contractor’s percentage. If such 

value exceeds 25% it shall be open to the contractor either to determine the contractor 

apply for extension.  

 

 

Extension of Time in Consequence of Alterations 

 

 Time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bear to the original contractor’s work, and certificate of the 

Engineer-in-Charge shall be conclusive as to such proportion.  

 

Rates for works Not in Schedule of Rates of the Circle 

  

 And if the altered, additional or substituted work includes any class of work, for which no 

rate is specified in this contract, then such classes of work shall be carried out at the rates entered 

in the applicable schedule of rates which was in force on the date of tender provided that when 

the tender for the original work as a percentage below/above the schedule of rate, the altered, 

additional or substituted work required as aforesaid shall be chargeable at the said schedule of 

rate minus/plus the same percentage deduction, addition and if such class of work is not entered 

in and arrange to carry it out in such manner as may be considered advisable provided always 

and if the contractor shall commence work or incur any expenditure in regard thereto before the 

rates shall have been determined as lastly herein before mentioned then and in such case he shall 

only be entitled to be paid in respect of the work carried out on expenditure incurred by him prior 

to the date of the determination of the rates as aforesaid according to such rate or rates as shall be 

fixed by the Engineer-in-Charge. In the event of a dispute the decision of the Registrar of the 

University shall be final.  

 

 If during the course of execution where it is found necessary that certain item, items of 

work not provided for in the C.S.R. of the Circle required to be carried out then the Engineer-in-

Charge shall identify such item/ items including approximate quantity of the contract and ask the 

contractor to submit his rates in writing supported by the requisite date within a period of 7 days. 

The Engineer-in-Charge shall obtain approval/modification of the proposed rate from the 

competent authority and communicate the same within a period of 4  weeks to the contractor. In 

case the contractor agrees to the above rates as fixed by the competent authority then they shall 

form part of supplementary schedule of the contract agreement. If the contractor dose not agree 

to the rate of the competent authority then it shall be open for the Engineer in –Charge to get the 

work executed through any  

 

 

other agency. The contractor will not however be entitled to any compensation due to delay or 

hindrance or loss of profit accruing on account of this extra work executed by alternative agency.  

 



 If the contractor commences non-schedule work or incour expenditure in regard there to 

before the rates shall have been determined by the competent authority, then he shall be entitled 

for payment for the work done as may be finally decided by the competent authority. In the event 

of did pate, the decision of the Registrar shall be final  

 

No claim to any Payment or compensation for 

Alteration in or Restriction of Works 

 

Clause 14. --  If  at any time after the execution of the contract documents, the Engineer-

in-Charge shall, for any reason whatsoever require the whole or any part of the work as specified 

in the tender to be stopped for any period or shall not require the whole of part of the work to be 

carried out at all or to be carried out by the contractor, he shall give notice in writing of the  fact 

to the contractor who shall there upon suspend or stop the work totally or partially, as the case 

may be. 

 

In any such case, except as provided hereunder, the contractor shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he did not so derive in concequence of 

the full amount of the work not having been carried out, or on account of any loss that he may be 

put to on account of materials purchased or agreed to be purchased, or for unemployment of lab 

our recruited by him. He shall  not also have any claim for compensation by reason of any 

alterations having been made in the original specifications, drawings, designs and instructions, 

which may involve any curtailments of the work as originally contemplated. Where, whoever, 

materials have already been purchased or agreed to be purchased by the contractor shall be paid 

for such materials at the rates determined by the Engineer-in-Charge, provided they are not in 

excess of requirements and are of approved quality and/or shall be compensated for the loss, if 

any, that he may be put to, in respect of materials agreed to be purchased by him. The amount of 

such compensations to be determined by the Engineer-in-Charge whose decision shall be final. If 

the contractor suffers any loss on account of his having to pay lab our charges during the period 

during which the stoppage any loss on account of his having to pay lab our charges during the 

period during which the stoppage of work has been ordered under this clause, the contractor 

shall, on application be entitled to such compensation on account of lab our charges as the 

Engineer-in-Charge, whose decision shall be final, may consider reasonable. Provided that the 

contractor shall not be entitled to any compensation on account of lab our charges, if, in the 

opinion of the Engineer-in-Charge, the lab our could have been employed by the contractor else 

where for the whole or part of the period, during which the stoppage of the work has been 

ordered as aforesaid.  

 

 If the total duration of suspension of the work is more then six months, then this 

suspension of the work will be considered as permanent stoppage of the work, and the contractor 

determine the contract, if he so desire.  

Time Limit for Unforeseen Claims 

 

 Clause 15.- Under no circumstances whatever shall the contractor be entitled to any 

compensation from University on any account unless the contractor shall have submitted a claim 

in writing to the Engineer-in-Charge within one month of the cause of such claim occurring.  

 

Action and Compensation payable in Case of Bad Work 

 

  



 Clause 16.--  If at any time before the security deposit is refunded to the contractor, it 

shall appear to the Engineer-in-Charge or his subordinate in charge of the work, that any work 

has been executed with unsound, imperfect or unskillful workmanship or with materials of 

interior quality, or that any materials or articles provided by him for the execution of the work 

are unsound, or of a quality inferior to that contracted for, or are otherwise not in accordance 

with the contract, it shall be lawful for the Engineer-in-Charge to intimate this fact in writing to 

the contractor and then notwithstanding the fact that the work, materials this fact in writing to the 

contractor and then notwithstanding the fact that the work, materials or articles complained of  

may have been inadvertently passed certified and paid for, the contractor shall be bound 

forthwith to rectify, or remove and reconstruct the work so specified in whole or in part as the 

case may require, or if so required, shall remove the materials or articles so specified and provide 

other proper and suitable materials or articles at his own proper charge and cost, and in the event 

of this failing to do so within a period to be specified by the Engineer-in-Charge in the written 

intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent. 

On the amount of contract put to tender every day not exceeding ten days, during which the 

failure so continues, and in the case of any such failure the Engineer-in-charge may rectify or 

remove and, re-execute the work or remove and replace the materials or articles complained of as 

the case may be at the risk and expense in all respects of the contractor. Should the Engineer-in-

Charge consider that any such inferior work or material as described above may be accepted or 

made use of, it shall be within his discretion to accept the same at such reduced rates, as he may 

fix therefore.  

 

 

 

Work to be Open for Inspection-contractor or 

Responsible Agent to be present 

Clause 17.—All work under or in course of execution or executed in pursuance of the 

contract shall at all time be open to the inspection and supervision of the Engineer-in-charge and 

his subordinates and the contractor shall at all times during the usual working hours, and at all 

other times at which reasonable notice of the intention of the Engineer-in-Charge of his 

subordinate to visit the work shall have given to the contractor, either himself be present to 

receive orders and instruction or have a responsible agent duly accredited in writing present for 

that purpose. Orders given to the contractor’s agent shall be considered to have the same force as 

if they had been given to the contractor himself.  

 

Notice to be given Before Work is Covered up 

 Clause 18.- The contractor shall give not less than five days notice in writing to the 

Engineer-in-Charge or his subordinate in charge of the work before covering up or otherwise 

placing beyond the reach of measurement and work in order that the same may be measured, and 

correct dimensions there of be taken before the same is so covered up or placed beyond the reach 

of measurement, any work without the consent in writing of the Engineer-in-Charge or his 

subordinate in charge of the work and if any work shall be covered up or placed beyond the 

reach of measurement without such notice having been given or consent obtained, the same shall 

be uncovered at the contractor’s expenses or in default there of, no payment or allowance shall 

be made for such work or the materials with which the same was executed.  

 

Contractor Liable for Done and for Imperfections for Twelve Month 

After Certificate 

 Clause 19.-  If the contractor or his work people or servants shall break, deface, injure or 

destroy any part of building in which they may be working or any building, road, road curbs, 



fences, enclosures water  pipes, cables, drainage, electric or telephone posts or wires trees grass 

or grass  

 

land of cultivated ground continuous to the premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work, while in progress, from any cause 

whatever, or any imperfections become apparent in it within three months (six months in the case 

of a road work) after a certificate final or otherwise or its completion shall have been by the 

Engineer-in-Charge as aforesaid, the contractor shall make good the same at his own expense or 

in default, the Engineer-in-Charge may cause the same to be made good by other workmen, and 

deduct the expense (of which certificate of the Engineer-in-Charge shall be final ) from any sums 

the may be then or  at any time his security deposits, or the proceeds of sale there of, or of a 

sufficient there of.  

 

The contractor hereby also covenants that it shall be his responsibility to see that the buildings 

constructed under this contract do/does not leak during the period of tow consecutive rainy 

seasons after its (their ) completion and if any defects are pointed out to him by the Engineer-in-

Charge during the said period, the same  shall be removed by him at his own expenses or in 

default the Engineer-in-charge may get tem remove and deduct the expenses there of from any 

sum that may be then due to or may become due to the contractor or from the security deposits of 

the contractor, an amount equal or may become due to the contractor or from the security 

deposits of the contractor, an amount equal to 20% cost of the roof shall notwithstanding 

anything contained in this clause be retained, till the roofs are tested during two consecutive 

rainy seasons as aforesaid and the defects are fully removed and if any amount still remains due 

to this account after making deductions as aforesaid the same may be recovered from him as an 

arrears of land revenue / cash security. The security deposit of the contractor to the extent of 50% 

shall be refunded on his getting the completion certificate, provided that all the recoveries 

outstanding against him are realized. 25% of the amount shall be refunded on maintenance 

period being over, even if the final bill is not passed, balance 25% shall be refunded after the 

final bill is passed.  

 

Contractor to Supply Plant, Ladders Scaffolding etc. 

 

 Clause 20.- The contractor shall supply at his own cost materials (except such special 

materials if any, as may in accordance with the contract be supplied from the Engineer-in-

Charge’s stores) plant, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary works, requisite for the proper execution of the work, whether original, altered or 

substituted, and whether included in the specification or other documents forming part of the 

contractor referred to in these conditions or not or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to 

which under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work. The contractor shall also supply without 

charge requisite number of persons with the means and materials necessary for the purpose of 

setting out works, and counting, weighing and assisting in the measurements or examination at 

any time and from time to time of the work, or materials. Failing his so doing the same may be 

provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be 

deducted from any money due to the contractor under the contract, or from his security deposit 

or the proceeds of sale thereof, a sufficient portion thereof.  

 



 Contractor is label for damages arising from non-provision of lights fencing etc. The 

contractor shall also provide at one his own cost except when the contract specifically provides 

other wise and except for payments due under clause all necessary fencing and lights required to 

protect the public from accident and shall be bound to bear the expenses of defense of every suit, 

action or other proceedings at law that sustained owing to neglect of the above precautions and to 

pay any damage and costs which may be such person or which may with the consent of the 

contractor be paid to compromise any claim by any such person.  

 

 

Compensation under Section 12 Sub-section (1) of 

The Workman’s compensation Act, 1923 

 

Clause 21.-- In  every case in which by virtue of the provision of section 12, sub-section, 

(1) of the work man’s compensation Act, 1923 University is obliged to pay compensation to a 

workman employed by the contractor in execution of the works, University will recover from the 

contractor the amount of compensation so paid and without prejudice to the rights of University 

under section (1) Subsection (2) of the said Act, University shall be at liberty to recover the 

amount or any part thereof by deducting it from the security deposit or from any sum due by 

University to the contractor whether under this contractor or otherwise University may not be 

bound to contest any claim made against them under Section 12, Sub-section(1) of the said Act 

except on the written request of the contractor and upon his giving to University full security for 

all cases for which University might become liable in consequence contesting such claim.  

 

Lab our 

 

Clause 22.- The contractor should get himself registered under-contract-layout 

regulations and abolition Act, 1970 including its amendments after getting a certificate from the 

principal employer, who will be the Engineer-in-Charge. 

 

 Clause 23. – Lab our below the age of 12 years – No lab our below the age of 12 years 

shall be employed on the work.  

 

Fair Wage 

 

 Clause 24-The contractor shall pay not less than fair age to lab ours engaged by him on 

the work.  

 

Explanation :- 

 

(a) “Fair wage”, means wage whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages have not been so notified, the 

wages prescribed by the Commissioner for the division in which the work is done.  

(b) The contractor shall, notwithstanding the provisions of any contract to the contrary 

cause to be paid a fair wage to laborers indirectly engaged on the work including any 

lab our engaged by his subcontractors in connection with the said works, as if the 

laborers had been immediately employed by him.  

(c) In respect of lab our directly or indirectly employed on the works for the performance 

of the contractor’s part of this agreement the contractor shall comply with or cause to 

be complied with the Lab our Act in force.  



(d) The University Engineer shall have the right to deduct, from the moneys due to the 

contractor, any sum required or estimated to be required for making good the loss  

(e) suffered by a worker or workers by reason of non-fulfillment of the conditions to the 

contract for the benefit of the workers, non payment of wages or deductions made 

from his or their wages, which are not justified by the terms of the contract or non 

observance of the regulations.  

(f) The contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudice to his right to claim 

indemnity from his sub-contractors.  

 

 

(g) The regulations aforesaid shall be deemed to be a part of this contract and any branch 

thereof shall be deemed to be a breach, of this contract. 

 

Work not to be Sublet 

 

Clause 25.-   The contract may be rescinded and security deposit for feited, for 

subletting, bribing or if contractor becomes insolvent – 

 

 The contract shall not be assigned or sublet without the written approval of the U.E. and 

if the contractor shall assign or sublet his contract or a tempt, so to do, or become insolvent 

commence any insolvency proceedings or make any composition with his creditors, or attempt so 

to do or if any babe, gratuity, gift, loan, perquisite, reward of advantage pecuniary or otherwise, 

shall either directly or in directly be given, promised or offered by the contractor, or any of his 

servants or agents to any public officer or person in the employ of Government in any way 

relating to his office or employment, or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the U.E. may there upon by notice in writing 

rescind the contract, and the S.D. of the contractor shall  ensure as if the contract had been 

rescinded under clause 3 hereof, and in addition the contractor shall not be entitled to recover or 

be paid for any work thereto for actually performed under the contract.  

 

 If the contractor gets item/items of work executed on a task rate basis with or without 

materials this shall not amount to sub-letting of the contract. 

 

 Sum Payable By Way of Compensation to be Considered as Reasonable Compensation 

Without Reference to Actual Loss. 

 

 Clause 26.- all sums payable by way of compensation under any of these condition shall 

be considered as reasonable compensation to be applied to the use of University without 

reference to the actual loss or damage sustained, and whether or not any damage shall have been 

sustained.  

 

 

Changes in the Constitution of Firm 

 

Clouse 27.-   In the case of a tender by partners any change in the constitution of the firm 

shall be forthwith notified by the contractor to the Engineer-in-Charge for his information.   

 

Work to be under the Direction of University Engineer/Registrar  



 

Clause 28.-  All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respect of the University Engineer of the University 

Registrar for the time being who shall be entitled to direct at what point or points and in what 

manner they are to be commenced and from time to time carried on.  

 

Arbitration Clause  

 

 Clause 29.-  Except as otherwise provided in this contract all question and dispute 

relating to the meaning of the specifications, designs, drawings and instruction herein before 

mentioned and as to thing whatsoever, in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, concerning the works, or the execution or failure to 

execute the same, whether arising during the progress of the work or after the completion or 

abandonment thereof shall  

 

be referred to the Registrar in writing for his decision, within a period of 30 days of such 

occurrence thereupon the Registrar shall give his written instructions and / or decisions within a 

period of 60 days of such request. This period can be extended by mutual consent of the parties. 

 

 Upon receipt of written instructions of decisions, the parties shall promptly proceed 

without delay to comply such instructions or decisions. If the Registrar fails to give his 

instructions or decisions in writing within a period of 60 days or mutually agreed time after being 

requested if the parties are aggrieved against the decision of the Registrar the parties may within 

30 days prefer an appeal to the Vice Chancellor who  shall afford an opportunity to the parties of 

being heard and to offer evidence in support of his appeal. The V/c will give his decision within 

90 days.  If any party is not satisfied with the decision of the V.C. he can refer such disputes for 

arbitration by an Arbitration Board to be constituted by the University which shall consist of 

three members of whom one shall be chosen from among the officers belonging to the University 

not below the rank of S.E., on Retire Chief Engineer of any Technical Development and one 

serving officer not below the rank of S.E. belonging to another Technical Department.  

 

 

The following are also the terms of this contract namely: -  

 

(a) No person other than the aforesaid Arbitration Board constituted by the University (to 

handle cases of all Technical Departments ) shall act as arbitrator and if for any 

reason that is out possible, the matter shall not be referred to arbitration at all.  

 

(b) The University may at any time effect any change in the personnel of the Board, and 

the new member or members appointed to the Arbitration Board shall be entitled to 

proceed with the reference from the stage at which it was left by his or their 

predecessors.  

 

 

(c) The party invoking arbitration shall specify the dispute or disputes to be referred to 

Arbitration under this clause together with the amount or amounts claimed in respect 

of each such dispute (s).  

 

(d) Where the party invoking arbitration is the contractor, no reference for arbitration 

shall be maintainable, unless the contractor furnishes a security deposit of a sum 



determined according to the table given below, and the sum so deposited shall on the 

determination of Arbitration proceedings be adjusted against the cost, if any awarded 

by the Board against the party and the balance remaining after such adjustment or in 

the absence of the such cost begin awarded, the whole of the sum shall be refunded to 

him within one month from the date of the award.  

  

  

 Amount of Claim                     Rate of Security Deposits  

 

 For claims below Rs. 10,000 &                  5 % of the amount claimed.  

 

 For claims of Rs. 10,000 &    3% of the amount  

 above but below Rs, 1,00,000   claimed subject to minimum of Rs. 500. 

 

 For claims of Rs. 1,00,000 & above   2% of the amount claimed subject to a ] 

       minimum of  Rs. 3,000. 

 

(e) If the contractor does not does not make any demand for arbitration in respect of any 

claim(s) in writing with 90 days on receiving intimation from the University Engineer 

that the final bill is ready for payment, the claim of the contractor shall be deemed to 

have been waived and absolutely barred and the University shall be discharged or 

released of all liabilities under the contract in respect of such claims.  

 

(f) The Arbitration Board may from time to time, with the consent of the parties extend 

the time for making the award.  

 

(g) A reference to the Arbitration Board shall be no ground for not continuing the work 

on the part of the contractor and payment as per terms and conditions of the 

agreement shall be continued by the University. 

 

(h) Except where otherwise provided in the contract, the provisions of the Arbitration 

Act, 1940 and the rules made there under for the time being in force, shall apply to 

the arbitration proceedings under this clause.  

 

Lump Sums in Estimate 

 

 Clause 30- When the estimate on which a tender is made includes lump sums in respect 

of parts of the work, the contractor shall be entitled to payment in respect of the items of work 

involved or the part of the work in question at the same rates as per payable under this contract 

for such items or is the part of the work in question is not, in the opinion of the Engineer-in-

Charge may at his discretion pay the lump sum amount entered in the estimates, and the 

certificate in writing of the Engineer-in-Charge shale final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provision of this clause.  

 

Action where no Specification 

 Clause 31- In the case of any class of work for which there is no such specification as is 

mentioned in Rule, such work shall be carried out in accordance with the specification approved 

by U.E. for application to works in the district and in the event of there being no such 

specification then in such case the work shall be carried out in all respects in accordance with the 

instructions and requirements of the Engineer-in-Charge.  



 

Contractor’s Percentage Whether Applied to Net or Gross amount of Bills 

 

 Clause 32-  The Percentage  referred to at para 7 of the tender will be deducted from/ 

added to the gross amount of the bills for work done, after deducting the cost of materials 

supplied by the Department.  

 

Claim for Quantities Entered in the Tender or Estimate  

 

 Clause 33 -  Quantities  shown in the tender are approximate and no claim shall be 

entertained for quantities of work executed being either more or less than those entered in the 

tender of estimate. 

 

Claims for Compensation for Delay in Starting the Work 

 

  

 

 

 Clause 34- Non compensation shall be allowed for any delay caused in the Starting of the 

work on account of acquisition of land, or in the case of clearance works, on account of any  

delay in according sanction to estimates. 

 

Employment of Scarcity Lab our 

  

 Clause 35 – If government declare a state of Scarcity or famine to exist in any village 

situated within sixteen kilometers of the work, the contractor, shall employ upon such parts of 

the work, as are suitable for unskilled lab our, any person certified to him by the University 

Engineer or by any person to whom the University Engineer may have delegated this duty in 

writing, to be in need of relief and shall be bound to pay to such person wages not below the 

minimum which Government may have fixed in this behalf. Any dispute which may arise in 

connection with the implementation of this clause shall be  decided by the University Engineer 

whose decision shall be final and biding on the contractor.  

 

 Clause 36 – Deleted as per C.S.R.  

 

 

 

Technical examination 

 

 Clause 37 –  The University shall have the right to cause Audit and Technical 

Examination of the works and the final bills of the contractor including all supporting vouchers, 

abstracts etc. to be made as per payments of the final bill and if as a result of such Audit and 

Technical Examination the sum is found to have been over paid in respect of any work done by 

the contractor under the contract of any work claimed by him to have been done under contract 

and found not to have been executed, the contractor shall be liable to refund the amount of over 

payment and it shall be lawful for the University to recover the same from the security deposit of 

the contractor or from any dues payable to the contractor from the Government account. If it is 

found that the contractor was paid lesser than what was due to him under the contract in respect 

of any work executed by him under it, the amount of such under payment shall be duly paid by 

the University to the contractor.  



 

 In the case of any audit examination and recovery consequent on the same the contractor 

shall be given an opportunity to explain his case and the decision of the Registrar shall be final . 

  

 In the case of Technical Audit, consequent on which there is a recovery from the 

contractor, no recovery, should be made without orders of the Vice Chancellor, whose decision 

shall be final. All action under this clause should be initiated and intimated to the contractor 

within a period of twelve months from the date of completion.  

 

Death of Permanent Invalidity of Contractor 

 

 Clause 38 -  If the contractor is an individual or a proprietary concern, partnership 

concern, dies during the currency of the contract or becomes permanently incapacitated, where 

the surviving partners are only minors, the contract shall be closed without levying any damages 

/ compensation as provided for in clause 3 of the contract agreement.   

 

 However if the Registrar is satisfied about the competence of the survivors, then the 

competent authority shall enter into a fresh agreement for the remaining work strictly on the 

same terms and conditions, under which the contract was awarded.  

 

Penalty for Breach of Contract 

 

Clause 39- On the breach of any term or condition of this contract by the contractor the 

said University shall be entitled to forefeet the security deposit or the balance thereof, that may at 

that time be remaining, and to realize and retain the same as damages and compensation for the 

said breach but without prejudice to the right of the University to recover further sums as 

damages from any sums due or which may become due to the contractor by University or 

otherwise howsoever.  

 

Note- The person or firm submitting the tender should see that the rates in the schedule showing 

materials to be supplied by the department are filled up by the Engineer-in-charge on the issue of 

the form prior to the submission of the tender. 

 

Notice to the Contractor to Start Work 

 

 Your contract for the ______________________________________ has been accepted 

by the Jiwaji University Gwalior, on the ____________________________________________  

______________________________ day of ___________________________ 20 ____ and you 

are hereby ordered to commence the work.  

 

University Engineer  

 

 

The notice to the Contractor (s) to start work from the __________________________________ 

day of ________________20 ______ was issued vide this office memorandum No.__________  



dated the ______________20 ______  

 

Signature of Contractor        University Engineer  

 

Completion Certificate 

 

 In pursuance of clause 6 of the agreement in form A, dated the _____________________  

__________________ between the contractor Shri ____________________________________  

and the Jiwaji University Gwalior, it is hereby certified that said contractor has duly completed 

the execution of the work undertaken by him there under, on the _________________________  

day of ________________20 ___________.  

 

 

(Signature of Engineer-in-Charge) 

  



SCHEDULE OF QUANTITES FOR THE CONSTRUCTION OF CANTEEN BUILDING 
AT JIWAJI UNIVERSITY, GWALIOR, M.P.                                                                                                                                                         
as per SOR Engineer in Chief M.P. P.W.D. Bhopal in force from 15-06-2009 

  

S. 
N. 

Item Qty  Unit Rate Amount 
  

Part A - Building Work 
  

1 Earth work in excavation by mechanical 
means (Hydraulic excavatior/manual means 
in over areas foundation tranches or drains 
(exceeding 1.5 m in width or 10 sqm on plan) 
including dressing of sides and ramming of 
bottoms, lift upto 1.5m, including getting out 
ht eexcavated soil and disposal of surplus 
excavated soil as directed, withing a lead of 
50m. All kinds of soil. 128 Cum 107.00 

 

 89.6 

 C.S.R., P-4 / It. No. 2.6.1 

    

  

  

    

  

2 Extra for every additional lift of 1.5 M or part 
there of in all kind of soil.         

    

  

 C.S.R., P-7 / It. No. 2.25.1 

    

  

 1st Lift 40.5 Cum 20.00 
 

 28.35 

  

    

  

3 Supplying and filling in plinth with Hard 
muram/ Hard copra under floors including, 
watering, ramming consolidating and 
dressing complete. 13.2 Cum 337.00 

 

 9.24 

 C.S.R., P-7 / It. No. 2.27 

    

  

  

    

  

4 Filling available excavated earth (excluding 
rock ) in trenches, plinth, sides of foundations 
etc. in layers not exceeding 20cm in depth, 
consolidating each deposited layer by 
ramming and watering, lead up to 50m and 
lift up to 1.5 m. 81 Cum 49.00 

 

 56.7 

 C.S.R., P-7 / It. No. 2.24 

    

  

  

    

  

5 Providing and laying in position cement 
concrete of specified grade excluding the 
cost of centering and shuttering - All work up 
to plinth level: with 40mm nomial size graded 
stone aggregate. M-10 

24 Cum 2833.00 
 

 16.8 

 C.S.R., P-15 / It. No. 4.1.2.2 

    

  

  

    

  



6 Providing and laying in position specified 
grade of reinforced cement concrete (with 
20mm nominal size graded stone aggregate) 
excluding the cost of centering, shuttering, 
finishing and reinforcement - All work up to 
plinth level:  38 Cum. 3936.00 

 

 26.6 

1.1 M-20 Nominal mix.  

    

  

 C.S.R., P-20 / It. No. 5.1.1 

    

  

  

    

  

7 Reinforced cement concrete work in walls 
(any thickness), including attached pilasters, 
buttresses, plinth and string courses, fillets, 
columns, pillars, posts and struts suspended 
floor roof slab, beams, etc. up to floor two 
level excluding cost of centering, shuttering, 
finishing and reinforcement: 

    

  

1.1 M-20 Nominal mix. (with 20mm nominal size 
graded stone aggregate) 12.6 Cum. 4321.00 

 

 8.82 

 C.S.R., P-20 / It. No. 5.2.1 

    

  

  

    

  

8 Reinforced cement concrete work in beams, 
suspended floors, roofs having slope of any 
degree landings, balconies, shelves chajjas, 
lintels, bands, plain window sills, staircases 
and spiral stair cases up to floor two level 
excluding the cost of centering, shuttering, 
finishing and reinforcement in concrete 
grade. 

    

  

1.1 M-20 Nominal mix. (with 20mm nominal size 
graded stone aggregate) 25 Cum. 3863.00 

 

 17.5 

 C.S.R., P-20 / It. No. 5.3.1 

    

  

  

    

  

9 Reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding including cost of binding 
wire up to floor two level including all 
wasteage etc. complete. Thermo-
Mechanically Treated bars. (TMT) 6500 Kg 42.00 

 

 4550 

 C.S.R., P-22 / It. No. 5.16.3 

    

  

  

    

  

10 Hard drawn steel wire fabric 70 Kg 54.00 
 

 49 

 C.S.R., P-22 / It. No. 5.16.5 

    

  

  

    

  

11 Centering and shuttering including strutting, 
propping etc. and removal of form for: 

    

  

 C.S.R., P-21 / It. No. 5.9.1,3,4,5, 8,9,10 

    

  



(1) Foundations, footing bases of columns, etc. 
for mass concrete up to plinth level. 51 Sqm 127.00 

 

 35.7 

  

    

  

(3) Suspended floors, roofs, landing, balconies 
and access platform, Shelves (Cast in situ 
Lintels. Beams, beams, griders, bressumers 
and cantilevers, Columns, Pillars, Posts and 
Struts Walls in super structure. 

357 Sqm 199.00 
 

 249.9 

  

    

  

(4) all types of  Stair cases  including risers & 
landings 3.5 Sqm 248.00 

 

 2.45 

  

    

  

(8) Vertical & horizontal fins individually or 
forming box louvers, bands, facias and eaves 
boards weather shade. Chajjas, corbels etc., 
including edges. 4 Sqm 259.00 

 

 2.8 

  

    

  

(10) Cornices and mouldings 
30 Mtr 323.00 

 

 21 

  

    

  

12 Making plinth protection 50mm thick of 
cement concrete grade M-10 over 75mm bed 
of dry metal ballast 40mm nominal size well 
rammed and consolidated and filled with 
sand including finishing the top smooth (with 
20mm nominal size graded stone 
aggregate.) 28 Sqm. 332.00 

 

 19.6 

 C.S.R., P-17 / It. No. 4.16 

    

  

  

    

  

13 Brick work with well burnt chimney brick in 
bulls patent Trench Kiln manufactured by 
Ghol Process crushing strength not less than 
40 kg/  

    

  

 cm2. and water absorption not more than 
15% in foundation and plinth. 

    

  

 C.S.R., P-27 / It. No. 6.1.2 

    

  

 Cement mortar 1:6 (1 cement:6 sand ) 38 Cum 3381.00 
 

 26.6 

  

    

  

14 Half brick Masonry with M.S. brick of class 
designation 40 in super structure above 
plinth level up to floor II level. 

    

  

 C.S.R., P-27 / It. No. 6.10.2 

    

  

 Cement Mortar 1:4 (1 cement : 4 sand) 41 Sqm 419.00 
 

 28.7 

  

    

  

15 6mm cement plaster of mix : CM 1:3 (1 
cement 3sand) 146 Sqm 69.00 

 

 102.2 

 C.S.R., P-99 / It. No. 13.8 

    

  



  

    

  

16 12mm thick cement plaster in mix 1:4 
(1cement:4 sand) 253 Sqm 90.00 

 

 177.1 

 C.S.R., P-99 / It. No. 13.1.1 

    

  

  

    

  

17 15mm cement plaster on rough side of single 
or half brick wall of mix: 1:4 (1cement 
:4sand) 253 Sqm 106.00 

 

 177.1 

 C.S.R., P-99 / It. No. 13.2.1 

    

  

  

    

  

18 20 mm Cement plaster  of mix 1:4 (1 Cement 
:4 sand) 7 Sqm 129.00 

 

 4.9 

 C.S.R., P-99 / It. No. 13.3.1 

    

  

  

    

  

19 Neat cement Punning 245 Sqm 23.00 
 

 171.5 

 C.S.R., P-99 / It. No. 13.10 

    

  

  

    

  

20 providing sand faced texture plaster to 
concrete or brick masonry surface in all 
position in two coats, base coat of 13mm 
thick cement mortar 1:4 (1 Cement : 4 Sand), 
cleaaring the surface by combing it and 
finishing coat of 8mm thick in C.M. 1:3 (1 
cement :3 sand) & surface taking out grains  
by mechanical  arrangement by with cost of 
all material & labour, and T & P including all 
lead, lifts and scaffolding etc. complete 7 Sqm 198.00 

 

 4.9 

 C.S.R., P-100 / It. No. 13.12A 

    

  

  

    

  

21 12mm thick plain cement mortar band in 
cement mortar 1:4 (1 Cement : 4 Sand) 

   

 

  

 Sunk Band/Raised Band 35 Cm/M 1.70 
 

 24.5 

 C.S.R., P-100 / It. No. 13.20.3 

    

  

  

    

  

22 Extra for lining out plaster to imitate stone or 
concrete block walling. 45 Sqm. 18.00 

 

 31.5 

 C.S.R., P-100 / It. No. 13.19 

    

  

  

    

  

23 Granite stone flooring with 18mm thick 
granite stone (sample of granite shall be 
approved by engineer-in-charge) over 20mm 
(average) thick base of cement mortar 1:4 
(1Cement :4 sand) laid and jointed with white 
cement slurry mixed with pigment of required 
shade to match the shade of stone complete. 
(area of slab over 0.50 sqm) item to be 
executed only in public buildings.)  

 

   

  



 C.S.R., P-86 / It. No. 11.39.1, 2 

    

  

 I)  Black Granite stone 8.5 Sqm. 1868.00 
 

 5.95 

  

    

  

24 Provding and fixing 1st quality ceramic 
glazed wall tiles conforming to IS:15622 (6-
7mm thickness) of approved make in all 
colours, shades except burgundy, bottle 
green, black of any size as approved by 
Engineer-in-charge in skirting, risers of steps 
and dados over 12mm thick bed of cement 
mortar 1:3 (1 Cement : 3 Sand) and jointing 
with grey cement slurry @ 3.3kg per sqm 
including pointing in white cement mixed with 
pigment of matching shade complete. 49 Sqm. 547.00 

 

 34.3 

 C.S.R., P-84 / It. No. 11.31 

    

  

  

    

  

25 Provding and laying Ceramic glazed floor 
tiles of any size (9-10mm thickness) of 1st 
quality conforming to IS: 15622 of approved 
make in colours such as White, Ivory, Grey, 
Fume, Red Brown, laid on 20mm thick 
Cement Mortar 1:4 (1 Cement : 4 Sand) 
including pointing the joints with white 
cement and matching pigment etc. complete. 10 Sqm. 759.00 

 

 7 

 C.S.R., P-84 / It. No. 11.32 

    

  

  

    

  

26 Providing and laying polished vitrified floor 
tiles in different sizes of 10mm thickness with 
water absorption's less than 0.08% and 
conforming to IS:15622 of approved make in 
all colours and shades, laid on 20mm thick 
cement mortar 1:4 (1Cement :4 sand) 
including grouting the joints with white 
cement and matching pigments etc. 
complete. Size of tile 60x60 cm. 154 Sqm 958.00 

 

 107.8 

 C.S.R., P-85 / It. No. 11.34.2 

    

  

  

    

  

27 Kota/cuddapah stone slab flooring over 
25mm (average thick base laid over and 
jointed with grey cement slurry mixed with 
pigment to match the shade of the slab 
including rubbing and polishing complete 
with base of cement mortar 1:4 (1 Cement : 4 
Sand) 6.5 Sqm 670.00 

 

 4.55 

 C.S.R., P-83 / It. No. 11.23.1 

    

  

  

    

  



28 Kota/cuddapah stone slab 25mm thick in 
riser of steps, skirting, dado and pillars laid 
on 12mm (average) thick cement mortar 1:3 
(1 Cement 3 Sand) and jointed with grey 
cement slurry mixed with pigment to match 
the shade of the slabs, including rubbing and 
polishing complete.  1 Sqm 701.00 

 

 0.7 

 C.S.R., P-83 / It. No. 11.24 

    

  

  

    

  

  

    

  

29 Providing and fixing aluminium work for 
doors, windows, ventilators and partitions 
with extruded built up standard tubular 
sectionsl appropriate Z sections and other 
sections of approved make conforming to IS: 
733 and IS : 1285, fixed with rawI plugs and 
screws or with fixing clips, or with expansion 
hold fasteners including necessary filling up 
of gaps at junctions, at top, bottom and sides 
with required PVC/neoprene felt etc. 
Aluminium sections shall be smooth, rust 
free, straight, mitred and jointed 
mechanically wherever required including 
cleat angle, Aluminium snap beading for 
glazing / panelling, C.P. brass / stainless 
steel screws, all complete as per 
architectural drawings and the directions of 
Engineer-in-charge. (Glazing and panelling 
to be paid for separately) :  

      

 Power coated aluminium (minimum thickness 
of powder coating 50 micron) 7 Kg. 231.00 

 

 4.9 

 C.S.R., P-183 / It. No. 21.1..1.2  

    

  

  

    

  

30 Providing and fixing double action hydraulic 
floor spring of approved brand and 
manufacture IS : 6315 marked, for doors 
including cost of cutting floors as required, 
embedding in floors and cover plates with 
brass pivot and single piece M.S. sheet outer 
box with slide plate etc. complete as per the 
direction of Engineer-in-charge. 

      

 With stainless steel cover plate 1 Each. 1730.00 
 

 0.7 

 C.S.R., P-183 / It. No. 21.2.1  

    

  

  

    

  



31 Providing and fixing double glazed 
hermetically sealed glazing in aluminium 
windows, ventilators and partition etc. with 
6mm thick clear float glass both side having 
12mm air gap including providing EPDM 
gasket, perforated aluminium spacers, 
desiccants, sealant (Both primarty and 
secondary sealant) etc. as per specifications, 
drawings and direction of Engineer-in-charge 
complete. 20 Sqm 3002.00 

 

 14 

 C.S.R., P-184 / It. No. 21.8  

    

  

  

    

  

32 Providing and fixing glazing in steel doors 
windows, ventilator, shutters & partitions etc. 
per architectural drawing & asper direction of 
engineer-in-charge. With steel beading metal 
sash puttey. With float glass 5.5 mm thick. 

1 Sqm. 800.00 
 

 0.7 

 C.S.R., P-74 / It. No. 10.25.2 

    

  

  

    

  

33 Steel work welded in built-up section/framed 
work, including cutting, hoisting, fixing in 
position and applying a priming coat of 
approved steel primer using structural steel 
etc. as required. hoisting,  

    

  

 fixing in position and applying a priming coat 
of approved steel. 

    

  

 C.S.R., P-74 / It. No. 10.23 

    

  

2) In  gratings, frames, guard bar, ladder, 
raillings, brackets, gates and similar works.  310 Kg 55.50 

 

 217 

  

    

  

34 Providing and fixing factory made Raj shree 
make P.V.C. door frame of size 50x47mm 
with a wall thickness of  5mm, made out of 
extruded 5mm rigid PVC foam sheet mitred 
at corners and joined with 2 Nos. of 150mm 
long brackets of 15x15mm M.S. square tube, 
the vertical door profiles to be reinforced with 
19x19mm M.S. square tube of 19 gauge, 
EPDM rubber gasket weather seal to be 
provided through out the frame.  The door 
frame to be fixed to the wall using M.S. 
screws of 65/100mm size complete as per 
manufacturers speci fication and  direction of 
Engineer-in-Charge.- 6.5 Rmt. 382.00 

 

 4.55 

 C.S.R., P-59 / It. No. 9.119 

    

  

  

    

  



35 30mm thick factory made panel Raj shree 
PVC door shutter consisting of frame made 
out of M.S. tubes of 19gauge thickness and 
size of 19mmx19mm for styles and 
15x15mm for top & bottom rails. M.S. frame 
shall have a coat of steel primers of 
approved make and manufacture. M.S. 
frame covered with 5mm thick heat moulded 
PVC 'C' channel of size 30 mm thickness. 
70mm width out of which 50mm shall be flat 
and 20mm shall be tapered in 45degree 
angle on either side forming styles; and 5mm 
thick, 95mm wide PVC sheet out of which 
75mm shall be flat and 20mm shall be 
tapered in 45 degree on the inner side to 
form top and bottom rail and 115mm wide 
PVC sheet out of which 75mm shall be flat 
and 20mm wide cross PVC sheet be 
provided as gap insert for top rail & bottom 
rail. paneling of 5mm thick both side PVC 
sheet to be fitted in the M.S. frame 
welded/sealed to the styles & rails with 7mm  

    

  

 (5mm+2mm) thick x 15mm wide PVC sheet 
beading on inner side, and jointed together 
with solvent cement adhesive. An additional 
5mm thick PVC strip of 20mm width is to be 
stuck on the interior side of the 'C' Channel 
using PVC solvent adhesive etc. complete as 
per direction of Engineeer-in-charge.  

    

  

  Manufacturer's specification & drawing (for 
W.C. and bathroom door shutter). 2 Sqm 2188.00 

 

 1.4 

 C.S.R., P-59 / It. No. 9.120.1 

    

  

  

    

  

36 Providing and fixing pressed steel door 
frames confirming to IS:4351 manufactured 
from commercial mild steel sheet of 1.25mm 
thickness including hinges jamb, lock jamb, 
bead and if required angle threshold of mild 
steel angle of section 50x25mm. Or base ties 
of 1.25mm pressed mild steel welded or 
rigidly fixed together by mechanical means, 
adjustable lugs with split end tail to each 
jamb including steel butt hinges 2.5mm thick 
with mortar grards, lock strike - plate and 
shock absorbers as specified and applying a 
coat of approved steel primer after pre-
treatment of the surface as directed by 
Engineer-in-charge. 

   

 

  



 C.S.R., P-82 / It. No. 29-b-ii 

    

  

 b) single rebate 100mmx50mm size 5 Rmt. 330.00 
 

 3.5 

  

    

  

37 Providing & fixing ISI marked flush door 
shutters conforming to IS: 2202 (part I) 
decovative type, core of block board 
construction with frame of 1st class hard 
wood and well matched teak 3 ply veneering 
with vertical grains or cross bands and face 
veneers on both faces of shutters. 

    

  

 C.S.R., P-44 / It. No. 9.20 

    

  

b) 35mm thick 10 Sqm 1593.00 
 

 7 

  

    

  

38 Providing & fixing 25 mm thick shutters for 
cupboards etc. including ISI marked black 
enamelled M.S. butt hinges with necessary 
screws. 

    

  

 C.S.R., P-44 / It. No. 9.19.2.1 

    

  

b) Second class tteak wood 10 Sqm 1948.00 
 

 7 

  

    

  

39 Providing and fixing bright finished brass 
door latch with necessary screws etc. 
complete:  

    

  

 C.S.R., P-52 / It. No. 9.75.1 

    

  

 300x16x5mm 20 Each 186.00 
 

 14 

  

    

  

40 Providing and bright finished brass handles 
with screws etc. complete. 

    

  

b) 100mm 10 Each 98.00 
 

 7 

 C.S.R., P-53 / It. No.9.81.2 

    

  

  

    

  

41 Providing and fixing bright finished brass 
hanging type floor door stopper with 
necessary screws, etc. complete. 10 Each 113.00 

 

 7 

 C.S.R., P-53 / It. No. 9.82 

    

  

  

    

  

42 Providing and fixing bright finished brass 
tower bolts (barrel type) with necessary 
screws etc. complete : 

    

  

 c) 150x10mm 10 Each 167.00 
 

 7 

 C.S.R., P-52 / It. No. 9.74.3 

    

  

  

    

  



43 Providing and laying water proofing 
treatment in sunken portion of WCs, 
bathroom etc., by applying cement slurry 
mixed with water proofing cement compound 
consisting of applying : a) First layer of slurry 
of cement @ 0.488 kg/sqm mixed with water 
proofing cement compound @ 0.253 kg/sqm. 
This layer will be allowed to air cure for 
Ahours.b)Second  

    

  

 layer of slurry of cement @ 0.242  kg/sqm 
mixed with water proofing cement compound 
@ 0.126 kg/sqm. This layer will be allowed to 
air cure for 4 hours followed with water 
curing for 48 hours.  The rate includes 
preparation of surface, treatment  and 
sealing of all joints, corners, junctions of 
pipes and masonry with polymer mixed 
slurry. (with five years service gurantee). 2 Cum 277.00 

 

 1.4 

 C.S.R., P-187 / 22.6 

    

  

  

    

  

44 Preconstruction curative cum preventive 
antitermite treatment to the building under 
construction by providing (i) surface 
treatment by spreading emulsion over the 
plinth area before laying the base concrete 
under floors @ 5.0 liters/ Sqm. (ii) Pumping 
the emulsion in plinth masonry on filling side 
at floor junction @ 7.5 liters/Sqm. (iii) 
Pumping the emulsion from outer side of the 
plinth below ground alround the masonry @ 
5.0 liters/Sqm as per I.S. 8944 Emulsion. 
(1Chlorpyrifos: 19 water) with five years 
service guarantee ( Measurements to be 
taken for plinth area). 150 Sqm. 132.00 

 

 105 

 C.S.R., P-8 / It. No. 2.31 

    

  

  

    

  

45 Providing and applying Birla/J.K. or 
equivalent wall care exterior/interior mix putty 
for outer surface i/c sand pappering for 
making the surface smooth for applying any 
or vinyle paint with all coat of materials, 
labours, and scaffolding etc. in all position 
complete. (this item is to be executed only in 
new public buildings). 147 Sqm. 93.00 

 

 102.9 

 C.S.R., P-106 / 13.69 

    

  

  

    

  



46 Distempering with oil bound washable 
distemper of approved brand and 
manufacture to give an even shade. New 
work (two or more coats) over and including 
priming coat with cement primer. 175 Sqm. 45.00 

 

 122.5 

 C.S.R., P-101 / 13.29 

    

  

  

    

  

47 White washing with lime to give an even 
shade: New work (three or more coats) 175 Sqm 7.00 

 

  

 C.S.R., P-101 / 13.27 

    

  

  

    

  

48 Finishing walls with water proofing cement 
paint of required shade on new work. (Two or 
more coats) to give an even shade 135 Sqm 31.00 

 

 94.5 

 C.S.R., P-102 / 13.33 

    

  

  

    

  

49 Finishing wall with textured exterior paint of 
required shade : New work (Two or more 
coats applied @ 3.28 ltr/10 sqm) over and 
including base coat of water proofing cement 
paint applied @ 2.20kg/10 sqm. 

18 Sqm. 105.00 
 

 12.6 

 C.S.R., P-102 / 13.34.1 

    

  

  

    

  

50 Applying priming coat : 

    

  

 C.S.R., P-102 / 13.39.1, 39.3 

    

  

 With ready mixed pink/Grey primer of 
approved brand and manufacture on wood 
work (hard & soft wood) 15 Sqm 20.00 

 

 10.5 

  
    

  
 With ready mixed red oxide zinc chromate 

primer of approved brand and manufacture 
on steel galvanised iron/steel works. 15 Sqm 16.00 

 

 10.5 

  

    

  

51 Painting with synthetic enamel paint of 
approved brand and manufacture of required 
colour to give an even shade: Two or more 
coats on new work over an under coat of 
suitable shade with ordinary paint of 
approved brand and manufacture. 34 Sqm. 56.00 

 

 23.8 

 C.S.R., P-104 / 13.50 

    

  

  

  

  

  

    

  

  

  

 0 

52  Providing and laying 60mm thick factory 
made cement concrete interlocking paver 
block of M-30 grade reflective type rubber 
modulded glossy colour paving block made 500 Sqm. 473.00 

 

  



by block making machine with strong 
vibratory compaction and of  approved size 
and shape laid in required colour and pattern 
over and including 60mm thick compacted 
bed of stone dust filling the joints with sand 
etc. all complete as per the direction of 
Engineer in charge including locking edges 
wherever required wihing cement concrete 
M15 grade or cement mortor 1:3 with 
pigment of required shade to match the 
colour /shade of block including cost of 
labour, material , etc. all complete. 

  

  

  

    

  

  

 Note:- All Work shall be carried out as per CPWD  Specification  
                                                                      
                                                                         University engineer  
               
                                                                      Jiwaji university ,Gwalior       

 

  

  

    

  

  

 

  

  

    

  

    

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

  

    

  



  

    

  

  

    

  

  

    

  

  

    

  

  

    

  

 


