

JIWAJI UNIVERSITY, GWALIOR

S. No./Store/2020/1010

Date : 20-10-2020

Amendment E-Tender Notice

Online-E Tenders on <https://mptenders.gov.in> are invited from the reputed and established manufacturers/importers and authorized dealers for Supply and Installation of Equipments, Lift, Furniture at SOS, Jiwaji University, Gwalior. The Tender Documents along with all Terms and Conditions can also be seen in University website www.jiwaji.edu

S. No	Tender ID MP/JUG/ Tender No.	Description of work	Qty.	Estimates cost of work	EMD	Cost of Tender (Non refundable)	Time of Completion
1.	2020_JIWAJ_	Supply & Installation of Single Crystal X-ray Diffractometer	01	2,00,00,000/-	6,60,000/-	12,500/-	4 Months
2.		Supply & Installation of Benchtop NMR Spectrometer	01	80,00,000/-	2,40,000/-	10,000/-	4 Months
3.		Supply & Installation of HPC Cluster	01	1,50,00,000/-	4,50,000/-	12,500/-	4 Months
4.		Supply & Installation of SEM-EDAX	01	1,00,00,000/-	3,00,000/-	12,500/-	4 Months
5.		Supply & Installation of PPMS	01	2,20,00,000/-	6,60,000/-	15,000/-	4 Months
6.		Supply & Installation of GC-MS	01	70,00,000/-	2,10,000/-	10,000/-	4 Months
7.		Supply & Installation of CHN Analyser	01	40,00,000/-	1,20,000/-	5,000/-	4 Months
8.		Supply & Installation of AAS	01	35,00,000/-	1,20,000/-	5,000/-	4 Months
9.		Supply & Installation of Automated Nucleic Acid Extractor	01	25,00,000/-	70,000/-	5,000/-	4 Months
10.		Supply & Installation of Real Time PCR	01	20,00,000/-	60,000/-	5,000/-	4 Months
11.		Supply & Installation of Automatic Kjeldahl Nitrogen Analyser	01	15,00,000/-	45,000/-	2000/-	4 Months
12.		Supply & Installation of Laboratory Fermentor	01	12,00,000/-	36,000/-	2000/-	4 Months
13.		Supply & Installation of Gel Doc System	01	12,00,000/-	36,000/-	2000/-	4 Months
14.		Supply & Installation of Total Organic Carbon System	01	9,00,000/-	27,000/-	2000/-	4 Months
15.		Supply & Installation of Biosafety Cabinet	01	8,00,000/-	24,000/-	2000/-	4 Months
16.		Supply & Installation of Aerosol Mass monitor	01	4,00,000/-	12,000/-	2000/-	4 Months
17.		Supply & Installation of Microarray System	01	1,00,00,000/-	3,00,000/-	12,500/-	4 Months
18.		Supply & Installation of Cryostat	01	16,00,000/-	48,000/-	2000/-	4 Months
19.		Supply & Installation of Automatic Rotary Microtome	01	15,00,000/-	45,000/-	2000/-	4 Months
20.		Supply & Installation of Ultra-Low Temperature Freezer (-80°C)	01	8,00,000/-	24,000/-	2000/-	4 Months
21.		Supply & Installation of Behaviour & Activity Test System	01	65,00,000/-	1,95,000/-	10,000/-	4 Months
22.	2020_JIWAJ_	Supply of Furniture	01	70,00,000/-	2,10,000/-	10,000/-	4 Months
23.	2020_JIWAJ_	Supply & Installation of Lift	06	1,20,00,000/-	3,60,000/-	12,500/-	4 Months
24.	2020_JIWAJ_	Selling of Raddee	-	10,00,000/-	30,000/-	2,000/-	3 Months
25.	2020_JIWAJ_	Supply of Degree Container	80,000	9,00,000/-	27,000/-	2000/-	3 Months
26.	2020_JIWAJ_	Supply & Installation of Hand Made Paper Machinery & other equipments	Complete Plant	9,00,000/-	27,000/-	2000/-	3 Months
27.	2020_JIWAJ_	Supply & Installation of RFID for Library	-	18,00,000/-	54,000/-	2000/-	3 Months
28.	2020_JIWAJ_	Supply & Installation of Computer Center for Examination	-	5,00,00,000/-	15,00,000/-	15,000/-	4 Months

1. Last date of purchase of tender on line **23.11.2020** up to 5:00 P.M.
2. Last date of submission of online price bid **25.11.2020** up to 5:00 P.M.
3. Last date of submission of earnest, affidavit and other required document for fulfill technical bid by speed/ regd. post up to **27.11.2020** time 5:00 P.M.
4. Opening of Technical bid **28.11.2020**.
5. The remaining term and condition, corrigendum and amendment is issued (if any) related above were will be published on website only.
6. Registrar reserves the right on cancel, amend or extend the tender at any time without assigning any reason.

Amals
Registrar